

CHATHAM COUNTY PURCHASING DEPARTMENT

ADDENDUM NO. 1 TO RFQ 14-0119-4

**FOR: REQUEST FOR PRE-QUALIFICATION FOR J. TOM COLEMAN JUDICIAL
COURTHOUSE RENOVATIONS**

PLEASE NOTE THE FOLLOWING ADDITIONS AND/OR CHANGES:

Change: Bonding Capacity for this project has been lowered to \$7 million from \$10 million that was stated in the Request for Qualification package.

Note: The Plans and Technical Specifications are complete and will be available only for the firms that are deemed pre-qualified for this project.

Responses to questions received:

1. Q) Will entire project be performed in its entirety or by separate multiple tasks? What will be the time frame to complete the entire project, if it will be accomplished by separate multiple tasks?

A) The construction will be performed in its entirety. The work will be phased based on a schedule that will be issued with the Bid package to the Pre-Qualified firms. The time frame for completion will also be provided in the Bid package to the Pre-Qualified firms.

2. Q) Is it acceptable to provide the required bond per each individual task value rather than the entire project amount?

A) All bonding shall be for the total project amount.

3. Q) How many contractors will be selected to complete the project?

A) Only one General Contractor will be awarded a contract.

PRE-QUALIFICATION PACKAGES REMAIN DUE BY:
5:00 PM, WEDNESDAY, FEBRUARY 4, 2015.

**THE BIDDER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND
MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.**

1/23/15
DATE


ROBERT E. MARSHALL
SENIOR PROCUREMENT, SPECIALIST
CHATHAM COUNTY