

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 1 TO 18-0099-4

**FOR: LAROCHE AVENUE AT JASMINE AVENUE INTERSECTION
IMPROVEMENTS**

**PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR
CHANGES:**

Questions Received:

1. Q) Will all temporary or permanent asphalt necessary for the staging of the project be paid through pay item # 402-1812 (Recycled Asphalt Leveling)

A) *The contractor shall submit a traffic control plan that includes all construction staging required to complete the project. All proposed asphalt shall be considered permanent. Pay items for asphalt can be found in the bid sheet and summary of quantities.*

2. Q) Will the contractor be responsible for any traffic signal modifications or removal during the staging and completion of the project?

A) *The contractor is responsible for all traffic control and removal of the traffic signal per the required construction staging plan*

3. Q) Regarding the existing traffic signal, I understand that the contractor will be responsible for its removal, but are there any signal modifications required by the contractor during the phasing of the project?

A) *Signal timing modifications are not required.*

4. Q) Does Chatham County have any direction or guidelines on how to phase the project in order to keep all roads open to traffic?

A) *The contractor shall submit a traffic control plan that includes all construction staging required to complete the project.*

5. Q) According to note 14 in the bid documents, "The Contractor will be responsible for all utility coordination and protection of utility facilities". Can you provide a utility schedule on the movement of existing/new utilities on the project?

A) *The contractor is responsible for all utility coordination, which includes scheduling.*

6. Q) In reference to the D1-5 signs for this project, there are 1 of these signs on every road coming into the round-a-bout except for Livingston Ave. Was this sign intentionally left off of this leg?

A) *Yes.*

**NOTE: BID OPENING REMAINS:
2PM, WEDNESDAY, OCTOBER 17, 2018**

**THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES
AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.**

10/12/18
DATE

A handwritten signature in black ink, appearing to read "R. Marshall", is written over a horizontal line.

ROBERT E. MARSHALL
SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY