

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 3 TO 19-0059-4

FOR: QUACCO ROAD AT SR 25 / US 17 INTERSECTION IMPROVEMENTS

PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHANGES:

Although it was stated on Addendum 2 that there would not be any additional addendums, it was determined that this addendum was necessary.

NOTE: The length of the contract has been extended from 200 to 250 calendar days. This change is necessary to accommodate utility relocations for the project.

**NOTE: BID OPENING REMAINS:
2PM, FRIDAY, JUNE 28, 2019**

THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.

6/25/19
DATE



ROBERT E. MARSHALL
SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY