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CHATHAM COUNTY GEORGIA 
Purchasing & Contracting Division 
1117 Eisenhower Drive, Suite C 

Savannah, GA 31406 
Phone: (912) 790-1722, Fax: (912) 790-1627 

 
 

Bid No. 20-0097-4 
 

CHATHAM COUNTY COURTHOUSE 
 

GENERAL INFORMATION FOR INVITATION TO BID 
 

This is an invitation to Pre-Qualified bidders only to submit a bid to supply Chatham County 
(Owner) with construction, equipment, supplies and/or services as indicated herein.  Sealed 
bids or proposals will be received at the Office of the Purchasing Director, at the Chatham 
County Citizens Service Center, 1117 Eisenhower Drive, Suite C, Savannah, Georgia, up 
to 2:00PM, Friday, January 29, 2021 at which time they will be opened and publicly read.  The 
County reserves the right to reject all bids or proposals, or any bid or proposal that is 
non-responsive or not responsible. 
 
Instructions for preparation and submission of a bid or proposal are contained in this Invitation 
To Bid/Proposal package.  Please note that specific forms for submission of a bid/proposal are 
required.  Bids must be typed or printed in ink.   
 
The following dates will be followed for the bid process: 
 
1. Mandatory Pre-Bid Conference: Mandatory for Single Primes (limited to 2 persons each)  

Thursday, December 17, 2020 at 2:00 pm at the Chatham County Administrative 
Legislative Center, 124 Bull St, Commission Meeting Room, 2nd Floor, Savannah, GA 
31401.  All attendees are required to wear masks and strictly follow social distancing rules 
for the entire duration of the meeting.   
 
The following link may be used by those not attending in person, to call in with questions.   
Participants attending remotely are required to be on mute when not speaking. 
 
https://us02web.zoom.us/j/83775575352?pwd=Q3E0VmUwU3pybGlqL3h6YkNOMzdEQT09 
Passcode: 404471 
 
Or iPhone one-tap :  
US:+13017158592,,83775575352#,,,,,,0#,,404471# or     
13126266799,,83775575352#,,,,,,0#,,404471#  
 
Or Telephone: Dial(for higher quality, dial a number based on your current location): 
  US: +1 301 715 8592  or +1 312 626 6799  or +1 646 558 8656  or +1 253 215 8782  or 
+1 346 248 7799  or +1 669 900 9128  
 
Webinar ID: 837 7557 5352 
Passcode: 404471 

https://us02web.zoom.us/j/83775575352?pwd=Q3E0VmUwU3pybGlqL3h6YkNOMzdEQT09


 

2. Mandatory Site Visit: Mandatory for Single Primes  
Thursday, December 17, 2020, 8:00 am to 5:00 pm and  
Thursday, January 7, 2021, 8:00 am to 5:00 pm 
This will not be a formal meeting.  Contractors and sub-contractors can walk the site 
between 8:00 am through 5:00 pm only on either/both these days. Taking pictures of the 
site and exterior of the existing Courthouse is permitted.  No entry will be allowed inside the 
Courthouse.  Walking the job site before or after these designated times will not be allowed 
by the Chatham County Sheriff’s Office.  
 

3. Last day for written questions from Bidders:  Thursday, January 14, 2021, at 2:00 pm.   
 

4. Bids Due: Friday, January 29, 2021 at 2:00PM, at the Chatham County Purchasing and 
Contracting Division, 1117 Eisenhower Drive, Suite C, Conference Room, Savannah, GA 
31406. 

 
The Bidding Documents/Bid Documents consist of the General Information for Invitation to Bid, 
Instructions to Bidders, Supplemental Instructions to Bidders, Bid Form, Bid Attachments 
required to be submitted with the bid, Plans, Specifications/Project Manual, all Addenda, 
General Conditions, Special Conditions and other information issued by the Owner to the 
Bidders prior to the execution of the Contract that describe the proposed work and contract 
terms.   
 
The plans and specifications are in digital format and must be purchased from Clayton Digital 
Reprographics (CDR) located at 1101 Chatham Parkway, Suite A2, Garden City, GA 31408; 
Phone 912-447-5445; fax 912-233-7020; e-mail cdrwest@cdrepro.com.  Bidders shall use 
complete sets of Bidding Documents in preparing Bids. The County does not assume 
responsibility for errors or misinterpretations resulting from the use of incomplete sets of 
Bidding Documents. 
 
Instructions for the submission of the bid are contained in this Invitation to Bid.  All information 
must be typed or printed in ink.  For any bid related questions contact Robert Marshall, Senior 
Procurement Specialist at rmarshall@chathamcounty.org or at 912-790-1622 or 912-790-
1627(fax).  Any changes to the Bidding Documents must be in the form of a written addendum 
to be valid; therefore, the Purchasing Director shall issue a written addendum to document 
each approved change.   
 
Chatham County has an equal opportunity Purchasing policy.  Chatham County seeks to 
ensure that all segments of the business community have access to supplying the goods and 
services needed by County programs.  The County affirmatively works to encourage utilization 
of disadvantaged and minority business enterprises in our procurement activities.  The County 
provides equal opportunity for all businesses and does not discriminate against any persons or 
businesses regardless of race, color, religion, age, sex, national origin or handicap.  The terms 
"disadvantaged business," "minority business enterprise," and "minority person" are more 
specifically defined and explained in the Chatham County Purchasing Ordinance and 
Procedures Manual, Article VII – Disadvantaged Business Enterprises Program.  This project is 
a Special Purpose Local Option Sales Tax (SPLOST) Project. See section on MBE/WBE 
participation goals. 
 
The Chatham County Board of Commissioners reserves the right to reject any and all 
bids, waive technicalities and make the award in the best interest of the County.  

mailto:rmarshall@chathamcounty.org


 

INSTRUCTIONS TO BIDDERS 
 
1.01 Purpose:  The purpose of this document is to provide general and specific information 

for use in submitting a bid or proposal to supply Chatham County with equipment, 
supplies, and/or services as described herein.  All bids/proposals are governed by the 
Code of Chatham County, Chapter 4, Article IV, and the laws of the State of Georgia. 
 
The term “Bidder” shall encompass the Pre-Qualified person, business, contractor, 
supplier, vendor or other party submitting a bid to Chatham County in such capacity 
before a contract has been entered into between such party and the County.  The term 
“Contractor” refers to any person or business having a contract with Chatham County.  
The term “Owner” refers to Chatham County.   

 
1.02 How to Prepare Bid Proposals:  All bid proposals shall be 
 

a. Prepared on the forms enclosed herewith, unless otherwise prescribed, and all 
documents must be submitted. 

b. Typewritten or completed with pen and ink, signed by the business owner or 
authorized representative, with all erasures or corrections initialed and dated by the 
official signing the proposal.  All signature spaces must be signed.   

 
Bidders are encouraged to review carefully all provisions and attachments of this 
document prior to submission.  Each bid constitutes an offer and may not be 
withdrawn except as provided herein. 
 

1.03 How to Submit Bid Proposals:  All bid proposals shall be: 
 

a. Submitted in sealed opaque envelopes, plainly marked with the bid number and 
title, date and time of bid opening, and company name. 

b. Mailed or delivered as follows in sufficient time to ensure receipt by the Purchasing 
Director on or before the time and date specified above. 
1. Mailing Address:  Purchasing Director, 1117 Eisenhower Drive, Savannah, 

Georgia   31406. 
2. Hand Delivery:  Purchasing Director, Chatham County Citizens Service Center, 

1117 Eisenhower Drive, Suite C, Savannah, Georgia. 
 
BIDS NOT RECEIVED BY THE TIME AND DATE SPECIFIED WILL NOT BE 
OPENED OR CONSIDERED. 
 
 

1.04 How to Submit an Objection:  Objections from bidders to the Bidding Documents 
should be brought to the attention of the County Purchasing Director in the following 
manner: 

 



 

a. Bidder shall submit their written objections to the Purchasing Director, not less than 
seven (7) days prior to the bid opening. 

b. The objections contemplated may pertain to form and/or substance of the Bid 
Documents.  Failure to object in accordance with the above procedure will constitute 
a waiver on the part of the business to protest this Invitation to Bid. 

c. For questions related to the plans, cite name and number of plan sheet and detail; 
for questions related to the specifications, cite specification section, specification 
name, page number, article number, article name, paragraph number in all 
communications, and forward to the Chatham County Purchasing Director.  
Answers to questions submitted that substantially change the conditions and 
specifications of this solicitation will be published as an addendum.  Any discussions 
or documents will be considered non-binding unless incorporated and published in 
an addendum.   
 

1.05 Errors in Bids:  Bidders or their authorized representatives are expected to fully inform 
themselves as to the complete Bidding Documents before submitting bids.  Failure to 
do so will be at the bidder's own risk.  Error(s) in bid will be evaluated in accordance 
with the Chatham County Purchasing Ordinance and Procedures Manual. 

 
a. Multiple Bids:  No vendor will be allowed to submit more than one bid.  Any 

alternate proposals must be brought to the Purchasing Director's attention during 
the Pre-bid Conference or submitted in writing at least seven (7) days preceding the 
bid opening date. 

b. Completeness:  All information required by the Invitation to Bid/Proposals must be 
completed and submitted to constitute a proper bid or proposal. 
 

1.06 Site Examination:  The Bidder is advised to examine the location of the work and to 
inform himself fully as to the conditions; the conformation of the ground; the character, 
quality and quantity of the products needed preliminary to and during the execution of 
the work; the general and local conditions and all other matters which can in any way 
affect the work to be done under the contract.  Failure to examine the site will not 
relieve the successful Bidder of the obligation to furnish all products and labor 
necessary to carry out the provisions of the contract.  The Bidder/General 
Contractor/Sub Contractor shall confine their examination to the specific areas 
designated for the proposed project. The Bidder/General Contractor/Sub Contractor is 
solely responsible for any damages caused by their examination of the site. 

 
1.07 Examination of Plans and Specifications:  The Bidder is to fully inform themselves 

as to the conditions, requirements, Plans, Specifications/Project Manual and Addenda 
before submitting bids.  Failure to do so will be at the Bidder’s own risk.  Any obvious 
error or omission in the plans or specifications shall not inure to the benefit of the Bidder 
but shall put the Bidder on notice to inquire of or identify the same from the County. 

 
1.08 Addenda:  All addenda issued prior to the bid date adjusts, modifies or changes the 

Plans/drawings and Specifications/Project Manual(s).  All such Addenda are part of the 
Bidding Documents. 

 



 

1.09 Bid Alternates and Unit Prices:  Bidders are required to submit a bid for each 
Alternate and Unit Price outlined in the Bid Form.  Prices for the Alternates and Unit 
Prices shall be complete and shall include but not be limited to all labor, material, 
equipment, taxes, Overhead and Profit, Insurance and bonds.  The County shall have 
the right to accept Alternates in any order or combination.  Alternates may be selected 
based on cost and/or negotiated cost.  The County shall have the right to incorporate 
Unit Prices when deemed necessary.  The County reserves the right to negotiate the 
cost of the Alternates and Unit Prices.  For an Alternate priced at zero dollars, the 
County shall choose between the Base Bid and Alternate options.   

 
1.10 State Licensing Board for General Contractors: Pursuant to Georgia law, the 

following types of contractors must obtain a license from the State Licensing Board of 
Residential and General Contractors: 
 
a. Residential - Basic Contractor (Contractor work relative to detached one-family and 

two-family residences and one-family townhouses not over three stories in height). 
 

b. Residential - Light Commercial Contractor (Contractor work or activity related to 
multifamily and multiuse light commercial buildings and structures). 

 
c. General Contractor (Contractor work or activity that is unlimited in scope regarding 

any residential or commercial projects). 
 
A copy of the Contractor’s license shall be provided at contract execution.     

 
1.11 Chatham County Tax Certificate Requirement:  A current Chatham County Tax 

Certificate is required at contract execution.  Please contact the Building Safety and 
Regulatory Services (912) 201-4300 for additional information. 

 
1.12 Surety Requirements and Bonds:   

a. Bidder shall post a Bid Bond, certified check or money order made payable to the 
Chatham County Finance Department in the amount of 5% of the bid price. 

 
b. Contractor shall post a Payment and Performance bond, as a certified check or 

money order made payable to the Chatham County Finance Department each in the 
amount of 100% of the bid price if awarded the contract.  Such bond(s) are due prior 
to contract execution as a guarantee that goods meet specifications and will be 
delivered per contract.  Such bonds will also guarantee quality performance of 
services and timely payment of invoices to any subcontractors. 
 

c. Whenever a bond is provided, it shall be executed by a surety authorized to do 
business in the State of Georgia and approved by Chatham County. 

 
d. Bidder acknowledges Chatham County’s right to require a Performance and 

Payment Bond of a specific kind and origin. “Performance Bond” means a bond with 
good and sufficient surety or sureties for the faithful performance of the contract and 
to indemnify the governmental entity for any damages occasioned by a failure to 



 

perform the same within the prescribed time.  Such bond shall be payable to, in favor 
of, and for the protection of the governmental entity for which the work is to be done.   
“Payment Bond” means a bond with good and sufficient surety or sureties payable to 
the governmental entity for which the work is to be done and intended for the use 
and protection of all subcontractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the public 
works construction contract. 

 
e. The Bidder shall forfeit the amount of the Bid Bond if he/she fails to enter into a 

contract with Chatham County.  
 

1.13 References: 
On July 25, 2003 the Board of Commissioners directed that for bidders to be 
responsive, on all construction projects with a bid of  
 
a. $500,000 or more: Each Bidder must provide information on the most recent five 

(5) projects with similar scope of work to determine experience and qualifications.   
b. $499,000 and less:  Provide references from owners of at least three (3) projects of 

various sizes for which contractor was the prime contractor.  Include government 
owners.  If the contractor has performed any work for the Chatham County Board of 
Commissioners within the last five (5) years, at least one (1) of the three (3) owner 
references must be from the appropriate party within the Chatham County 
Government. 

  Bidders are to use the attached forms.  Failure to provide the above information may 
result in your firm’s bid being rejected and ruled as non-responsive.  

 The above does not apply to Pre-Qualified bidders. 
 
1.14 Communications during bidding period:  To ensure the integrity of the competitive 

bid process, inquiries and other communications regarding the bid solicitation, must be 
directed, in writing, only to the Office of the Purchasing Director identified in the bid 
solicitation. Failure to comply can result in the disqualification of the bid.  This is to 
insure everyone is provided the same information. 

 
To ensure consistency and quality of information provided to bidders, replies to inquiries 
received will be provided simultaneously to bidders to which the bid solicitation has 
been sent, without revealing the sources of the inquiries. 
 
Conversations or correspondence regarding this solicitation or report between 
prospective offerors and persons outside the Chatham County Purchasing Office will 
not be considered official or binding.  

 
1.15 Terms and Conditions:  The Invitation to Bid, Legal Advertisement, Instructions to 

Bidders, Supplemental Instructions to Bidders, Bid Form, attachments to the Bid Form, 
General Conditions, Special Conditions,  Plans, Specifications, Contractor/Vendor's 
Bid, Addendum, and/or any other pertinent documents form a part of the bidders 
proposal or bid and by reference are made a part hereof. 



 

1.16 Withdrawal of Bids:  Bids may be withdrawn by bidders prior to the time set for official 
opening.  After time has been called, no bid may be withdrawn for a period of sixty days 
after the time and date of opening.  Negligence or error on the part of any bidder in 
preparing the bid confers no right of withdrawal or modification of the bid after time has 
been called except as provided by Georgia law. 

 
1.17 Standards for Acceptance of Bid for Contract Award:  The County reserves the 

right to reject any or all bids and to waive any irregularities or technicalities in bids 
received whenever such rejection or waiver is in the best interest of the County.  The 
County reserves the right to reject the bid of a bidder who has previously failed to 
perform properly or complete on time contracts of a similar nature, or a bid from a 
bidder whom investigation shows is not in a position to perform the contract. 

 
1.18 Determination of Successful Bidder: Responsible Bidder means a person or entity 

that has the capability in all respects to perform fully and reliably the contract 
requirements.  Responsive Bidder means a person or entity that has submitted a bid or 
proposal that conforms in all material respects to the requirements set forth in the 
Invitation to Bid or Request for Proposal. 
 
The contract if awarded shall be to the lowest responsive, responsible base Bidder.  
Though award will be to the lowest responsive, responsible base Bidder, Bidder shall 
be required to be responsive and responsible to all Alternates and Unit Prices. 
 
a. Responsibility:  The determination of the Bidder's responsibility will be made by the 

County based on whether the Bidder: 
 
1. passed the Pre-Qualification Criteria  
2. maintains a permanent place of business 
3. has the appropriate technical experience 
4. has adequate capacity and equipment to do the work properly and expeditiously 
5. has suitable financial means to meet obligations incidental to this work. 
6. has excellent safety record and published safety plan 
7. has updated Georgia General Contractor’s License 
8. can meet insurance and bonding requirements 
9. evidences a Good Faith Effort to meet the County M/WBE goals.   
The above criteria shall apply to the complete work described in the bid, including 
the Base bid, Alternates and Unit prices.  The Bidder shall furnish, to the County, all 
such information and data for this purpose as the County may request.  The County 
reserves the right to reject any bid if the evidence submitted by, or investigation of, 
the Bidder fails to satisfy the County that he is properly qualified to carry out the 
obligations of the Contract. 

b. Responsiveness:  The determination of responsiveness will be made by the County 
based on a consideration of whether the Bidder has submitted a complete Bid Form 
(including all Alternates and Unit Prices) without irregularities, exceptions, special 
conditions, or alternative bids for any item unless specifically requested in the Bid 
Form.  

 



 

1.19 Basis of Contract Award:  Award shall be made to the lowest responsible, responsive, 
total lump sum fixed price base bid. 
 

1.20 Prices to be Firm:  Bidder warrants that bid prices, terms and conditions quoted in his 
bid will be firm for acceptance for a period of sixty (60) days from bid opening date, 
unless otherwise stated in the bid. 

 
 

END OF INSTRUCTIONS TO BIDDERS  



 

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
 
2.01 Quality:  All materials, or supplies used for the construction necessary to comply with 

this bid/proposal shall be of the best quality, and of the highest standard of 
workmanship.  Workmanship employed in any construction, repair, or installation 
required by this proposal shall be of the highest quality and meet recognized standards 
within the respective trades, crafts and of the skills employed. 

 
2.02 Interpretations:  No oral interpretation will be made to bidders as to the meaning of the 

drawings and specifications.  Requests for interpretation of drawings and specifications 
must be made in writing to the Office of the Purchasing Director, Chatham County, prior 
to the date stated in this Invitation.   Failure on the part of the successful bidder to 
request clarification shall not relieve him as Contractor of the obligation to execute such 
work in accordance with a later interpretation by the Architect/Engineer at no additional 
cost to the County.  All interpretations made to bidders queries will be issued in the form 
of Addenda.  Acknowledgement of receipt of such Addenda shall be listed in the Bid 
Form by the Bidder. 

 
2.03 Compliance with Laws:  The bidder and/or contractor shall obtain and maintain all 

licenses, permits, liability insurance, workman's compensation insurance and comply 
with any and all other standards or regulations required by federal, state or County 
stature, ordinances and rules during the performance of any contract between the 
contractor and the County.  Any such requirement specifically set forth in any contract 
document between the contractor and the County shall be supplementary to this section 
and not in substitution thereof. 

 
2.04 Guarantee:  Unless otherwise specified by the County, the bidder shall unconditionally 

guarantee the material and workmanship on all material and/or services.  If, within the 
guarantee period any defects occur which are due to faulty material and/or services, the 
contractor at his expense, shall repair or adjust the condition, or replace the material 
and /or services to the complete satisfaction of the County.  These repairs, 
replacements or adjustments shall be made only at such time as will be designated by 
the County as being least detrimental to the operation of County business. 

 
 The successful Bidder/Contractor shall provide the County a one year warranty for all 

materials and workmanship.  The successful Bidder/Contractor shall provide the County 
additional warranties in accordance with the Plans and Specifications /Project Manual(s). 

 
2.05 Trade Names in Plans and Specifications  

 
Where reference is made in the plans and specifications to particular manufacturers and 
model numbers for various products, such reference is made to establish function and 
quality of such products and is not intended to restrict competitive bidding.  If the Bidder 
desires to use materials/equipment of trade/manufacturer names or model numbers 
which are different from those mentioned in the Contract Documents where the 
specifications allow “or equal” products to be used, the Bidder may incorporate the cost 
of such products in the Bid price.  The responsibility of determining equivalency 
however, rests with the Bidder.  This provision does not prevent the Owner from 



 

initiating the addition of trade names, brand names, or names of manufacturers by 
addendum prior to bid opening. 

After bid opening, the successful Bidder shall within seven (7) calendar days submit to 
the Owner for approval of the use of all the materials or specific items manufactured by 
firms other than those named in the Contract Documents.  This shall apply to both 
substitutions and “or equal” products.  The burden of proving equivalency of a proposed 
substitute/or equal to an item designated by trade name or by manufacturer's name or 
model number in the Contract Documents rests on the Bidder submitting the request for 
approval.  Refer General Conditions Section Request for Substitution. 

Should the Architect/Engineer not approve the Bidder’s request for Substitution due to 
non-equivalency or non-compliance with the Contract Documents, the Bidder shall 
provide the product of the manufacturer stated in the specifications at no change in Bid 
price. 

 
2.06 Local Preference:  On March 27, 1998 the Board of Commissioners adopted a Local 

Vendor Preference Ordinance.  This Ordinance does not apply to construction 
contracts. However, contractors are encouraged to apply the same method when 
awarding bids to local and local M/WBE businesses whenever possible in order to 
promote growth in Chatham County’s economy. Note: Local Preference does not apply 
to Public Works Construction contracts. 

 
2.07 Payment of Taxes: No contract shall be awarded unless all real and personal property 

taxes have been paid by the successful contractor and/or subcontractors as adopted by 
the Board of commissioners on April 8, 1994. 

 
2.08 Gratuities:  By submitting a bid, the Bidder certifies that the provisions of the Chatham 

County Purchasing Ordinance which prohibit officials and employees of the County 
from engaging in certain transactions with the County and County agencies, have not 
and will not be violated in any regard to this contract and further certifies that 
registration and all disclosures required thereby have been complied with. 

 
2.09 Sales Tax:  Every contractor, vendor, business or person under contract with Chatham 

County is required by Georgia law to pay State sales or use taxes for products 
purchased in Georgia or transported into Georgia and sold to Chatham County by 
contract.  Consult the State of Georgia, Department of Revenue, Sales and Use Tax 
Unit in Atlanta (404) 656-4065 for additional information.  The Bidder shall include in 
bid, all sales taxes, consumer taxes, use taxes, and all other applicable taxes that are 
legally in effect at the time bids are received. 

 
2.10 Terms of Contract:   This contract shall be a one-time contract. 

 
2.11 Signed Bid Considered Offer:  The signed bid shall be considered an offer on the part 

of the bidder, which offer shall be deemed accepted upon approval by the Chatham 
County Board of Commissioners, Purchasing Director or his designee.  In case of a 
default on the part of the bidder after such acceptance, Chatham County may take such 



 

action as it deems appropriate, including legal action for damages or lack of required 
performance. 

 
2.12 Owner’s Right to Negotiate with the Lowest Bidder:  In the event all responsive and 

responsible bids are in excess of the budget, the Owner, in its sole and absolute 
discretion and in addition to the rights set forth above, reserves the right either to 
(i) supplement the budget with additional funds to permit award to the lowest responsive 
and responsible bid, or (ii) to negotiate with the lowest responsive and responsible 
bidder (after taking all deductive alternates) only for the purpose of making changes to 
the Project that will result in a cost to the Owner that is within the budget, as it may be 
amended. 

 
2.13 M/WBE Participation:  The Chatham County Board of Commissioners has adopted an 

aggressive program that establishes goals for minority/woman owned, small and 
disadvantaged business participation in construction, professional services, and general 
procurement. 

 
a. The Chatham County Board of Commissioners under Georgia law may reject any 

bid as non-responsive if they feel a bidder did not exercise “Good Faith Effort” in 
obtaining the goal established for M/WBE participation. 

b. The Chatham County Board of Commissioners adopted a policy establishing goals 
oriented to increase participation of minority and female owned businesses, through 
MBE/WBE certification and development.  In order to accurately document 
participation, businesses submitting bids, quotes or proposals are encouraged to 
report ownership status.  A bidder or vendor that is certified by any agency of the 
Federal Government or State of Georgia may submit a copy of their certification with 
their bid as proof of qualifications.  Bidders that intend to engage in joint ventures or 
utilize subcontractors must submit to the County’s MWBE Coordinator, a report on 
Minority/Woman Business Enterprise participation. 
Goals established for this project is 30% MBE/ WBE combined. 

c. A Minority/Woman Business Enterprise (M/WBE) is a business concern that is at 
least 51% owned by one or more minority/woman individuals (2) and whose daily 
business operations are managed  and directed by one or more of the 
minority/female owners.  

d. Bidders are required to submit a list of all MWBE subcontractors with their bid.  Any 
change or substitution of an MWBE subcontractor can be made only after written 
approval by the County’s MWBE Coordinator.  

 
2.14 Good Faith Effort:  Bidders or proposers are required to make a Good Faith Effort, 

where subcontracting is to be utilized in performing the contract, to subcontract with or 
purchase supplies from qualified M/WBEs.  Bidders or proposers are required to state if 
they intend to subcontract any part of the work.  Forms requiring the signatures of 
bidders or proposers are enclosed as attachments and must be completed and returned 
with your bid response.  If forms are not completed and submitted, the bid may be 
considered nonresponsive. 



 

Each bidder or proposer is required to maintain records of such efforts in detail 
adequate to permit a determination of compliance with these requirements.  All 
contracts will reflect Good Faith Efforts and reporting requirements for the term of the 
contract.  The County particularly urges general contractors to give emphasis to 
subcontracting with local area firms, along with M/WBE firms.  For all questions 
regarding M/WBE participation and Good Faith Effort only, contact: Connell Heyward, 
Chatham County M/WBE Coordinator, 1117 Eisenhower Drive, Savannah, GA 31406.  
Ph (912) 652-7828; Fax (912)652-7951; or cheyward@chathamcounty.org 
http//purchasing. chathamcounty.org 

 
2.15 Debarred Firms and Pending Litigation: Any potential proposer/firm listed on the 

Federal or State of Georgia Excluded Parties Listing (Barred from doing business) will 
not be considered for contract award.  Proposers shall disclose any record of pending 
criminal violations (Indictment) and/or convictions, pending lawsuits, etc., and any 
actions that may be a conflict of interest occurring within the past five (5) years.  Any 
proposer/firm previously defaulting or terminating a contract with the County will not be 
considered.  Also, any contractor or subcontractor that has pending litigation with the 
County will not be considered for contract award. 

  
All bidders or proposers are to read and complete the Disclosure of Responsibility 
Statement enclosed as an Attachment to be returned with response.  Failure to do so 
may result in your solicitation response being rejected as non-responsive. 
 
Bidder acknowledges that in performing contract work for the Board, bidder shall not 
utilize any firms that have been a party to any of the above actions.  If bidder has 
engaged any firm to work on this contract or project that is later debarred, Bidder shall 
sever its relationship with that firm with respect to Board contract. 
 

2.16 Liability Provisions:  Where bidders are required to enter or go onto Chatham County 
property to take measurements or gather other information in order to prepare the bid or 
proposal as requested by the County, the bidder shall be liable for any injury, damage 
or loss occasioned by negligence of the bidder, his agent, or any person the bidder has 
designated to prepare the bid and shall indemnify and hold harmless Chatham County 
from any liability arising therefrom.  The contract document specifies the liability 
provisions required of the successful bidder in order to be awarded a contract with 
Chatham County. 

 
2.17 Award of Contract:  The contract, if awarded, will be awarded to that responsible 

bidder whose bid/proposal will be most advantageous to Chatham County, price and 
other factors considered.  The Board of Commissioners will make the determination as 
to which bid or proposal that serves as the best value to Chatham County. 

 
2.18 Procurement Protests:  Objections and protests to any portion of the procurement 

process or actions of the County staff may be filed with the Purchasing Director for 
review and resolution.  The Chatham County Purchasing Procedures Manual, Article IX 
– Appeals and Remedies shall govern the review and resolution of all protests.  

 

mailto:alriely@chathamcounty.org
http://purchasing.chathamcounty.org/


 

2.19 Insurance Provisions, General:  The selected Contractor shall be required to procure 
and maintain for the duration of the contract insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, representatives, 
employees or subcontractors.  The cost of such insurance shall be included in the Bid. 
It is every contractor’s responsibility to provide the County Purchasing and Contracting 
Department current and up-to-date Certificates of Insurance, Declaration Pages and 
Endorsements for multiple year contracts before the end of each term.  Failure to do so 
may be cause for termination of contract.  

 
a. General Information that shall appear on a Certificate of Insurance: 

1. Name of the Producer (Contractor’s insurance Broker/Agent). 
2. Company(s) affording coverage. 
3. Name and Address of the Insured (Company or Parent of the firm Chatham 

County is contracting with). 
4. A Summary of all current insurance for the insured (includes effective dates of 

coverage). 
5. A brief description of the operations to be performed, the specific job to be 

performed, or contract number. 
6. Certificate Holder (This is to always include Chatham County). 

 
Chatham County as an Additional Insured: Chatham County invokes the defense 
of sovereign immunity.  In order not to jeopardize the use of this defense, the 
County is not to be included as an Additional Insured on insurance contracts. 

  
b. Minimum Limits of Insurance to be maintained for the duration of the contract: 

1. Commercial General Liability: Provides protection against bodily injury and 
property damage claims arising from operations of a Contractor or Tenant.  This 
policy coverage includes: premises and operations, use of independent 
contractors, products/completed operations, personal injury, contractual, Special 
form property damage, and underground, explosion and collapse hazards.    
Minimum limits  
General Aggregate:    $3,000,000 
Products Completed Operations Aggregate: $3,000,000 
Each Occurrence Limit:   $1,000,000 
Personal Injury Limit:    $1,000,000 
Damage To Premises Rented To You $1,000,000   Any Occurrence 
Medical Expenses    $     10,000   Any One Person 
 
Required Endorsements and Certificate of Insurance:   
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

ii. No exclusions for subcontractors 



 

iii. Shall include current operations, ongoing operations and completed 
operations (no exclusions of these) 
   

2. Worker's Compensation and Employer’s Liability: Provides statutory 
protection against bodily injury, sickness or disease sustained by employees of 
the Contractor while performing within the scope of their duties.  Employer’s 
Liability coverage is usually included in Worker’s Compensation policies, and 
insures common law claims of injured employees made in lieu of or in addition 
to a Worker’s Compensation claim.  
Minimum limits:   
Part A:  Workers Compensation:  Statutory (include State of Georgia) 
Part B:  Bodily Injury By Accident: $500,000 Each Accident 
  Bodily Injury By Disease: $500,000 Policy Limit 
  Bodily Injury By Disease: $500,000 Each Employee   
Required Endorsements and Certificate of Insurance:  
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

 
3. Business Automobile Liability: Coverage insures against liability claims 

arising out of the Contractor’s use of automobiles.  Minimum limit:  $1,000,000 
combined single limit per accident for bodily injury and property damage.  
Coverage should be written on an Any Auto basis. 
 
Required Endorsements and Certificate of Insurance:  
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 
 

4. Commercial Umbrella:  
Limits:  $25,000,000 per Occurrence. 
Required Endorsements and Certificate of Insurance: 
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

ii. This umbrella shall cover over Commercial General Liability (including 
Product and Completed Operations, and Personal and Advertising Injury), 
Commercial Auto and Employers Liability (Part B of Workers Compensation) 
and will be a follow form policy. 

  
5. Builder’s Risk: (For Construction or Installation Contracts)  

Covers against insured perils while in the course of construction. 
Minimum Limits:    All-Risk coverage equal 100% of contract value 
Coverage Requirements: Coverage shall remain in force until final acceptance of 
the project is granted by the Chatham County Board of Commissioners.  Also, 



 

the policy shall grant permission to occupy prior to acceptance. 
Policy Form: Special form including wind, flood and earthquake. 
Sub limits (Minimum) 
Property In Transit: $1,000,000 
Property At Temporary Location: $1,000,000 
Ordinance and Law: $1,000,000 
Demolition: $1,000,000 
Debris Removal: $1,000,000 
Expediting Expenses: $1,000,000 
Extra Expense: $1,000,000 
Soft Cost / Delay In Construction or Completion: $1,000,000 
Mechanical Breakdown: $1,000,000 
Mold / Fungus / Other Pathogens: $250,000 
Hot & Cold Testing: $1,000,000 
 
Additional coverage in addition to contract value:  
Increased Cost Of Construction: $1,000,000 
Soft Cost / Delay In Construction or Completion: $1,000,000 
 
Deductibles:  (Any deductibles are responsibility of the contractor) 
All Perils Including Wind: $50,000 or Less 
Flood: $50,000 or Less 
Earthquake: $50,000 or Less 
 
Required Endorsements and Evidence of Property:  
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and / or employees 
and must be attached to the Certificate of Insurance along with the 
Declarations Pages and Endorsements. 

ii. Loss Payee Clause in favor of  Chatham County Board of Commissioners 
and its agents and / or employees 

iii. No coinsurance provision 
iv. No collapse exclusion 
v. No water Damage exclusion / limitation 
vi. No warranties suspending coverage 

 
6. Payment and Performance Bond 

The Payment and Performance Bond shall each be for 100% of the contract 
value.   
Required Endorsements and Certificate of Insurance:  
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

ii. Bond shall extend for entire period of the project/final acceptance by 
Chatham County Board of Commissioners and its agents and /or employees 

 
c. Special Requirements: 

1. Claims-Made Coverage: The limits of liability shall remain the same as the 
occurrence basis, however, the Retroactive date shall be prior to the coincident 



 

with the date of any contract, and the Certificate of Insurance shall state the 
coverage is claims-made.  The Retroactive date shall also be specifically stated 
on the Certificate of Insurance. 

2. Extended Reporting Periods: The Contractor shall provide the County with a 
notice of the election to initiate any Supplemental Extended Reporting Period 
and the reason(s) for invoking this option. 

3. Reporting Provisions: Any failure to comply with reporting provisions of the 
policies shall not affect coverage provided in relation to this request. 

4. Cancellation: Each insurance policy that applies to this request shall be 
endorsed to state that it shall not be suspended, voided, or canceled, except 
after thirty (30) days prior to written notice by certified mail, return receipt 
requested, has been given to the County. 

5. Proof of Insurance: Chatham County shall be furnished with certificates of 
insurance and with original endorsements affecting coverage required by this 
request.  The certificates and endorsements are to be signed by a person 
authorized by the insurer to bind coverage on its behalf. All certificates of 
insurance are to be submitted prior to, and approved by, the County before 
services are rendered.  The Contractor must ensure Certificate of Insurance are 
updated for the entire term of the Contract. 

6. Insurer Acceptability: Insurance is to be placed with an insurer having an A.M. 
Best’s rating of A and a five (5) year average financial rating of not less than V.  
If an insurer does not qualify for averaging on a five year basis, the current total 
Best’s rating will be used to evaluate insurer acceptability. 

7. Lapse in Coverage: A lapse in coverage shall constitute grounds for contract 
termination by the Chatham County Board of Commissioners. 

8. Deductibles and Self-Insured Retention: Any deductibles or self-insured 
retention must be declared to, and approved by, the County.  At the option of the 
County, either: the insurer shall reduce or eliminate such deductibles or self-
insured retention as related to the County, its officials, officers, employees, and 
volunteers; or the Contractor shall procure a bond guaranteeing payment of 
related suits, losses, claims, and related investigation, claim administration and 
defense expenses. 

9. No exclusions for subcontractors.  
10. Chatham County Board of Commissioners is not responsible for any of the 

property used in or owned by contractor. 
11. All deductibles in the coverage are the responsibility of Named Insured 

(contractor) on policy 
 

d. Additional Coverage for Specific Procurement Projects: 
 

1. Professional Liability: (for design contracts) Insure errors or omission on 
behalf of architects, engineers, attorneys, medical professionals, and 
consultants.  The Consultant also agrees to indemnify for costs of preparing and 
defending lawsuits from consulting work, projects and services provided.   
 
Minimum Limits:  $1 million per claim/occurrence 



 

Coverage Requirement:  If claims-made, retroactive date must precede or 
coincide with the contract effective date or the date of the Notice to Proceed.  
The professional must state if tail coverage has been purchased and the 
duration of the coverage. 
Required Endorsements and Certificate of Insurance:  
i. Policy shall provide a Waiver of Subrogation endorsement in favor of 

Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

ii. Policy shall provide a thirty (30) day cancellation endorsement in favor of 
Chatham County Board of Commissioners and its agents and /or employees 
and must be attached to the Certificate of Insurance. 

 
2. Pollution Liability:  Not used on this project.  

 
2.20 County’s Rights Concerning Award:  The County reserves the right, and sole and 

complete discretion to waive technicalities and informalities.  The County further 
reserves the right, and sole and complete discretion to reject all bids and any bid that is 
not responsive or that is over the budget, as amended.  In judging whether the bidder is 
responsible, the County will consider, but is not limited to consideration of, the following: 

 
a. Whether the bidder or principals are currently ineligible, debarred, suspended, or 

otherwise excluded from bidding or contracting by any state or federal agency, 
department, or authority; 

b. Whether the bidder or principals have been terminated for cause or are currently in 
default on a public works contract; 

c. Whether the bidder’s past work provides evidence of an ability to successfully 
complete public works projects within the established time, quality, or cost, or to 
comply with the bidder’s contract obligations. 

d. Whether the bidder has made a Good Faith Effort to meet the M/WBE goals set 
forth.   

 
2.21 Notice to Proceed:  The successful bidder or proposer shall not commence work 

under this Invitation to Bid until a written contract is awarded and a Notice to Proceed is 
issued by the Purchasing Director or his designee.  If the successful bidder does 
commence any work or deliver items prior to receiving official notification, he does so at 
his own risk. 

 
2.22 Debarred or Suspended Contractors:  Contractor shall not subcontract, and shall 

ensure that no subcontracts are awarded at any tier, to any individual, firm, partnership, 
joint venture, or any other entity regardless of the form of business organization, that is 
on the Federal Excluded Parties List System (EPLS) at https://www.epls.gov or the 
State of Georgia, DOAS, State Purchasing Exclusion listing.  Contractor shall 
immediately notify County in the event any subcontractor is added to either Federal or 
State listing after award of the subcontract. 

 

https://www.epls.gov/


 

2.23 Payment to Contractors:  Instructions for invoicing the County for services and 
products delivered to the County are specified in the General Conditions. 

 
a. Questions regarding payment shall be directed to the County's Project Manager.  
b. Contractors will be paid the agreed upon compensation upon satisfactory 

performance of the work in accordance with the Schedule of Values approved by 
the County’s Project Manager. 

c. With each monthly Pay Application, the Contractor will provide the County with an 
affidavit certifying all subcontractors, suppliers, persons or businesses employed by 
the Contractor for the work performed for the County have been paid in full. 

d. With each Pay Application, the Contractor shall submit a monthly M/WBE 
Participation Report, and compare it with the established project goal. 

e. Every contractor, vendor, business or person under contract with Chatham County 
is required by Georgia law to pay State sales or use taxes for products purchased in 
Georgia or transported into Georgia and sold to Chatham County by contract.   

 
2.24 Cone of Silence:  Lobbying of Procurement Evaluation Committee members, County 

Government employees, and elected officials regarding this product / service solicitation 
/ Invitation to Bid (ITB) / Request for Proposal (RFP) / contract by any member of a 
proposer’s staff, or those people employed by any legal entity affiliated with an 
organization that is responding to the solicitation is strictly prohibited.  Negative 
campaigning through the mass media about the current service delivery is strictly 
prohibited. Such actions may cause your proposal to be rejected.  

 
2.25 Security and Immigration Compliance Act and Systematic Alien Verification for 

Entitlements (SAVE):  On July 1, 2008, the Georgia Security and Immigration 
Compliance Act (SB 529, Section 2) became effective. All contractors and 
subcontractors entering into a contract or performing work must sign an affidavit that 
he/she has used the E-Verify System. E- Verify is a no-cost federal employment 
verification system to insure employment eligibility. Affidavits are enclosed in this 
solicitation. Download  M-274 Handbook for Employers at http://www.dol.state.ga.us 
/spotlight/employment/rules.You may go to http://www.uscis.gov., to find the E-Verify 
information.  

 
O.C.G.A. § 50-36-1, requires Georgia’s counties to comply with the federal Systematic 
Alien Verification for Entitlements (SAVE) Program. SAVE is a federal program 
used to verify that applicants for certain “public benefits” are legally present in the 
United States. Contracts with the County are considered “public benefits.” Therefore, 
the successful bidder will be required to provide the Affidavit Verifying Status for 
Chatham County Benefit Application prior to receiving any County contract. The 
affidavit is included as part of this bid package but is only required of the successful 
bidder.  

 
2.26 Trading with the County Employees Purchasing Ordinance:  By submitting a bid, 

the bidder certifies that the provisions of County Purchasing Ordinance, which prohibit 
officials and employees of the county from engaging in certain transactions with the 

http://www.uscis.gov./


 

county and county agencies, have not and will not be violated in any respect in regard 
to this contract and further certifies that registration and all disclosures required thereby 
have been complied with. 

 
2.27 Georgia Open Records Act:  The responses will become part of the County’s official 

files without any obligation on the County’s part.   Ownership of all data, materials and 
documentation prepared for and submitted to Chatham County in response to a 
solicitation, regardless of type, shall belong exclusively to Chatham County and will be 
considered a record prepared and maintained or received in the course of operations of 
a public office or agency and subject to public inspection in accordance with the 
Georgia Open   Records Act, Official Code of Georgia Annotated, Section 50-18-70, et. 
Seq., unless otherwise provided by   law.   

 
The Bidder and their bid price in response to ITBs will be read aloud at public bid 
openings.  After bid opening, the bids shall be available for public viewing.  Chatham 
County shall not be held accountable if material from responses is obtained without the 
written consent of the vendor by parties other than the County, at any time during the 
solicitation evaluation process. 
 

2.28 Contractor Records:  The Georgia Open Records Act is applicable to the records of all 
contractors and subcontractors under contract with the County.  This applies to those 
specific contracts currently in effect and those which have been completed or closed for 
up to three (3) years following completion.  This is contract specific to the County 
contracts only. 

 
2.29 Exceptions:  All proceedings, records, contracts and other public records relating to 

procurement transactions shall be open to the inspection of any citizen, or any 
interested person, firm or corporation, in accordance with the Georgia Open Records 
Act except as provided below: 

 
a. Cost estimates relating to a proposed procurement transaction prepared by or for a 

public body shall not be open to public inspection. 
 
b. Any competitive sealed bidding bidder, upon request, shall be afforded the 

opportunity to inspect bid records within a reasonable time after the opening of all 
bids but prior to award, except in the event that the County decides not to accept 
any of the bids and to rebid the contract.  Otherwise, bid records shall be open to 
public inspection only after award of the contract.  Any competitive negotiation 
offeror, upon request, shall be afforded the opportunity to inspect proposal records 
within a reasonable time after the evaluation and negotiations of proposals are 
completed but prior to award except in the event that the County decides not to 
accept any of the proposals and to reopen the contract.  Otherwise, proposal 
records shall be open to the public inspection only after award of the contract 
except as provided in paragraph "c" below. Any inspection of procurement 
transaction records under this section shall be subject to reasonable restrictions to 
ensure the security and integrity of the records. 

  



 

c. Trade secrets or proprietary information submitted by a bidder, offeror or contractor 
in connection with a procurement transaction shall not be subject to public 
disclosure under the Georgia Open Records Act; however, the bidder, offeror or 
contractor must invoke the protections of this section prior to or upon submission of 
the data or other materials, and must identify the data or other materials to be 
protected and state the reasons why protection is necessary. 

 
d. Nothing contained in this section shall be construed to require the County, when 

procuring by "competitive negotiation" (Request for Proposal), to furnish a 
statement of the reasons why a particular proposal was not deemed to be the most 
advantageous to the County. 

 
2.30 Georgia Trade Secret Act of 1990:  In the event a Bidder/Proposer submits trade 

secret information to the County, the information must be clearly labeled as a Trade 
Secret.  The County will maintain the confidentiality of such trade secrets to the extent 
provided by law. 

 
2.31 Certification of Independent Price Determination:  By submission of this bid, the 

bidder certifies, and in the case of a joint bid each party thereto certifies as to its own 
organization, that in connection with this procurement: 
 
a. The prices in this bid have been arrived at independently, without consultation, 

communication, or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other bidder or with any competitor; 

 
b. Unless otherwise required by law, the prices which have been quoted in this bid 

have not been knowingly disclosed by the bidder and will not knowingly be 
disclosed by the bidder prior to opening, directly or indirectly to any other bidder or 
to any competitor; and  

 
c. No attempt has been made or will be made by the bidder to induce any other 

person or firm to submit or not be submit a bid for the purpose or restricting 
competition. 

 
2.32 Patent Indemnity:  Except as otherwise provided, the successful Bidder agrees to 

indemnify Chatham County and its officers, agents and employees against liability, 
including cost and expenses for infringement upon any letters patent of the United 
States arising out of the performance of this Contract or out of the use or disposal for 
the account of the County of supplies furnished or construction work performed 
hereunder. 

 
2.33 Performance Evaluation: Should Contractor performance be unsatisfactory, the 

appointed County Project Manager for the contract may prepare a Contractor Complaint 
Form or a Performance Evaluation to the County Purchasing Director. 
 



 

 

 

2.34 Cancellation of Contract:  The contract may be canceled or suspended by Chatham 
County in whole or in part by written notice of default to the Contractor upon non-
performance or violation of contract terms.   

 
END OF SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
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BID FORM 
ITB # 20-0097-4  

 
 

Project: CHATHAM COUNTY COURTHOUSE  
 
 
Bid to: Chatham County Board of Commissioners (OWNER) 
  Purchasing and Contracting Division 

1117 Eisenhower Drive, Suite C 
   Savannah, Georgia 31406  
 
 
Bid from:    
 COMPANY NAME (BIDDER) 
   
  
   
 STREET ADDRESS 
  
 
   
 CITY STATE                  ZIP 
 
 
1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an 

Agreement/Contract with the OWNER in the form included in the Bidding Documents to 
perform and furnish all Work as specified or indicated in the Bidding Documents for the 
Bid Price and within the Bid Times indicated in this Bid and in accordance with the other 
terms and conditions of the Bidding and Contract Documents. 

 
2. BIDDER accepts all of the terms and conditions of the Invitation to Bid, Instructions and 

Supplemental Instructions to Bidders, including without limitation those dealing with the 
disposition of the Bid security/bond.  This Bid will remain subject to acceptance for 60 
(sixty) days after the day of Bid opening, or for such longer period of time that BIDDER 
may agree to in writing upon request of OWNER. 

 
3. In submitting this Bid, BIDDER represents, as more fully set forth in this Invitation, that: 
 

(a) The OWNER has the right to reject his Bid. 
 

(b) BIDDER has examined copies of all the Bidding Documents. 
 

(c) BIDDER has examined and carefully studied the Plans and Specifications/Project 
Manual(s) for the work and contractual documents relative thereto, and has read 
all General Conditions, and Special Conditions, furnished prior to the opening of 
Bids; that BIDDER has satisfied himself relative to the Work to be performed. 

 
(d) BIDDER does not consider that any further examinations, investigations,   

explorations, tests, studies, or data are necessary for the determination of this 



 

_________________________________________________________________  
Chatham County Courthouse                                                 Bid Form     Page 2 of 12 
         

 

Bid for performance of the Work at the price(s) bid and within the times and in 
accordance with the other terms and conditions of the Bidding Documents. 

 
 

(e) BIDDER further acknowledges hereby receipt of the following Addenda: 
    

Addendum No. Date Addendum No. Date 
    

    

    

    

 
It is the Bidder’s responsibility to verify that any and all addendum /amendments 
have been received prior to submission of the bid.  In case any Bidder fails to 
acknowledge receipts of any such amendments in the space provided on the Bid 
Form, the bid will nevertheless be construed as though the amendments have 
been received and acknowledged, and the submission of the bid will constitute 
acknowledgement of the receipt of amendments. 

 
(f) BIDDER has visited the site and become familiar with and is satisfied as to the 

general, local and site conditions that may affect cost, progress, performance 
and furnishing of the Work. 

 
(g) BIDDER is familiar with and is satisfied as to all Federal, State and Local Laws 

and Regulations that may affect cost, progress, performance and furnishing of 
the Work. 

 
(h) BIDDER is aware of the general nature of Work to be performed by the Owner 

and others at the site that relates to Work for which this Bid is submitted as 
indicated in the Bidding Documents. 

 
(i) BIDDER has correlated the information known to BIDDER, information and 

observations obtained from visits to the site, reports and drawings identified in 
the Bidding Documents and all additional examinations, investigations, 
explorations, tests, studies and data with the Bidding Documents. 

 
(j) BIDDER has given the OWNER, ARCHITECT/ENGINEER written notice of all 

conflicts, errors, ambiguities or discrepancies that BIDDER has discovered in the 
Plans, Specifications, and Addenda and the written resolution thereof by 
ARCHITECT /ENGINEER is acceptable to BIDDER.  The Bidding Documents 
are generally sufficient to indicate and convey understanding of all terms and 
conditions for performing and furnishing the Work for which this Bid is submitted. 

 
(k) This bid is genuine and not made in the interest of or on behalf of any 

undisclosed person, firm or corporation and is not submitted in conformity with 
any agreement or rules of any group, association, organization or corporation; 
BIDDER has not directly or indirectly induced or solicited any other Bidder to 
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submit a false or sham Bid; BIDDER has not solicited or induced any person, firm 
or corporation to refrain from bidding; and BIDDER has not sought by collusion to 
obtain for itself any advantage over any other Bidder or over OWNER. 

 
(l) BIDDER has reviewed the plans and specifications and does not find any portion 

of the plans and specifications not constructible. 
 

(m) BIDDER agrees that the cost of any work, materials, services, or expenses, 
which are not specifically delineated in the Bidding documents but which are 
incidental to the scope, intent, and completion of the Work, are included in the 
bid price. 

 
4. BIDDER acknowledges that estimated quantities for unit price items are not guaranteed 

and are solely for the purpose of comparison of Bids, and final payment for all Unit Price 
Bid items will be based on actual quantities installed. 
 

5. BIDDER agrees that in the event only one bid is received, the County reserves the right 
to keep the bid (unopened) but postpone the bid opening for one week to solicit other 
bids. 

 
6. The following documents are attached to and made a condition of this Bid: 

 
(a) Required Bid Bond in the form of 5% of the Base Bid Total Price. 

 
7. The undersigned further agrees that in case of failure on his part to execute the said 

Contract and provide the Performance and Payment Bond (100% of contract value 
each) within thirty (30) consecutive calendar days after Award of the contract, the 
Cashiers’ check or bid bond accompanying this bid, and the monies payable thereon 
shall be paid into the funds of the Owner as liquidated damages for such failure.  
 
The undersigned agrees that if determined to be the successful bidder, shall within 
fourteen (14) consecutive calendar days submit the list of all Subcontractors, including 
all MWBE subcontractors Letters of Intent, prior to execution of the contract. 

 
8. BIDDER agrees that if awarded the contract, work shall begin within ten (10) 

consecutive calendar days after receipt of the Notice to Proceed, and shall complete the 
entire work (i.e. achieve Substantial Completion of the entire work) within seven 
hundred and thirty (730) consecutive calendar days after the ten day period. 

 
9. The BIDDER agrees that the Owner will sustain extensive damage and serious loss as a 

result of the Contractor’s failure to complete the work within the time noted in the 
Invitation to Bid.  BIDDER agrees that in the event of failure to complete the work within 
the time frame stipulated in Item 8 of the Bid Form that it will be difficult to measure the 
damages for delay, but agrees that the amount of daily damages stated herein are 
reasonable, the Owner shall be entitled to retain or recover from the Contractor, as 
liquidated damages and not as a penalty, the amount of Dollars Four Thousand 
($4,000)  per day for each consecutive calendar day beyond the contract duration. 

 
10. BIDDER shall obtain and maintain all licenses, permits (refer General Conditions for 

permit fee), liability insurance, workman’s compensation insurance and comply with any 
and all standards or regulations required by Federal, State or County statutes, 
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ordinances and rules during the performance of any work related to this bid.  Any other 
requirement specifically set forth in any contract document between the 
BIDDER/Contractor and the County shall be supplemental to this section and not in 
substitution hereof. 
 

11. BIDDER agrees to provide a one (1) year warranty from project acceptance for the entire 
Work and additional warranties as stated in the Specifications/Project Manual(s). 

 
12. BIDDER agrees that the following documents are attached to and made a condition of 

this Bid Form 
 
(a) Bid Schedule 
(b) Alternates 
(c) Unit Prices 
(d) Audio Visual Subcontractor Qualification Checklist 

 
13. The Bidder further agrees to accomplish all work and provide all material for the lump 

sum bid price stated below and understands that the lump sum bid price is subject to 
adjustment by either increase or decrease, through a properly executed change order. 

 
14. BIDDER certifies that his/her bid shall not be withdrawn for sixty (60) days from the date 

on which his bid is publicly open and read. 
 

15. BIDDER will complete the Chatham County Courthouse project in accordance with the 
Bidding and Contract Documents for the following price (s):  

 
 

 
BASE BID 

  

 
LUMP SUM BASE BID PRICE: $ 

 

  IN FIGURES  
    

  IN WORDS  
    

    
 
Bid Form Continued  
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BID SCHEDULE – Chatham County Courthouse 
ITB # 20-0097-4  
 
Indicate below the value of Work included in the Base Bid for each line item.  Award will not 
be based on the line item breakdown.  Information shall be used to identify disparity in bids if 
any, and to co-relate to the Schedule of Values. 
     

  Description Unit Cost 

1 Mobilization Lump Sum $   

2 General Conditions Lump Sum $   

3 Bonds  Lump Sum $   

4 Insurance Lump Sum $   

5 Foundations Lump Sum $   

6 Structural System Lump Sum $   

7 Roofing System Lump Sum $   

8 Exterior Wall, Precast, Columns Lump Sum $   

9 Doors, Windows, Openings Lump Sum $   

10 General Construction Lump Sum $  

11 Casework, Millwork Lump Sum $   

12 Stairs, Railings Lump Sum $   

13 Signage, Accessories, Specialties Lump Sum $   

14 Equipment – Fixed, Loose Lump Sum  $   

15 HVAC Lump Sum  $  

16 Mech Conveyance – Elevators, Lifts Lump Sum $  

17 Electrical  Lump Sum  $  

18 Lighting Lump Sum $   

19 Plumbing Lump Sum $   

20 Fire Protection  Lump Sum $   

21 Data, Telecom, Security Lump Sum $   

22 Audio Visual Lump Sum $   

23 Furniture Lump Sum  $  

24 Site Demolition Lump Sum $   
         Bid Schedule continued next page 
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BID SCHEDULE - continued 
 
 

 
25 Site Development Lump Sum  $  

26 Site Utilities Lump Sum $  

27 Landscaping, Bond Lump Sum $  

28 Other Lump Sum  $  

29 Other Lump Sum $  

30 Contractor OH & Profit Lump Sum $  

31 Owner Field Condition Allowance Lump Sum $                1,500,000 

 TOTAL*    
 
* Note: TOTAL must include the Owner Field Condition Allowance. TOTAL must be equal to 
the Lump Sum Base Bid Price listed on Page 4.  If sum of the individual line items is 
different than the TOTAL, the amount listed for the TOTAL and on the Lump Sum Base Bid 
Price shall prevail. 
 

 
 
End of Bid Schedule 
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ALTERNATES 
   
For a full description of Alternates refer Division 01, Section "Alternates".  Bidders must submit a 
bid for each Alternate listed.  Price shall be for the complete installation of the work including all 
labor, material, equipment, delivery, taxes, Overhead and Profit, Bonds and Insurance.   
 
Chatham County reserves the right to select none/ any one/ or more of the Alternates without any 
order of priority.  The County reserves the right to negotiate the cost of any Alternate. For any 
accepted Alternate, work shall be performed under the same conditions as other work of the 
Contract. 

 
Alternate Description Lump Sum Cost 

Alternate #1 Courtroom 230 Suite Finished complete - Rooms 230, 
231, 232, 233, T205, T206, 270, 271, 272, T270  

 Add $ 

 Deduct $ 

   

Alternate #2 
Courtroom 340 Suite Finished complete - Rooms 340, 
341, 342, T307, T308, 334, DT334, D334A, D334B, 
D334C, 373, 374, 375, T375 

 

 Add $ 

 Deduct $ 

   
Alternate #3 Courtroom 330 Suite Finished complete - Rooms 330, 

331, 332, 333, T305, T306, 370, 371, 372, T370  

 Add $ 

 Deduct $ 

   

Alternate #4 
Epoxy Terrazzo in lieu of LVT - Corridors C202, C203, 
C204, C302, C303, C304, C402, C403, C404; Vestibules 
V201, V202, V301, V302, V401, V402 

 

 Add $ 

 Deduct $ 
   

Alternate #5 Snack Bar Room 212 Food Service Equipment  

 Add $ 

 Deduct $ 
   
Alternates continued next page 
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ALTERNATES - continued 
  

Alternate #6 Colored, stamped concrete sidewalk in lieu of standard 
concrete sidewalk  

 Add $ 

 Deduct $ 

 
End of Alternates  
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UNIT PRICES 

For a full description of the Unit Prices refer Division 01, Section "Unit Prices".  Bidders must 
submit a price for each Unit Price item listed.  Prices shall include all labor, material, equipment, 
taxes, delivery, Overhead and Profit, Bonds and Insurance.  Chatham County reserves the right to 
use any one/ more/none of the Unit Price items.  The County reserves the right to negotiate the 
cost any Unit Price item. 

 
If the required quantities of items listed below are increased or decreased by Change Order, the 
adjusted unit prices set forth below shall apply to such increased or decreased quantities: 

 
Unit Price 

No. Description Cost Unit 

Unit Price #1 Pervious pavers $ SY 

    
 
End of Unit Prices 
 
Bid Form continued 
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AUDIO VISUAL SYSTEMS  
SUBCONTACTOR QUALIFICATION CHECKLIST  
 
1. General 
 
a. The Audio Visual Systems Subcontractor Qualification Checklist is part of the Bid Form. Not 
including or not answering any item on the checklist with clarity shall disqualify the bid. 
 
b. The intent of this checklist is to secure a competent Audio Visual systems subcontractor and 
installer under the Contractor. It establishes a minimum baseline to bid the project. It is not 
intended to restrict competitive bidding on the Audio Visual system. 
  
c. The form is to be submitted by the Contractor with the Bid. By submitting this form the 
Contractor assures the Owner that their proposed Audio Visual subcontractor has reviewed and 
approved the responses indicated on this form.  
 
d. No other supporting documents are required at bid.  Within seven (7) calendar days after Bid 
Opening (and prior to Contract Award), the successful bidder shall provide to the 
Owner/Architect documentation to support all items in the Checklist as part of the Bid review 
and analysis.  
 
e. This form is applicable for the Audio Visual systems. Refer to technical specification section 
274100 for additional requirements.  
 
f. Division 1, General Conditions, Special Conditions and all other bid documents will apply for 
all other requirements including Substitutions, Equal Products, approved procedures, etc.  
 
2. Checklist – Indicate Yes or No 
 
No.  Description Response 

 Audio Visual System  

1 Subcontractor Qualifications  

a Subcontractor shall have been in existence for a minimum of 8 years  

b Subcontractor shall have done at least 3 projects of similar scope, quality, type and 
complexity, installed and operational for a minimum of one year.   

 

c 
Subcontractor shall be a member in good standing in industry recognized trade 
organization such as AVIXA/ National Association of Broadcasters/National Systems 
Contractors Association for at least 5 years prior to bid time.   

 

d Subcontractor shall at the time of bid own all required testing equipment called for in 
the specifications 

 

e Subcontractor shall be an authorized dealer for at least 75% of the primary 
components specified for at least one year prior to bid time 

 

f 
Subcontractor shall be trained and certified on the programming, configuration, setup 
of all micro processor based electronics including audio digital signal processors, 
integrated control systems and video processing equipment 
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g 
Key personnel assigned to the project shall each have a minimum of 10 years 
experience on AV projects of equal scope, quality, type and complexity 

 

2 Subcontractor Onsite personnel  

a 
Onsite Project Lead Technician shall be trained and certified by the AV 
manufacturer(s) of product(s) to be used in the project including all audio digital 
signal processors, integrated control systems and video processing equipment  

 

b 
Onsite Project Lead Technician shall have minimum 5 years experience as Lead 
Technician on AV systems on projects of similar size, scope, quality, type and 
complexity 

 

c Onsite Project Lead Technician shall have ESPA Certified Electronics Systems 
Technician L2 or AVIXA CTS-I certification 

 

d Onsite Project Technicians shall have minimum 2 years experience on AV system on 
projects of similar size, scope, quality, type and complexity 

 

e Onsite Project Technicians shall have ESPA Certified Electronics Systems 
Technician or AVIXA CTS certification 

 

3 Products  

a Subcontractor will only be using products by the manufacturers listed in the 
specifications  

 

b Subcontractor will not be requesting for use of “equal” products or substitutions  

4 Warranty of Work  

a 

Entire Spec section 274100 scope of work including all equipment, devices, 
materials, cable/wire, software and installation shall be fully guaranteed for 2 years 
from date of Substantial Completion in accordance with Spec section 274100-3.14-
A-1 to 6 

 

5 Warranty Service   

a Warranty Service Agreement for 2 years from date of Substantial Completion shall 
be provided in accordance with Spec section 274100-3.14-B-1 to 6  

 

b Local services facility is located within 100 miles of the project location  

c Subcontractor can meet the following response times.  No exclusions  

i. Telephone call response 24/7 availability: within 30 minutes of request  

ii On site response Mon-Fri 8:00 am to 9:00 pm: within 3 hours of request  

iii On site response Saturday, Sunday: before 8:00 am Monday  

 
AV Subcontractor 
Name: 

Address: 

Contact Person, Phone No.: 

 
End of Qualification Checklist 
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I certify that this bid is made without prior understanding, agreement, or connection with any 
corporation, firm or person submitting a bid for the same, and is in all respects fair and without 
collusion or fraud.  I understand that collusive bidding is a violation of state and federal law and 
can result in fines, prison sentences, and civil damage awards.  I agree to abide by all 
conditions of this Invitation for Bid and certify that I am authorized to sign this bid for the Bidder. 
 
This ______________________ day of ____________________ 20     . 
 (Please Type or Print)                    
 
 
          
COMPANY NAME AUTHORIZED PERSON TO SIGN 
 
   X       
STREET ADDRESS SIGNATURE 
 
          
CITY  TITLE 
 
   ______________________________________ 
STATE / ZIP TELELPHONE NUMBER 
 
   ______________________________________ 
COMPANY NAME FAX NUMBER 
 
                      
  EMAIL ADDRESS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attached: 
a. Bid Schedule 
b. Alternates  
c. Unit Prices 
d. Audio Visual Systems Qualification Checklist 
 

 
 

END OF BID FORM 



 

 

CHATHAM COUNTY, GEORGIA SURETY REQUIREMENTS 
  

Bidder shall post a bid bond, certified check or money order payable to the Chatham County 
Finance Department in the amount of five percent (5%) of the amount of the bid price.  

  
A Performance Bond for one hundred percent (100%) of the contract amount will be required of 
the successful bidder at Contract award.  A Payment Bond for one hundred (100%) of the 
contract award will be required of the successful bidder at Contract award. 

  
The Bidder further certifies that his/her bid shall not be withdrawn for sixty (60) days from the 
date on which his bid is publicly opened and read. 

  
The Bidder agrees, if awarded this bid, he/she will: 

  
A. Furnish, upon receipt of an authorized Chatham County Contract, all items indicated 

thereon as specified in this bid proposal for the bid amount, or; 
 

B. Enter a contract with Chatham County to do and/or furnish everything necessary to provide 
the service and/or accomplish the work as stated and/or specified in this bid proposal for 
the bid amount, and; 

 
C. Furnish a Performance Bond and Payment Bond, and acknowledges Chatham County's 

right to require a Performance Bond and Payment Bond of a specific kind and origin, and; 
 

D. Forfeit the amount of the Bid Bond as liquidated damages if he/she fails to enter a contract 
with Chatham County as stated in (B) above, within fifteen (15) days of the date on which 
he/she is awarded the bid, and/or; 

 
                                                                                                
COMPANY: __________________________________________________________ 
  
SIGNATURE:       __________________________________________________________ 
  
TITLE:                  __________________________________________________________ 
                                                            
TEL NO:                ________________________       DATE:   _______________________ 
  

 

 

 

 
 
 
Chatham County Courthouse                                                   
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BID ATTACHMENT A 
 

DRUG - FREE WORKPLACE CERTIFICATION 
 

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the 
Official Code to Georgia annotated, related to the ** Drug-Free Workplace**, have been complied 
with in full.  The undersigned certifies that: 
 
1. A Drug-Free Workplace will be provided for the employees during the performance of the 

contract; and 
 
2. Each sub-contractor under the direction of the Contractor shall secure the following written 

certification: 
 
 
                                                                                        (Bidder) certifies to Chatham County that 
a Drug-Free Workplace will be provided for the employees during the performance of the contract 
known as 
                                                                                                              
 
         (Project) pursuant to 
paragraph (7) of subsection (B) of Code Section 50-24-3.  Also, the undersigned further certifies 
that he/she will not engage in the unlawful manufacture, sale, distribution, possession, or use of 
a controlled substance or marijuana during the performance of the contract. 
 
 
 
X         
BIDDER   DATE 
 
 
X         
NOTARY  DATE 
 
 
 
 
 
         
   SEAL 
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BID ATTACHMENT B 
 

PROMISE OF NON-DISCRIMINATION STATEMENT 
 
Know All Men By These Presence, that I (We) 
 
 
    /    ,      
NAME      TITLE      COMPANY 
 
(herein after "Company"), in  consideration  of  the  privilege  to  bid / propose  on  the  following  
Chatham  County  project  procurement 
 
 
        
PROJECT 
 
hereby consent, covenant and agree as follows: 

 
(1) No person shall be excluded from participation in, denied the benefit of or otherwise 

discriminated against on the basis of race, color, national origin or gender in connection with 
the bid submitted to Chatham County or the performance of the contract resulting therefrom; 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all business 

persons seeking to contract or otherwise interested with the Company, including those 
companies owned and controlled by racial minorities, and women; 

 
(3) In connection herewith, I (We) acknowledge and warrant that this Company has been made 

aware of, understands and agrees to take affirmative action to provide minority and women 
owned companies with the maximum practicable opportunities to do business with this 
Company on this contract; 

 
(4) That the promises of non-discrimination as made and set forth herein shall be continuing 

throughout the duration of this contract with Chatham County; 
 
(5) That the promises of non-discrimination as made and set forth herein shall be and are hereby 

deemed to be made a part of and incorporated by reference in the contract which this 
Company may be awarded; 

 
(6) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth above may constitute a material breach of contract 
entitling the County to declare the contract in default and to exercise appropriate remedies 
including but not limited to termination of the contract. 

 
 
X         
SIGNATURE  DATE 
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BID ATTACHMENT C 
 

DISCLOSURE OF RESPONSIBILITY STATEMENT 
 
Failure to complete and return this information will result in your bid/offer/proposal being 
disqualified from further competition as non-responsive. 
 
 
1. List any convictions of any person, subsidiary, or affiliate of the company, arising out of 

obtaining, or attempting to obtain a public or private contract or subcontract, or in the 
performance of such contract or subcontract. 
 

 
 
2. List any indictments or convictions of any person, subsidiary, or affiliate of this company for 

offenses such as embezzlement, theft, fraudulent schemes, etc. or any other offenses 
indicating a lack of business integrity or business honesty which affects the responsibility of 
the contractor. 
 

 
 
3. List any convictions or civil judgements under states or federal antitrust statutes. 

 
 
 
4. List any violations of contract provisions such as knowingly (without good cause) to perform, 

or unsatisfactory performance, in accordance with specifications of a contract. 
 

 
 
5. List any prior suspensions or debarments by any government agency. 

 
 
 
6. List any contracts not completed on time. 

 
 
 
7. List any penalties imposed for time delays and/or quality of materials or workmanship. 

 
 
 
8. List any documented violations of federal or any state labor laws, regulations, or standards, 

occupational safety and health rules. 
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I       , as        of 
  NAME               TITLE & AUTHORITY   
 
                   , declare under oath that the above 
COMPANY 
 
statements, including any supplemental responses attached hereto, are true. 
 
 
 
 
X         
BIDDER   DATE 
 
 
X         
NOTARY  DATE 
 
 
 
 
 
         
   SEAL 
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BID ATTACHMENT D 
 

CONTRACTOR AFFIDAVIT 
UNDER O.C.G.A. § 13-10-91(b)(1) 

 
By executing this affidavit, the undersigned Bidder verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services on behalf of CHATHAM COUNTY has registered with, is authorized to 
use and uses the federal work authorization program commonly known as E-Verify, or any 
subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned Bidder will continue to use 
the federal work authorization program throughout the contract period and the undersigned 
Bidder will contract for the physical performance of services in satisfaction of such contract only 
with subcontractors who present an affidavit to the Bidder with the information required by 
O.C.G.A. § 13-10-91(b).  Bidder hereby attests that its federal work authorization user 
identification number and date of authorization are as follows:  
 

 
FEDERAL WORK AUTHORIZATION USER IDENTIFICATION NUMBER 
 
 
DATE OF AUTHORIZATION 
 
 
BIDDER 
 
 
PROJECT 
 
 
PUBLIC EMPLOYER 
 

I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on    ,  , 20  in     ,   . 
             MONTH                 DAY         YR        CITY      STATE 
 
 
X         
AUTHORIZED OFFICER OR AGENT  DATE 
 
 
X         
NOTARY  DATE 
 
 
         
   SEAL 
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BID ATTACHMENT E 
 

BIDDER’S CERTIFICATION REGARDING DEBARMENT, SUSPENSION,  
INELIGIBILITY AND VOLUNTARY EXCLUSION  

 
The undersigned certifies, by submission of this proposal, that neither Bidder nor its principals is 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary 
excluded from participation in this transaction by any Federal department or agency, State of 
Georgia, City of Savannah, Board of Education of local municipality.  Bidder agrees that by 
submitting this proposal that Bidder will include this clause without modification in all lower tier 
transactions, solicitations, proposals, contracts, and subcontracts.  Where the Bidder or any lower 
tier participant is unable to certify to this statement, that participant shall attach an explanation to 
this document. 
 
Bidder must verify Sub-Tier Contractors and Suppliers are not debarred, suspended, ineligible, 
pending County litigation or pending actions from any of the above government entities. 
 
Certification - the above information is true and complete to the best of my knowledge 
and belief. 
 
 
         
PRINTED OR TYPED NAME OF SIGNATORY   
 
 
X              
SIGNATURE       DATE 
 
 
 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001 
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BID ATTACHMENT F 
 

AFFIDAVIT REGARDING LOBBYING 
 

Each Bidder must sign this affidavit and submit with their proposal confirming that there has been 
no contact with public officials or management staff for the purpose of influencing award of the 
contract. Furthermore, each individual certifies that there will be no contact with any public official 
prior to contract award for the purpose of influencing contract award. 
 
The undersigned further certifies that no team member or individual has been hired or placed on 
the team in order to influence award of the contract. All team members are performing a 
commercially useful function on the project. 
 
Failure to provide signed affidavits from all team members with your response may be cause to 
consider your bid/proposal non-responsive. 
 
 
 
X        
AUTHORIZED OFFICER OR AGENT    DATE 
 
 
 
TITLE OF AUTHORIZED OFFICER OR AGENT 
 
 
 
PRINTED NAME OF AUTHORIZED OFFICER OR AGENT 
 
 
 
NAME OF COMPANY 
 
 
 
 
 
X         
NOTARY  DATE 
 
 
 
 
 
         
   SEAL 
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BID ATTACHMENT G 
 

SYSTEMATIC ALIEN VERIFICATION FOR ENTITLEMENTS (SAVE) 
AFFIDAVIT VERIFYING STATUS FOR CHATHAM COUNTY BENEFIT APPLICATION 
 
By executing this affidavit under oath, as an applicant for a Chatham County, Georgia Business 
License or Occupation Tax Certificate, Alcohol License, Taxi Permit, Contract or other public 
benefit as reference in O.C.G.A. Section 50-36-1, I am stating the following with respect to my bid 
for a Chatham County contract for  
 
 
Name of natural person applying on behalf of individual, business, corporation, partnership, or other private entity 

1.)  □ I am a citizen of the United States.  
OR 

 2.) □ I am a legal permanent resident 18 years of age or older. 
OR 

3.) □ I am an otherwise qualified alien (8 § USC 1641) or non-immigrant under the 
Federal Immigration and Nationality Act (8 USC 1101 et seq.) 18 years of age or 
older and lawfully present in the United States.* 

 
In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be 
guilty of a violation of Code Section 16-10-20 of the Official Code of Georgia.    
 
 
X              
APPLICANT       DATE 
 
 
              
PRINTED NAME       ALIEN REGISTRATION NUMBER 

FOR NON-CITIZENS 
 
 
X         
NOTARY  DATE 
 
 
 
 
         
   SEAL 
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BID ATTACHMENT H 
 

PROPOSED M/WBE PARTICIPATION REPORT 
 

For this project, Chatham County has established a goal of 30% for Minority and Women 
Business Enterprise (M/WBE) Program participation. 
 
        
NAME OF BIDDER        
 
                          
NAME OF PROJECT      BID NO. 
 

 
M/WBE COMPANY 

 
CONTACT PERSON 

DESCRIPTION OF COMMODITY, 
MATERIAL OR SERVICE / TRADE 

M/WBE - % OF CONTRACT 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  __________%  

 

(Attach more sheets if necessary) 
 
MBE Total______% WBE Total______% M/WBE Combined______% 
 

The undersigned Bidder must enter into a formal agreement with the M/WBE Company 
identified herein for the work described in this schedule conditioned upon execution of contract 
with the Chatham County Board of Commissioners. 
 
X         
BIDDER  DATE 
 
  ( )      
PRINTED NAME PHONE NUMBER 



BID CHECKLIST  
 
All items listed below must be submitted with the Bid.  Sign below and submit this sheet with 
the bid. 
 
1. Bid Form 

a. Completely filled and signed 
b. All Addenda acknowledged 
c. Bid Schedule completed 
d. Alternates completed 
e. Unit Prices completed 
f. AV Systems Sub Contractor Qualification Checklist 

2. Bid Bond  
a. Original Bid Bond for 5% of bid 
b. Surety Requirements  

3. Bid Attachments 
a. A – Drug Free Work Place 
b. B – Promise of Non Discrimination 
c. C – Disclosure of Responsibility 
d. D – Contractor Affidavit E Veirfy 
e. E – Debarment 
f. F – Affidavit regarding Lobbying 
g. G – SAVE 
h. H – MWBE Participation 

4. Bid Check List 
 
 
NAME/TITLE:  _______________________________________________________________ 
 
COMPANY:     _______________________________________________________________ 
 
  
        
 
 

 

 

 

 
Chatham County Courthouse                                     
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GENERAL CONDITIONS 

INDEX 

01. Definitions     29. Access 

02. Laws of Georgia    30. Preservation and Restoration 

03. Submittals Prior to Contract   31. Load Limits 

04. Verbal Agreements    32. Maintenance of Traffic Sequence 

05. Changes to Contract    33. Survey Information 

06. Bonds      34. Existing Utilities 

07. Contractors Insurance   35. Work in Existing Buildings 

08. Indemnification    36. Entry 

09. Business License    37. Rights of Various Interests 

10. Independent Contractor   38. Responsibilities of the Contractor 

11. Joint Venture Contractor   39. Authority of Contractor 

12. Successors Obligations   40. Material Equipment Workmanship 

13. Equal Employment Opportunity  41. Obligations Liability of Contractor 

14. GA Security Immigration Compliance  42. Contractor's Employees 

15. Preference for Local Labor, Purchases 43. Contractor Omissions 

16. Assignment     44. Construction Buildings 

17. Notices     45. Electrical Energy 

18. Prohibited Interests    46. Water Supply 

19. Covenant against Contingent Fee  47. Sanitary Provisions 

20. Submittals following Award of Contract 48. Environmental Impact 

21. Compliance with Laws   49. Cleaning Up 

22. Taxes      50. Safety and Health Concerns 

23. Royalties and Patents    51. Accidents 

24. Permits and Regulations   52. Emergencies 

25. Lands for Work    53. Compensation for Emergency Work 

26. Lot Corners     54. Subcontractors 

27. Protection of the Public and Property  55. Authority of Architect/Engineer 

28. Protection of the Owner's Property  56. Services Provided by Owner 
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GENERAL CONDITIONS 

INDEX 

57. Separate Contracts    85. Changes in Work 

58. Owner Contractor Coordination  86. Change Orders 

59. Plans Specifications and Design  87. Force Account 

60. Reference Standards    88. Claims for Extra Cost 

61. Drawings Furnished    89. Differing Site Conditions 

62. Ownership of Design Drawings Specs 90. Correction of Work 

63. Division of Plans and Specifications  91. Allowances 

64. Construction Schedule Procedures  92. Field Condition Allowance 

65. Project Management    93. Contract Time 

66. Project Meetings    94. Rain Days 

67. Overtime and Shift Work   95. Substantial Completion 

68. Construction Progress   96. Use of Completed Portions 

69. Quality      97. Beneficial Use 

70. Submittal Procedure    98. Final Completion 

71. Request for Substitution   99. Record Drawings 

72. Basis of Design, Equal   100. Operation and Maintenance  

73. Manufacturer's Directions   101. Final Payment 

74. Material Delivery Handling Storage  102. General Warranty and Guarantee 

75. Maintenance During Construction  103. Liquidated Damages 

76. Material Inspection and Testing  104. Contractor's Financial Records 

77. Inspections Compliance with Contract 105. Audits and Inspections 

78. Ownership of Salvaged Material  106. Release of Project Information 

79. Progress Payments    107. Suspension Abandonment of Work 

80. Liens      108. Termination of Contract 

81. Payments Withheld    109. Removal of Equipment 

82. Interpretation of Plans Specifications  110. Contractor's Right to Stop Work 

83. Discrepancy Drawings Specifications 111. Disputes Resolution 

84. Discrepancy Gen Conditions Specs   
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01 – Definitions 

Where used in the Bid Documents and Contract Documents, the following words and terms 
shall have the meanings indicated.  The meanings shall be applicable to the singular, plural, 
masculine and feminine of the words and terms.  The words shall / will / must are used 
interchangeably and indicate a required mandatory performance by the Bidder/Contractor.  The 
words Owner and Chatham County shall refer to the same and are used interchangeably. 

Acceptance.  Formal action of the Owner in determining that the Contractor's work has 
been completed in accordance with the contract documents and notifying the Contractor in 
writing of the acceptability of the work. 

Act of God.  A cataclysmic phenomenon of nature, such as a hurricane, earthquake or 
abnormal flood. Rain, wind, high water, or other natural phenomenon which might 
reasonably have been anticipated from historical records of the general locality of the work 
shall not be construed as acts of God. 

Addenda.  Supplemental drawings or specifications issued prior to taking receipt of bids 
which modify or interpret the plans or specifications by addition, deletion, clarification, or 
corrections.  All such addenda are part of the Contract Documents. 

As-Built Drawings.  Drawings/plans that show the work, as actually installed by the 
Contractor.   

Architect.  Shall refer to the Architect of the Owner, or such other Architect, supervisor or 
inspector as may be authorized by the Owner to act in any particular area of the Contract. 

Beneficial Occupancy.  The use of the constructed facility by the Owner prior to 
Substantial/Final completion of the project. 

Base Bid.  The amount of money stated in the bid as the sum for which the bidder offers to 
perform the work described in the Bidding documents, prior to the adjustments for alternate 
bids that have been submitted. 

Bid.  Offer of a Bidder submitted on the Bid Form setting forth the price or prices of the work 
to be performed. 

Bid Bond.  A pledge from a surety to pay the Bond amount to the Owner in the event the 
Bidder defaults on its commitment to enter into a contract to perform the work described in 
the Bid documents for the bid price. 

Bid/Bidding Documents.  Includes the Advertisement for Bid, Invitation to Bid, Instructions 
to Bidders, Supplemental Instructions to Bidders, Bid Form, Bid Form Attachments, Plans, 
Specifications/Project Manual(s), all Addenda and other information, issued by the Owner to 
the Bidders prior to the execution of the Contract that describe the proposed work and 
Contract terms. 

Bidder.  Individual, partnership, corporation, or a combination thereof, including joint 
ventures, offering a bid to perform the work.  Shall encompass the person, business, 
contractor, supplier, vendor, or other party submitting a bid or proposal to the 
Owner/Chatham County in such capacity before a contract has been entered into between 
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such party and the County. 

Change Order.  A written agreement between the Contractor and Owner which represents 
an addition, deletion or revision to the Contract Documents, and identifies the change in 
price, time and describes the scope of work involved.   

Contract.  The writings and drawings embodying the legally binding obligations between the 
Owner and the Contractor for completion of the work.  The Contract Form and Contract 
Attachments included herein shall be made a part of the Contract.  Chatham County will not 
entertain or accept any changes to the Contract Form.   

Contract Documents.  The documents that provide the basis for the contract entered into 
between the Owner and Contractor.  Includes the Contractor’s Bid Form, Bid Form 
Attachments, Bid Attachments, all post bid documentation, Plans/drawings, 
Specifications/Project Manual(s), all Addenda, General Conditions, Special Conditions, 
executed Contract, Contract Attachments, together with all written amendments, Change 
Orders, Work Change directives and Field Orders. 

Contract Drawings.  The plans/drawings which show the scope, extent and character of the 
work to be furnished and performed by the Contractor and which have been prepared and 
reviewed by the Architect/Engineer and are referred to in the Contract Documents. 

Contract Price.   Amount payable to the Contractor under the terms and conditions of the 
contract, based on the price given on the Bid Form, with adjustments made in accordance 
with the contract.  The base amount given in the Bid Form shall be either a lump sum bid or 
the summation of the unit price bids multiplied by the estimated quantities set forth in the bid 
schedule. 

Contract Time.  Number of consecutive calendar days stated in the Bidding and Contract 
Documents for the completion of the work or portions thereof. 

Contractor.  The individual, partnership, corporation, or combination thereof, including joint 
ventures that enter into contract with the Owner for the performance of the Work.  The 
Contractor/Vendor of goods, material, equipment or services shall follow equal employment 
opportunity practices in connection with the awarded contract as more fully specified in the 
Contract documents.   

Contractor's Plant and Equipment.  Equipment, material, supplies, and all other items, 
except labor, brought onto the site by the Contractor to carry out the work, but not to be 
incorporated in the work. 

Contractor’s Superintendent.  Qualified individual appointed by Contractor to be on-site at 
all times during construction activities, including those of the sub-contractors and who is 
responsible for overseeing and monitoring all site activities.   

Contractor Team Arrangements (CTAs).  An arrangement in which (1) two or more 
companies form a partnership or joint venture to act as potential prime contractor; or, (2) a 
potential prime contractor agrees with one or more other companies to have them act as its 
subcontractors under a specified government contract or acquisition program.  

County.  Owner. 

Day.  Calendar day. 
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Defective.  An adjective which when modifying the word “work” refers to work, including but 
not limited to the furnishing or installation of materials, that is unsatisfactory, faulty, deficient, 
or performed in an unworkmanlike manner, in that it does not conform to or meet the 
requirements of the Contract Documents, any inspection, reference standard, test or 
approval referred to in the Contract Documents, or has been damaged prior to a 
recommendation of final payment. 

Direct.  Action of the Owner by which the Contractor is required to perform or refrain from 
performing work under the contract. 

Directive.  Written documentation of the actions of the Owner, Architect/Engineer in 
directing the Contractor. 

Engineer.  Refers to the Engineer of the Owner, or such other Engineer, Architect, 
supervisor or inspector as may be authorized by the Owner to act in any particular area of 
the Contract. 

Equipment.  Mechanical, electrical, instrumentation or other device with one or more 
moving parts, or devices requiring an electrical, pneumatic, electronic, or hydraulic 
connection. 

Field Order.  An order issued at the site by the Owner or Architect/Engineer to clarify and or 
require the Contractor to perform work not included in the Contract documents.  A Field 
Order normally represents a minor change not involving a change in contract price or time 
and may or may not be the basis of a Change Order. 

Final Completion.  The date when all work has been completed in accordance with the 
Contract documents, including achieving Substantial Completion and completion of all 
punch list items.   

Force Account.  Directed work accomplished by the Contractor for work not in the Contract 
Documents, paid for on a time and material basis. 

Furnish.  To deliver to the job site or other specified location any item, equipment or 
material. 

General Conditions.  Section of general clauses that are part of the Contract Documents 
and included in the Bid Documents that establish how the project is to be administered. 

Good Faith Effort.  Owner shall consider a “Good Faith Effort” by the Bidder/Contractor to 
be meeting or exceeding the local participation goals set forth in the Bid Documents.  Owner 
will not consider lack of ability to provide traditional surety bond credit for the benefit of 
Bidder/Contractor as a valid rationale for Bidder/Contractor’s failure to meet the 
commitments set forth in its submission.  Bidder’s failure to meet any of the commitments it 
made in its submission may be deemed as a lack of Good Faith Effort and render the Bidder 
non-responsive, or, if after contract award, in breach of Contract and subject Contractor to 
increased retainage, termination or other sanction by Owner. 

Herein.  Refers to information presented in said document. 

Install.  Placing, erecting, or constructing complete in place any item, equipment, or 
material. 
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Joint Venture (JV).  A special form of a partnership.  An association of two or more 
individuals or concerns generally formed to undertake a single specific business venture for 
joint profit, rather than one to continue as an ongoing business concern.  The JV becomes 
the prime contractor upon award of a contract, not any of the partners/members.  The JV 
may have subcontractors.  One of the JV members must be designated as a “general 
partner” or “manager.”  In case either member of the JV fails to adhere to or breaches the 
terms and conditions of the contract with the County, the entire JV entity, and each of the 
members, can be held jointly and severable liable.  

Liquidated Damages.  An amount of money set on a per day basis, which the Contractor 
agrees to pay the Owner for delay in completing the Work in accordance with the Contract 
Documents.  Liquidated Damages are assessed from the date of Substantial Completion. 

Owner.  Chatham County, Georgia. Only the signature of the Chairman of the Board of 
Commissioners/County Manager shall legally bind any contractual matters. 

Owner's Representative.  The person, firm or corporation designated by the Owner. 

Partnership Agreement.  Contractor’s written agreement that defines the role and 
responsibilities of the teaming partners/members for their respective contribution(s) in one or 
more ways with money, property, labor, or schedule as well as how to share in the 
revenues, expenses, profits and risk of loss.  A copy of the signed Agreement must be 
provided to the Owner.  

Person.  The term, person, includes firms, companies, corporations, partnerships, and joint 
ventures. 

Plans.  The drawings/graphic representations showing the relationships, geometry and 
dimensions of the elements of the Work, prepared for bidding that describe the proposed 
Work and as amended by addenda.  The plans shall be considered as complimentary to the 
Specifications/Project Manual. 

Project.  The Work/undertaking to be performed under the provisions of the Contract. 

Project Manual.  Specifications prepared for bidding that describe the proposed Work and 
as amended by addenda. 

Project Completion.  See Final Completion. 

Punch List.  List of incomplete items of work and of items of work which are not in 
conformance with the contract.  The list prepared by the Architect/Engineer when the 
Contractor (1) notifies the Architect/Engineer in writing that the work has been completed in 
accordance with the contract and (2) requests in writing that the Owner accept the work. 

Section. For reference or citation purposes, section shall refer to the section, or sections, 
called out by section number and alphanumeric designator. 

Shown.  Refers to information presented on the drawings, with or without reference to the 
drawings. 

Special Conditions.   Additions or modifications to the General Conditions, which are 
included with the Bid Documents and form part of the Contract Documents. 

Specifications.  The Project Manual(s) that consist of written descriptions of the technical 
features of materials, equipment, construction system, standards, and workmanship.  The 
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specifications shall be considered as complementary to the plans. 

Specify.  Refers to information described, shown, noted or presented in any manner in any 
part of the contract. 

Submittals.  The information which is specified for submission to the Owner, 
Architect/Engineer in accordance with division of the project manual. 

Substantial Completion.  Sufficient completion of the project or the portion thereof to 
permit utilization of the project, or portion thereof for its intended purpose.  Substantial 
completion requires not only that the work be sufficiently completed to permit utilization, but 
that the Owner can effectively utilize the substantially completed work.  Fulfilling the 
requirements of all permits (including NPDES, Site) and obtaining the Certificate(s) of 
Occupancy are necessary to achieve Substantial Completion.  Determination of Substantial 
Completion is solely at the discretion of the Owner. Substantial Completion does not mean 
all work is complete in accordance with the contract nor shall Substantial Completion of all 
or any part of the project entitle the Contractor to acceptance under the contract. 

Substantial Completion Date.  Date shown on the Certificate of Substantial Completion. 

Warranty.  Assurance by the Contractor that it will assume stipulated responsibility for its 
work. 

Work.  The construction, to include all labor, materials, equipment, supplies, services, and 
other items necessary for the execution, completion and fulfillment of the contract.  See 
Special Conditions. 
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02 - Laws of Georgia 
This Contract shall be deemed to have been executed in Chatham County, Georgia, and all 
questions of interpretation and construction shall be governed by the laws of the State of 
Georgia.   

If any provision hereof shall be held or deemed to be or shall, in fact, be inoperative or 
unenforceable as applied in any particular case in any jurisdiction or jurisdictions or in all 
jurisdictions, or in all cases because it conflicts with any other provision or provisions hereof or 
any constitution or statute or rule of public policy, or for any other reason, such circumstances 
shall not have the effect of rendering the remaining provision of this Contract invalid, inoperative 
or unenforceable. 

 

03 – Submittals Prior to Contract 
A. The successful Bidder shall within seven (7) calendar days of the bid opening submit to 

the Owner (Project Manager) for review by the Architect/Engineer 

1. All Proposed Substitutions including “or equal” products where allowed in the 
Specifications.  For submittal and approval processes refer Section Request for 
Substitution.  

2.  Additional information stated in the Special Conditions. 

B. The successful Bidder shall within fourteen (14) calendar days of the bid opening submit 
to the Owner: 

1. List of all Sub Contractors.   

2. List of all MWBE Sub Contractors for review by the Owner’s MWBE Coordinator.  
Any changes from the list submitted at bid shall be approved by the Owner’s MWBE 
Coordinator.  The contractor shall provide a clear description of the scope of work to 
be performed by each MWBE sub-contractor (and 2nd tier) MWBE subcontractor, 
supplier and service provider.  Each level of participation must be expressed in 
absolute dollars and as a percentage of the overall bid.  Contractor shall submit  
executed Letter(s) of Intent (Contract Attachment H) for each MWBE subcontractor it 
has listed as part of it MWBE participation goal commitment. The County may 
request the same for 2nd tier MWBE subcontractors if deemed necessary. 

 

04 - Verbal Agreements 
No verbal agreement or conversation with any officer, agent, or employee of the Owner, either 
before, during, or after the execution of this Contract, shall affect or modify any of the terms of 
obligations contained in any of the documents comprising said Contract, nor shall such verbal 
agreement or conversation entitle the Contractor or his subcontractors to any additional 
payment whatsoever under the terms of this Contract.  All changes to this Contract shall be in 
writing and appended hereto as prescribed in Section Changes to Contract. 
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05 - Changes to Contract 
The Owner may, at any time, request changes in the scope of services of the Contractor to be 
performed hereunder.  Such changes, including any increase or decrease in the  Contractor’s  
compensation as more fully described in Sections Changes in Work and Change Orders, which 
are mutually agreed upon by and between the Owner (Board of Commissioners)  and the 
Contractor, shall be incorporated in written amendments to this Contract.  Each additional 
amendment shall be properly attested to by the original signatories of this Contract.   

 

06 - Bonds 
The Contractor shall furnish Payment and Performance bonds (100% each) with good and 
sufficient surety or sureties acceptable to the Owner for the protection of persons furnishing 
materials or labor in connection with the performance of the work. The penal sum of such 
payment and performance bond will be 100% of the contract price.  The total cost of such bonds 
shall be included in the base bid price.  The bonds required hereunder will be dated as of the 
same date as the contract and will be furnished to the Owner at the time the contract is 
executed.  These bonds shall be issued from a company licensed to do business in Georgia and 
shall be signed or counter signed by a Georgia resident agent, and shall have a proper Power of 
Attorney evidencing the authority of the individual signing the bond.  Included with the Bonds 
shall be a signed Affidavit on the form provided herewith. 

These bonds are required in order to protect the Owner with a financial guarantee against the 
event of a default of the Contractor that results in non-performance of the services, or to the 
Contractor’s non-payment of its contractual obligations incurred during the performance of the 
Work. 

Bidders are to include in their Bid Price the actual cost of all bonds, including any contractor 
mark up(s). 

 

07 - Contractor's Insurance 
A.  Liability. 

The Contractor shall maintain such insurance as will protect him from claims under 
workmen's compensation acts and from any other claims for damages to property, and for 
personal injury, including death, which may arise from operations under this contract, 
whether such operations be by himself or by any sub-contractor or anyone directly or 
indirectly employed by either of them.  Certificates of such insurance shall be filed with the 
Owner.  The Contractor shall be responsible for providing adequate limits of insurance when 
working within property owned by railroads, as established by such railroad company. 

Contractors Liability Insurance shall be effective for the duration of the work as described in 
the Contract Documents, including authorized change orders, plus any period of guarantee 
as required in Section General Warranty and Guarantee against Defective Work.  All 
insurance carriers must have a current A.M. Best Rating of A or better.  The Owner requires 
from the Contractor full copies of all policies and endorsements as pertains to this project. 

 

 



 

Chatham County Courthouse               General Conditions Page 10 of 63 

 

08 - Indemnification 
A. Owner 

The Contractor agrees to protect, defend, indemnify, and hold harmless Chatham 
County, Georgia, its Commissioners, officers, agents, and employees from and against 
and all liability, damages, claims, suits, liens, and judgements, of any nature, including 
claims for contribution and/or indemnification, for injuries to or death of any person or 
persons, or damage to the property or other rights of any person or persons caused by 
the Contractor or its subcontractors.  The Contractor’s obligation to protect, defend, 
indemnify, and hold harmless, as set forth herein above shall include, but not be limited 
to, any matter arising out of any actual or alleged infringement of any patent, trademark, 
copyright, or service mark, or any actual or alleged unfair competition, disparagement of 
product or service, or other business tort of any type whatsoever, or any actual or 
alleged violation of trade regulations.  Contractor further agrees to investigate, handle, 
respond to, provide defense for, and to protect, defend, indemnify and hold harmless 
Chatham County, Georgia, at his sole expense, and agrees to bear all other costs and 
expenses related thereto, even if such claims, suits, etc., are groundless, false, or 
fraudulent, including any and all claims or liability for compensation under the Worker’s 
Compensation Act arising out of injuries sustained by an employee of the Contractor or 
his subcontractors or anyone directly or indirectly employed by any of them. 

B. Owner’s Agents 

To the fullest extent permitted by laws, statutes, rules and regulations, the Contractor 
shall indemnify and hold harmless the County, Architect/Engineer, Architect/Engineer’s 
Consultants and the Officers, Directors, Employees, Agents, and other Consultants of 
each and any of them from and against claims, costs, damages, losses, and expenses, 
including but not limited to all fees and charges of engineers, architects, attorneys and 
other professionals and all court costs, arising out of or resulting from performance of the 
work, but only to the extent caused in whole or in part by negligent, reckless, willful and 
wanton, or wrongful acts or omissions of the Contractor, its Officers, Directors, 
Employees, Agents, and anyone directly, or indirectly employed by them or anyone for 
whose acts they may be liable, regardless of whether or not such claim, cost, damage, 
loss, or expense is caused in part by a party indemnified hereunder, except that no party 
shall indemnify any other party or person for their own sole negligence.   

The Contractor’s obligation to indemnify the Owner and the Owner’s Agents under this section 
shall not be limited in any way by the agreed upon Contract price or to the scope and amount of 
coverage provided by any insurance maintained by the Contractor.  Such obligation shall not be 
construed to negate, abridge or reduce other rights or obligations of indemnity which would 
otherwise exist as to a party or person described in this section. 

 

09 - Business License 
Contractors and subcontractors shall have current Georgia and local (County) Business 
Licenses, and shall furnish such licenses prior to entering into a contract with the Owner. 
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10 - Independent Contractor 
The Contractor shall perform the services under this Contract as an independent contractor and 
nothing contained herein shall be construed to be inconsistent with this relationship or status.  
Nothing in this Contract shall be interpreted or construed to constitute the Contractor or any of 
its subcontractors, agents or employees to be the agent, employee or representative of the 
Owner. 

 

11 - Joint Venture Contractor / Contractor Team Agreement (JV / CTA) 
In the event the Contractor is a joint venture of two or more contractors, the grants, covenants, 
provisos and claims, rights, power, privileges and liabilities of the contract shall be construed 
and held to be several as well as joint.  Any notice, order, direct request or any communication 
required being, or, that may be given by the Owner, Architect/Engineer to the Contractor under 
this contract, shall be well and sufficiently given to all persons being the Contractor if given to 
any one or more of such persons.     

The JV or CT Agreement shall be provided in writing to the Owner clearly defining the scope of 
service (deliverables) of each teaming partner, roles (Project Manager), lines of authority, 
payment arrangements, bonding, insurance, the Ownership Percentage, percentage of project 
cost or actual cost the JV or CTA sub-contractor (partner) is receiving for service.  

The Managing Venturer (General Contractor) shall be clearly identified and shall maintain all 
project accounting and administrative records, shall be contractually responsible for 
performance of the contract and to complete performance despite the withdrawal of any 
member.  Records are to be maintained for three (3) years after final acceptance of project. 

Any notice, request or other communication given by any one of such persons to the 
Architect/Engineer under this Contract shall also be given to the Owner and shall be deemed to 
have been given by and shall bind all persons being the Contractor. 

 

12 - Successors' Obligations 
The grants, covenants, provisos and claims, rights, powers, privileges and liabilities obtained in 
the contract documents shall be read and held as made by and with, and granted to an imposed 
upon, the Contractor and the Owner and their respective heir, executors, administrations, 
successors and assigns. 

 

13 - Equal Employment Opportunity 
During the performance of this Contract, the Contractor agrees as follows 

A. The Contractor shall not discriminate against any employee or applicant for employment 
because of race, creed, religion, color, sex, national origin, place of birth, physical 
handicap, or marital status.   

B. The Contractor shall in all solicitations or advertisements for qualified employees shall 
take affirmative action to employ applicants without regard to race, creed, religion, color, 
sex, national origin, place of birth, physical handicap, or marital status.  Such action shall 
include but not be limited to the following: employment, upgrading, demotion, transfer, 
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recruitment or recruitment advertising, layoff or termination, rates of pay or other forms 
of compensation, and selection for training, including apprenticeship. 

C. The Contractor shall include the foregoing provisions in all subcontracts for any work 
covered by this Contract so that such provision will be binding upon each subcontractor, 
provided that the foregoing provisions shall not apply to contracts or subcontracts for 
standard commercial supplies or raw materials. 

 

14 – Georgia Security and Immigration Compliance Act 
Pursuant to O.C.G.A. § 13-10-91 (Georgia Security and Immigration Compliance Act), every 
public employer, every contractor of a public employer, and every subcontractor of a public 
employer’s contractor must register and participate in a federal work authorization program. No 
public employer shall enter into a contract for the physical performance of services within this 
state unless the contractor registers and participates in a federal work authorization program to 
verify the work eligibility information of all new employees.  

No contractor or subcontractor shall enter into a contract or subcontract with a public employer 
in connection with the physical performance of services within this state unless such contractor 
or subcontractor registers and participates in a federal work authorization program to verify the 
work eligibility information of all new employees.  

A. Contractor acknowledges that the awarding of this contract is conditioned upon initial 
and ongoing compliance by the contractor and any subcontractor with the requirements 
of O.C.G.A. § 13-10-91 and Rule 300-10-1-.02 of the Georgia Department of Labor; 

B. The requirements of O.C.G.A. § 13-10-91 pertaining to registering and participating in a 
federal work authorization program apply to public employers, their contractors, and 
subcontractors, as follows: 

1. On or after July 1, 2007, to contractors and subcontractors of 500 or more 
employees; 

2. On or after July 1, 2008, to contractors and subcontractors of 100 or more 
employees; and 

3. On or after July 1, 2009, to all other contractors or subcontractors. 

C. Contractor agrees that in the event it employs or contracts with any subcontractor(s) in 
connection with this contract, Contractor shall secure from the subcontractor(s) an 
indication of the employee-number category applicable to the subcontractor. 

D. Contractor agrees that its compliance with the requirements of O.C.G.A. § 13-10-91 and 
Rule 300-10-1-.02 of the Georgia Department of Labor shall be attested by execution of 
the Contractor Affidavit which is attached hereto and which shall be a part of this 
contract. 

E. Contractor agrees that, in the event it employs or contracts with any subcontractor(s) in 
connection with this contract, Contractor shall secure from the subcontractor(s) an 
attestation of the subcontractor’s compliance with O.C.G.A. § 13-10-91 and Rule 300-
10-1-.02 of the Georgia Department of Labor by the subcontractor’s execution of a 
Subcontractor Affidavit provided by the Owner. Contractor shall maintain records of such 
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attestation for inspection by the Owner at any time. The Subcontractor Affidavit shall 
become a part of the contractor/subcontractor agreement.  

 

15 - Preference for Local Labor and Purchases 
The Contractor agrees, as part of the consideration to Chatham County for the making of this 
Contract, that the Contractor and all of its subcontractors in the carrying out of this contract will 
give the citizens of Chatham County preference for employment to perform all labor required by 
this contract; that the rate of wages to be paid shall not be less than the prevailing wage for 
Chatham County; and that in the purchase of materials to be used in the Work of the Project, 
preference shall be given to sources from within Chatham County to the maximum extent 
practicable, (Local Vendor Preference Ordinance applies to general procurement of 
materials/supplies).  The Contractor will cause the forgoing provisions to be inserted in all 
subcontracts so that provisions will be binding upon each subcontractor. 

 

16 - Assignment 
The Contractor shall not assign or transfer whether by an assignment or novation, any of it 
rights, obligations, benefits, liabilities or other interest under this Contract without the written 
consent of the Owner.  The Owner shall have the right to reject the assignment or sub-letting of 
any portion of the Contract by the Contractor.  Assigning or sub-letting the Contract shall not 
relieve the Contractor or his surety from any Contract obligations. 

 

17 - Notices 
All notices shall be in writing and any notices, demands and other papers or documents to be 
delivered to Chatham County, Georgia, under this Contract shall be delivered to the County’s 
Project Manager at the address stated in the Special Conditions, or at such other place or 
places as may be subsequently designated by written notice to the Contractor. 

All written notices, demands and other papers or documents to be delivered to the Contractor 
under this Contract shall be delivered to the address stated on the Contractor’s Bid Form. 

 

18 - Prohibited Interests 
A. Conflict of Interest.  The Contractor and its subcontractors warrant that it has no interest 

and shall acquire no interest, direct or indirect, that would conflict in any manner or 
degree with the performance of its services hereunder.  The Contractor further agrees 
that, in the performance of the Contract no person having any such interest shall be 
employed. 

B. Interests of Public Officials.  No member, officer, or employee of the Owner, during his 
tenure shall have any interest, direct or indirect, in this Contract or the proceeds thereof. 

C. Anti-Kickback Clause.  The Contractor shall comply with all applicable Anti-Kickback 
laws and shall insert appropriate provisions in all subcontracts covering work under this 
Contract. 
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19 - Covenant against Contingent Fee 

The Contractor warrants that it has not employed or retained any company or person, other than 
a bonafide employee working solely for the Contractor, to solicit or secure this Contract, and 
that it has not paid or agreed to pay any company or person, other than a bonfide employee 
working for the Contractor, any fee, commission, percentage, brokerage fee, or any 
consideration, contingent upon or resulting from the award or making of this Contract.  For any 
such breech or violation, the Owner shall have the right to annul this Contract without liability, or 
in its discretion to deduct from the Contract price or consideration, or otherwise recover, the full 
amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

 

20 – Submittals following Award of Contract 
Within seven (7) calendar days following the award of the Contract, the Contractor shall submit 
for review by the Owner, Architect/Engineer 

A. Schedule of Values 

The Schedule of Values shall be on AIA form G703 and shall be provided for each 
building and each major component of the Work.  For each building and major 
component, the Contractor shall assign costs to each trade and to major tasks within 
each trade.  The breakdown shall be to the level as required by the Owner, so as to 
easily enable review of the Application for Payment by the Owner, Architect/Engineer. 
The Schedule must aggregate to the total Contract Sum.  The Contractor shall include 
individual line items for mobilization, Contractor’s General Conditions, Insurance, Bonds 
and Contractor’s profit.  The cost against each line item task in the Schedule of Values 
shall include the total cost for material, labor, equipment, and related incidentals for 
installing the Work.  Payment shall be made on the basis of percentage of work 
completed and in place.  For items that cannot be quantified as such, Contractor shall 
list them as additional line items to bill against. 

The approved Schedule of Values shall serve as the basis for the Contractor’s monthly 
Application for Payment.  The dollar amounts listed against individual line items shall be 
used by the Owner to determine the cost or credit to the Owner resulting from any 
changes in the Work, and to verify payments to subcontractors. 

B. Construction Schedule 

The Contractor shall submit a detailed Construction Schedule that shows the order in 
which the Contractor proposes to carry on the work, along with the start and completion 
dates for the various stages/tasks of the work.  The schedule shall be in a bar graph 
form suitable for periodic updating to show actual work completed.  Refer Specifications 
for additional information.  Within fourteen (14) calendar days after receipt of the 
submittal, the Owner, Architect/Engineer shall review the submitted schedule for general 
conformance and return with comments.  The contractor shall incorporate the revisions 
which shall henceforth serve as the accepted Construction Schedule.   

 

21 - Compliance with Laws 
The Contractor shall comply with all applicable Federal, State and local (including Chatham 
County and City of Savannah) laws, ordinance, rules, regulations and lawful orders of public 
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authorities relating to the Project.  This shall include but not be limited to building code, permits, 
local ordinances and regulations that in any manner affect those engaged or employed in the 
work, or the materials used in the work, or in any way affect the conduct of the work.  If any 
discrepancy or inconsistency is discovered, in the Plans, Drawings, Specifications, or Contract 
for this work in relation to any such law, ordinance, regulations, order, or decree, he shall 
forthwith report the same to the Owner, Architect/Engineer in writing.   

The Contractor shall at all times observe and comply with, and cause all his agents and 
employees to observe and comply with, all such existing and future laws, ordinances, 
regulations, orders, and decrees; and shall protect and indemnify the Owner, its officers, 
employees and agents against any claim or liability arising from or based upon violation of any 
such law, ordinance, regulation, order, or decree, whether by himself or his employees or any 
subcontractor. 

 

22 - Taxes 
The Contractor shall pay any and all State sales or use taxes on the materials and value added 
to this project. 

 

23 - Royalties and Patents 
The Contractor shall pay all royalties and license fees and assume all costs incident to the use 
in the performance of the work or the incorporation in the work of any invention, design, 
process, product or device which is the subject of the patent rights or copyrights held by others.  
He shall defend all suits or claims for infringement of any patent rights and shall hold harmless 
the Owner, its officers, employees, and agents from loss on account thereof, except that the 
Owner shall be responsible for all such loss when a particular manufacturer, product, or process 
is specified by the Owner and properly installed by the Contractor pursuant to the 
manufacturer’s specifications. 

 

24 - Permits and Regulations 
The Contractor shall obtain and pay (except those specifically excluded below) for all 
construction permits, licenses, and easements, including those of a temporary nature necessary 
for the execution of the work.  The Contractor shall pay all governmental charges, inspection 
fees and all utility charges for connections to the work necessary for the execution of the Work.  
The Contractor shall obtain but not be required to pay the fees listed below:   

A. Building Permit 

The Contractor shall meet all permit requirements, and obtain the building permit from the 
Chatham County Building Safety and Regulatory Services.  The Contractor shall not be 
required to pay the Building and inspection permit fees due to the Chatham County Building 
Safety and Regulatory Services.  Fees due to any other agency shall be the Contractor’s 
responsibility.  The number of building permits shall be limited to the minimum possible.  An 
additional permit may be allowed for each standalone building and each phased occupancy 
only – refer Special Conditions. 
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B. Site Permit 

The Contractor shall meet all permit requirements and obtain the Site Development Permit 
from the City of Savannah.  The Contractor shall not be required to pay the Site 
Development permit fees due to the City of Savannah. Fees due to any other agency shall 
be the Contractor’s responsibility. 

C. NPDES Permit 

The project is governed by NPDES regulations.  The Owner shall be responsible for 
obtaining the NPDES permit and its associated fees.  The Contractor is a co-signee of the 
NPDES permit and shall sign the Notice of Intent and Notice of Termination forms.  Filing of 
the Notice of Intent and Notice of Termination, collecting and testing of samples, and 
monthly inspections and reporting to the State shall be done by the Owner.  The Contractor 
is responsible for the installation and continued maintenance of all soil erosion measures, 
devices and BMPs, compliance with the permit and Erosion and Sedimentation Control 
plans and daily and weekly monitoring of the job site as required by the permit.  

D. Water and Waste Water Tap in Fee 

The Contractor shall not be responsible for the following fee due to the City of Savannah - 
Water Tap-In fee, Sewer Tap-In fee, Reclaimed Water Fees, Treatment Plan Fees.  All other 
costs are by the Contractor.  Contact City of Savannah to determine the fee(s) amount. 

The water service lateral serving the facility shall be installed by the contractor from the 
water main to the meters.  The City of Savannah will only make the wet tap.  Costs 
associated with the material and installation of the water meter, tap(s), other appurtenances 
and the cost of televising the storm and sewer shall be by the Contractor.  For City of 
Savannah water and sewer line locations, Contractor shall contact the Utilities Protection 
Center at 1-800-282-7411, a minimum of 72 hour prior to digging. 

The Contractor shall comply with all County, State, and Federal laws, statutes, ordinances, 
rules and regulations applicable to furnishing and performance of the work. 

 

25 - Lands for Work 
The Owner shall provide, as indicated on the drawings and no later than the date when needed 
by the Contractor as indicated by the approved Construction Schedule, the Lands upon which 
the work under this Contract is to be done, rights-of-way for access to same, and such other 
lands which are designated on the drawing for the use of the Contractor.  Any delay in the 
furnishing of these Lands by the Owner shall be deemed proper cause for an equitable 
adjustment in both Contract Price and time of completion. 

The Contractor shall provide at his own expense and without liability to the owner any additional 
land and access thereto that may be required for temporary construction facilities, or for storage 
of materials. 

 

26 - Lot Corners 
In the course of the construction work, it may be necessary to disturb and remove the 
established lot or property corners of some of the properties.  The Contractor shall be required 
to record all property corners and replace them after the construction is completed.  Any lot or 
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property corners removed, damaged or destroyed by the Contractor's operations shall be 
replaced at the expense of the Contractor by a Land Surveyor registered in the State of 
Georgia. The Contractor shall provide certification from the Land Surveyor for all reset property 
corners. 

 

27- Protection of the Public and Property 
The Contractor shall provide and maintain all necessary watchmen, barricades, lights, flagmen 
and warning signs and take all necessary precautions for the protection of the public. 

 

28 - Protection of the Owner's Property 
The Contractor shall continuously maintain adequate protection of all work from damage, and 
shall take all reasonable precautions to protect the Owner's property from injury or loss arising 
in connection with this Contract.  The Contractor shall adequately protect adjacent private and 
public property, as provided by Law and Contract Documents.  Before parking any heavy 
equipment on property of the Owner, the contractor must request and receive permission from 
the Owner. 

 

29 - Access 
The Contractor shall maintain access to the property owners adjacent to the Project/Work 
covered by the Contract.  

 

30 – Preservation and Restoration  
A. The Contractor shall use every precaution to prevent damage or destruction of County 

buildings on site and other buildings adjacent to the site, access roads, utilities and 
shrubbery.  The Contractor shall provide appropriate personnel / an approved consultant 
whose responsibilities shall be to provide direct supervision.   He shall protect and 
carefully preserve from disturbance and damage all survey land monuments and 
property markers until an authorized agent has witnessed or otherwise referenced their 
location and such monuments and markers shall be properly and accurately restored at 
no cost to the Owner. 

B. When direct or indirect damage or injury is done to public or private property (including 
access roads) by the Contractor, he shall restore, at his own expense, such property to a 
condition similar or equal to that existing before the damage was done, by repairing or 
otherwise restoring, or he shall make good such damage in an acceptable manner.  All 
restoration by the Contractor shall be accomplished as soon as construction in the 
disturbed area is complete. 

C. Throughout the performance of the work, the Contractor shall construct and adequately 
maintain suitable and safe crossings over the trenches and such detours as are 
necessary to care for public and private traffic.  The material excavated from trenches 
shall be deposited in such manner as shall give as little inconvenience as possible to the 
traveling public, to adjoining property owners, to other contractors, or to the Owner. 
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D. Prior to commencing work on private property, the Contractor shall contact the Owner 
and/or occupant seven (7) days in advance of the time work will commence. 

E. The Contractor shall keep the premises, rights-of-way and adjacent property free from 
accumulations of waste materials, rubbish and other debris resulting from the work, and 
progressively as the work is completed he shall remove all waste materials, rubbish and 
debris from and about the work areas as well as all tools, construction equipment and 
machinery, and surplus materials, and shall leave the site clean.  Prior to approval of a 
request for partial payment, the Contractor shall clean-up the work areas where 
construction has been performed during the period for which payment is requested. 

F. When the work involves the laying of utility lines across grassed areas, streets, 
sidewalks, and other paved areas, it shall be the responsibility of the Contractor to 
restore such areas to their original sound condition using construction techniques and 
materials, which are the same as existing.  In the case of planted areas, Contractor shall 
maintain the restoration work until positive growth has evidenced. 

G. In case of dispute, the Owner may remove the trash and surplus materials or perform 
restoration work and charge the cost to the Contractor.  

 

31 - Load Limits 
The Contractor shall be governed by the local load limit requirements of the Georgia Standard 
Specifications on State, County or City maintained roadways.  The Contractor shall be 
responsible for his damage to existing streets and roads. 

 

32 - Maintenance of Traffic and Sequence of Operation 
A. General:  The following requirements will apply: 

1. The work shall be arranged and conducted so that it can be performed with the least 
interference to all vehicular and pedestrian traffic. 

2. No property owner shall be denied vehicular access to his property for any length of 
time, other than that, as determined, by the Owner or Architect/Engineer, is 
absolutely necessary. 

3. Two-way traffic must be maintained on all public roads and streets, except that 
during periods of off-peak use, one-way traffic, properly controlled by flagmen, will be 
permitted at the discretion of the Owner/Architect/Engineer.  Each time that there is 
to be a change in the number of lanes open to traffic, this shall be reviewed by the 
Architect/Engineer and approved by the Owner. 

4. The Owner may approve detours around construction when one lane traffic open is 
impossible. 

5. Trenches shall be opened for only the amount of pipe that can be laid in one (1) day 
plus 200 feet.  Trenches shall be backfilled and compacted as soon as the pipe is 
laid.  Where access to parking lots is to be denied, the Contractor shall advise each 
property owner one (1) day in advance of the time the parking lots will be 
inaccessible. 
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B. As a minimum, all signage, lane or street closings, and detours shall be accomplished in 
accordance with the current revision of the Federal Manual of Uniform Traffic Control 
Devices latest edition, and Supplements, for design, dimensions, materials, colors, use 
and placement; state and local laws, rules and regulations apply. 

1. Materials Required. 

Portable Advance Warning Sign - These signs shall conform to the requirements of 
Manual on Uniform Traffic Control Devices latest edition, and the Supplements, for 
design, dimensions, materials, colors use and placement. 

Fluorescent orange cap, vest and flag for flagmen. 

Fluorescent orange traffic cones, 24" high. 

2. Placement and Erection. 

The Advance warning signs shall be placed ahead of construction in accordance with 
the Construction Section of Manual on Uniform Traffic Control Devices, current 
edition.  

Flagmen, equipped with fluorescent orange cap, vest and flag will be provided by the 
Contractor and placed. 

Traffic cones shall delineate the full length of the lane closure, including transitions. 

In order to provide the greatest possible convenience to the public, the Contractor 
shall remove all lane closure markings and devices immediately when closure work 
is completed or temporarily suspended for any length of time. 

C. Safety. 

The Contractor performing the work shall be responsible for the erection and 
maintenance of all traffic control devices during construction.  At the end of work each 
day, the Contractor shall remove all equipment, tools, and any other hazards in the 
traveled portion of the roadway.  When construction necessitates suspension of an 
existing traffic signal operation, the Contractor shall furnish an off-duty police officer to 
regulate and maintain traffic control at the site. 

D. Enforcement. 

In the event that compliance with these measures is not achieved, the Owner, 
Architect/Engineer may shutdown all operations being performed.  The Owner, 
Architect/Engineer may also withhold any payments due, until the above requirements 
have been met.  At any time during the course of the work, the Owner, Architect 
/Engineer may at their discretion and by whatever means necessary, correct any 
situation that they may deem hazardous to the health and welfare of the public. Work, 
performed by the Owner, Architect/Engineer or by any entity enlisted by the Owner, 
Architect/Engineer, to correct situations of public hazard shall be deducted from monies 
due the Contractor. 

E. Compensation. 

There will be no separate pay item for maintenance of traffic or for coordination of the 
Sequence of Operations. 
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33 - Survey Information 
From the information provided, the Contractor shall develop and make such additional surveys 
as are needed for construction, such as control lines, slope stakes, batter boards, stakes for 
pipe locations and other working points, lines, and elevations. Survey work shall be performed 
under the supervision of a licensed land surveyor or registered civil engineer.  Contractor shall 
reestablish reference benchmarks and survey control monuments destroyed by his operations 
at no cost to the Owner. 

The contract drawings shall be used for all dimensions in laying out the work.  The Contractor 
shall use a surveyor licensed in the State of Georgia to perform the work.  The Contractor shall 
provide to the Owner for approval, the name and qualifications of the Surveyor prior to start of 
the work.   

 

34 - Existing Utilities 
All known utility facilities are shown schematically on the plans and are not necessarily accurate 
in location as to plan or elevation.  Utilities such as service lines or unknown facilities not shown 
on the plans will not relieve the Contractor of his responsibility under this requirement.  The 
Contractor shall be responsible for the cost of repairs to any damaged utilities even when such 
utilities are not shown on the plans.  The Contractor shall contact all utility companies prior to 
beginning work and request an accurate location of their respective utilities.  "Existing Utility 
Facilities" shall mean any utility that exists on the project in its original, relocated or newly 
installed position. 

The Contractor shall call, by law, the responsible Utility Locator(s) and request that all owners of 
utilities, including gas companies, electric companies, telephone companies, cable television 
companies and governmental units, prior to starting any excavation of the project locate and 
mark their respective facilities.  The Contractor shall include in the Construction Schedule the 
time required for all utilities to be located.  

All Contractors’ operations shall be conducted as to interfere as little as possible with utility 
service. Any proposed interruption by the Contractor must be approved in advance by the 
respective utility's owner. 

The existence and location of underground utilities will be investigated and verified in the field 
by the Contractor before starting work.  The location of all known interferences based on the 
best information available has been shown on the drawings, but this information may not be 
complete or accurate. 

Any utility lines uncovered by the Contractor shall be protected and kept in service by the 
Contractor and the Contractor shall notify the respective utility's owner that the line has been or 
will be uncovered.  The Contractor shall use adequate braces and slings or other appropriate 
methods to keep the lines in service, and any repairs made necessary by his operation shall be 
made at the Contractor's expense.  Extreme caution shall be exercised when equipment is 
being moved or work is being performed under and around existing utility facilities, especially 
gas. 

The Contractor shall familiarize himself with and comply with the provisions of O.C.G.A. Section 
25-9-1 et. seq. 

If any public or private utility lines, pipes, facilities, or structures are damaged or broken by the 
operations of the Contractor as a result of being disturbed, exposed or unsupported, the 
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Contractor shall be responsible for the complete and prompt restoration of the same and shall 
indemnify and hold the Owner, its officers, employees and agents harmless from any claims or 
causes or action for damage and for any liability which may arise therefrom. 

For relocation of any dry utility including power, gas, telephone, cable, fiber and others, the 
Contractor is responsible for coordination with the respective utility owner.  Time taken for such 
relocations shall be accounted for in the Construction Schedule.  The County shall pay the cost 
of dry utility relocations that are due to the utility company (only) either directly or shall 
reimburse the Contractor for actual relocation cost paid to the utility company (less overhead 
and profit).  Conduits, etc., that are required for such relocations shall be the responsibility of the 
Contractor. 

For relocation of any wet utilities including water, sewer, storm etc. the Contractor is responsible 
for the coordination and cost of such relocations including meeting the requirements and 
ordinances of the wet utility owner.   

All costs (installation and usage) of temporary wet and dry utilities shall be borne by the 
Contractor.  

 

35 – Work in Existing Buildings 
The Contractor shall provide the Owner twenty one (21) calendar days advance notice before 
beginning work in an existing / occupied building.    

 

36 – Entry 
The right of access to the work wherever it is in preparation or progress shall be extended to the 
Owner and representatives of appropriate regulatory agencies.  The Contractor shall provide 
facilities for such access and inspection. 

 

37 – Rights of Various Interests 
Wherever work, being done by the Owner's forces or by other Contractors, is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Owner, to secure the completion of the various portions of the work in 
general harmony. 

 

38 - Responsibilities of the Contractor 
The Contractor shall secure at own expense all personnel and equipment necessary to 
complete the scope of work of this Contract, none of whom shall be employees of, nor have any 
contractual relationship with the Owner.   

A. Subcontractors, Manufacturers and Suppliers. 

The Contractor shall be responsible for the adequacy, efficiency and sufficiency of 
subcontractors, manufacturers, suppliers and their employees when on County property. 
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B. Contractor's Employees. 

The Contractor shall be responsible for the adequacy, efficiency and sufficiency of his 
employees.  Workers shall have sufficient knowledge, skill and experience to perform 
properly the work assigned to them. 

C. Payment for Labor and Materials. 

The Contractor shall pay and require his subcontractors to pay any and all accounts for 
labor including Workers Compensation premiums, State Unemployment and Federal 
Social Security payments and other wage and salary deductions required by law.  The 
Contractor also shall pay and cause his subcontractors to pay any and all accounts for 
services, equipment, and materials used by him and his subcontractors during the 
performance of work under this contract.  Such accounts shall be paid as they become 
due and payable, but within fifteen (15) days.  If requested by the Owner, the Contractor 
shall furnish proof of payment of such accounts to the Owner.  See Exhibits A, B & C. 

D. Attention to Work. 

The Contractor, acting through his representative, shall give personal attention to and 
shall manage the work so that it shall be prosecuted faithfully.  When his representative 
is not personally present at the project site, his designated alternate shall be available 
and shall have the authority to act on the contract. 

E. Employee Safety. 

The Contractor alone shall be responsible for the safety of his and his subcontractor's 
employees.  The Contractor shall maintain the project site and perform the work in a 
manner which meets the Owner's responsibility under statutory and common law for the 
provision of a safe place to work. 

F. Public Safety and Convenience. 

The Contractor shall conduct his work so as to insure the least possible obstruction to 
traffic and inconvenience to the general public and the residents in the vicinity of the 
work and to insure the protection of persons and property.  No road or street shall be 
closed to the public except with the permission of the Owner.  Fire hydrants on or 
adjacent to the work shall be accessible to firefighting equipment.  Temporary provisions 
shall be made by the Contractor to insure the use of sidewalks, private and public 
driveways and proper functioning of gutters, sewer inlets, drainage ditches and culverts, 
irrigation ditches and natural watercourses. 

G. Cooperation with the Owner’s Contractors and other Government Agencies 

If the Owner undertakes or awards other contracts for additional related work, the 
Contractor and its subcontractors shall fully cooperate with such other Owner’s 
contractors and other Government agencies and carefully fit its own work to such 
additional work as may be directed by the Owner.  The Contractor and its subcontractors 
shall not commit or permit any act which will interfere with the performance of work by 
any of the Owner’s contractors or employees.   

H. Cooperation with the Owner’s Inspector 

The Contractor, when requested, shall assist the Owner’s Inspector(s) in obtaining 
access to work which is to be inspected.  The Contractor shall provide the Owner’s 
Inspector with information requested in connection with the inspection of the work. 
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39 - Authority of Contractor 
A. Contractor's Representative. 

The Contractor shall notify the Owner and Architect/ Engineer in writing of the name of 
the person who will act as the Contractor's representative and shall have the authority to 
act in matters relating to this contract. This person shall have authority to carry out the 
provisions of the contract and to supply materials, equipment, tools and labor without 
delay for the performance of the work. 

B. Construction Procedures. 

The Contractor shall supervise and direct the work.  The Contractor is responsible to 
determine the means, methods, techniques, sequences and procedures of construction, 
except in those instances where the Owner, to define the quality of an item of work, 
specifies in the contract, a means, method, technique, sequence or procedure for the 
construction of that item of work. 

 

40 - Material, Equipment and Workmanship 
Unless otherwise specifically stated in the contract documents, the Contractor shall provide and 
pay for all material, labor, tools, equipment, water, light, power, transportation, supervision, and 
temporary construction of any nature, and other services and facilities of any nature, 
whatsoever necessary, to execute, complete and deliver the work within the specified time.  
Material and equipment shall be new, free of defects and of the quality specified.  Equipment 
offered shall be current modifications, which have been in successful regular operation under 
comparable conditions.  Construction work shall be executed in conformity with the standard 
practice of the trade. 

 

41 - Obligations and Liability of the Contractor  
The Contractor shall do all the work and furnish all the materials, tools, and appliances, and 
everything necessary for properly performing and completing the Work required by the Contract, 
in the manner and within the time specified.  All work shall be completed to the satisfaction of 
the Owner, and in accordance with the Plans and Specifications, at the prices herein agreed 
upon and fixed therefore.  All the work, labor and materials to be done and furnished under this 
Contract shall be done and furnished strictly pursuant to, and in conformity with, the Contract 
Documents, and the directions of the Architect/Engineer as given from time to time during the 
progress of the work, under the terms of this Contract.  All Contractor’s personnel engaged in 
the Work shall be fully qualified and shall be permitted or authorized under law to perform such 
services. 

All loss or damage arising out of the performance or nature of the work, or any damage to the 
work itself to be done under this contract or from any unforeseen obstruction or difficulties which 
may be encountered in the prosecution of the same, or from the action of the elements or from 
any cause or causes whatsoever, until the same shall have been finally accepted, shall be 
sustained and paid for by the Contractor. 

The Contractor shall coordinate his operations with those of any other contractors who may be 
employed on other work of the Owner and shall avoid interference therewith and cooperate in 
the arrangements for storage of materials. 
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The Contractor shall conduct his work so as to interfere as little as possible with the day to day 
operations of the County.  He shall, at his own expense, wherever necessary, or required, 
maintain fences, furnish watchmen, maintain lights, and take such other precautions as may be 
necessary to protect life and property. 

The Contractor shall take all responsibility for the work done under this Contract, for the 
protection of the work, and for preventing injuries to persons, and damage to property and 
utilities on or about the work.   

He shall in no way be relieved of his responsibility by any rights of the Owner, its officers, 
employees and agents to give permission or issue orders relating to any part of the work, or by 
any such permission given or orders issued, or by failure of the Owner, its officers, employees 
and agents to give such permission or issue such orders.   

The Contractor shall bear all losses resulting to him or to the Owner, its officers, employees and 
agents on account of the amount or character of the work, or because of the nature of the land 
in or on which the work is done is different from what was estimated or expected, or on account 
of the weather elements or other causes.  The Contractor shall assume the defense of all claims 
arising out of injury or damage to persons, corporations, or property, whether said claims arise 
out of negligence or not, or whether said claims are for unavoidable damage or not, and from all 
claims relating to labor and materials furnished for the work and from all expenses incurred in 
defending or settling such claims, including reasonable attorney's fees. 

The Contractor shall so conduct his operations as not to damage existing structures or work 
installed either by him or by other contractors.  In case of any such damage resulting from his 
own operations, he shall repair and make good as new the damaged portions at his own 
expense. 

The Contractor warrants that he is familiar with the codes applicable to the work and that he has 
the skill, knowledge, competence, organization, and plant to execute the work promptly and 
efficiently in compliance with the requirements of the Contract Documents.  The Contractor 
having the obligation to keep a competent superintendent on the work during its progress, to 
employ only skilled work force, and to enforce strict discipline and good order among his 
employees, the Contractor, himself is responsible for seeing that the work is installed in 
accordance with the Contract Documents.   

Failure or omission on the part of the Owner, representative of the Owner, agents of the Owner, 
Project Representative, clerk-of-the-works, engineers employed by the Architect/Engineer, 
representatives of the Architect/Engineer or the Architect/Engineer either to discover or to bring 
to the attention of the Contractor any deviation from, omission from, or non-compliance with the 
Contract Documents shall not be set up by the Contractor as a defense of failure to his part to 
install the work in accordance with the Contract Documents or for any other neglect to fulfill 
requirements of the Contract; nor shall the presence of any one, or all, or any of the foregoing at 
the site of the fact that any one, or all, or any of the foregoing may have examined the work or 
any part of it be set up as a defense by the Contractor against a claim for failure on his part to 
install the work in accordance with the Contract Documents or for any neglect to fulfill 
requirements of the Contract.  No requirement of this Contract may be altered or waived except 
in pursuance of a written order of the Owner and in strict accordance with the provisions in the 
Contract for changes in the work. 
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42 – Contractor’s Employees 
The Contractor shall through the course of the contract employ and maintain an adequate and 
skilled workforce necessary to perform the Work in accordance with the Contract Documents 
and to complete the Work within the specified Contract time.  The Contractor shall at all times 
enforce strict discipline and good order among his employees, and shall seek to avoid 
employing on the Work any unfit person or anyone not skilled in the work assigned to him.  If at 
any time before the commencement or during the progress of Work, work force, tools, 
equipment or supervision appear to the Owner, Architect/Engineer to be insufficient, inefficient 
or inappropriate to secure the quality of work required or the proper rate of progress, the Owner, 
Architect/Engineer may order the Contractor to increase their efficiency, to improve their 
character, skills, augment their number, or substitute new tools, plant or equipment, as the case 
may be, and the Contractor shall conform to such order; but the failure of the Architect/Engineer 
to demand such increase of efficiency, number, or improvements shall not relieve the Contractor 
of his obligation to secure the quality of work and the rate of progress necessary to complete the 
work within the time required by this contract to the satisfaction of the Owner.   

 

43 – Contractor Omissions 
The Contractor shall be fully responsible to the Owner for all acts, errors and omissions of the 
Subcontractors, Suppliers and other persons and organization performing or furnishing any of 
the work under a direct or indirect contract with the Contractor just as Contractor is responsible 
for Contractor’s own acts, errors and omissions. 

 

44 - Construction Buildings 
Should the Contractor desire, he may erect an office trailer and structures for housing tools, 
machinery and supplies.  Such structures will be permitted only at places approved by the 
Owner.  Their surroundings shall be maintained at all times in a sanitary and satisfactory 
manner.  On or before the completion of the work, all such structures shall be removed, together 
with all rubbish and trash, and the site shall be restored to its original condition at the expense 
of the Contractor.  Structures will not be permitted for the housing of men. 

 

45 - Electrical Energy 
The Contractor shall make all necessary applications and arrangements and pay all fees and 
charges for electrical energy for power and light required for the proper completion of this 
contract during its entire progress.   

The Contractor shall provide all temporary wiring, switches, connections and meters.  The 
Contractor shall make all necessary applications and arrangements and pay all fees and 
charges for temporary power use. 

There shall be sufficient artificial light, by means of electricity, so that all work may be done in a 
workmanlike manner when there is not sufficient daylight. 

The Contractor shall remove all temporary electrical service and appurtenances prior to final 
acceptance by the Owner. 

Where permanent electrical service is required, the Contractor shall request, in writing, an 
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inspection of the electrical components of the work.  At such time as the electrical components 
of the work have been inspected and approved, the Contractor shall request from the Owner, in 
writing, an electrical service. Such request for electrical service shall be given a minimum of ten 
(10) days in advance.  

 

46 - Water Supply 
The Contractor shall provide all water required to successfully perform the work. All water 
provided by the Contractor, which is not potable, shall be clearly marked as such.  All water 
from fire hydrants, post hydrants, or otherwise from the existing distribution system under local 
control, shall be metered with a meter supplied by any local public body or authority responsible 
for the system and shall be obtained only with written authorization of the Owner.  The 
Contractor shall remove all temporary water service and appurtenances prior to final 
acceptance by the Owner. 

The Contractor shall make all necessary applications and arrangements and pay all fees and 
charges for temporary water use by the contractor. 

 

47 - Sanitary Provisions 
The Contractor shall provide temporary sanitary facilities for the use of the workmen during the 
progress of the work.  The sanitary facilities shall conform to the requirements of the Federal 
Occupational Safety and Health Administration.  All facilities shall be removed at the completion 
of the Contract. 

 

48 - Environmental Impact 
The Contractor shall conduct his operations so as to minimize, to the greatest extent possible, 
adverse environmental impact. 

A. Noise. 

All equipment and machinery shall be provided with exhaust mufflers maintained in good 
working order so as to reduce operating noise to minimum levels.  In addition, operation 
of equipment and machinery shall be limited to daylight hours, except with the 
permission of the Owner, based on critical need for the operation. 

B. Dust/Smoke.  

All equipment movements shall be accompanied by a minimum of dust.  Traveled 
surfaces and earthwork shall be maintained in a moist condition to avoid the generation 
of dust or the airborne movement of particulate matter under all prevailing atmospheric 
conditions. 

Burning operations may be conducted only with the written permission of the Owner.  
The Contractor shall be responsible for obtaining all permits, fees, and complying with all 
codes, ordinances and regulations pertaining to the burning. 

C. Traffic. 

Trucks carrying spoil, fill, concrete or other materials shall be routed over roads, which 
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will result in the least effect on traffic and nuisance to the public.   

All material shall be loaded in a manner that will preclude the loss of any portion of the 
load in transit, including covering, if necessary. 

D. Siltation and Erosion. 

The Contractor shall perform his work to minimize siltation and erosion during 
construction. All points of concentrated runoff from rainfall shall be visually monitored to 
determine that no eroded material leaves the construction site.  Measures shall be taken 
promptly to eliminate siltation and erosion, including the installation of dams, detention 
basins, silt fencing, and other retaining devices.  The Contractor shall conduct 
operations and maintain the work in such condition that adequate drainage shall be in 
effect at all times. 

E. Use of Chemicals. 

All chemicals used during construction or furnished for project operation whether 
herbicide, pesticide, disinfectant, polymer, reactant or other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues 
shall be in strict conformance with instructions. 

F. The Contractor shall be responsible for all costs associated with the environmental 
cleanup or remediation of adverse environment conditions caused by the contractor or 
subcontractor during construction, or which were caused by the Contractor during 
construction, but not discovered until after completion of the project. 

 

49 - Cleaning Up 
The Contractor shall, as directed by the Owner, remove at his own expense from the Owner's 
property and from all public and private property all temporary structures, rubbish and waste 
materials resulting from his operations.  Clean up shall be concurrent with the work. Where 
complete restoration is not reasonable until testing or inspection is complete, the Contractor 
shall, at minimum, remove all debris and trash and perform grading such that the area is left 
neat and without depressions that may hold water. The sufficiency of temporary clean up shall 
be at the discretion of the Architect/Engineer and the Owner. 

 

50 - Safety and Health Regulations 
The Contractor shall comply with the Department of Labor, Safety and Health Regulations for 
Construction promulgated under the Occupational Safety and Health Act of 1970, as amended.  
The Contractor also shall comply with the provisions of the High-Voltage Safety Act of the State 
of Georgia, O.C.G.A. Section 46-3-30 et. seq., and all federal, state, and local codes, 
regulations, and standards. 

 

51 - Accidents 
The Contractor shall provide at the site such equipment and medical facilities as are necessary 
to supply first-aid service to anyone who may be injured in connection with the work.  The 
Contractor shall report in writing to the Owner all accidents whatsoever arising out of, or in 
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connection with, the performance of the work, whether on or adjacent to the site, which causes 
death, personal injury, or property damages, giving full details and statement of witnesses.  In 
addition, if death or serious damages are caused, the accident shall be reported immediately by 
telephone or messenger to both the Contractor and any sub-contractor an account of any 
accident, the Contractor shall promptly report the facts to the Owner, giving full details in writing. 

 

52 - Emergencies 
In an emergency affecting the safety of life or of the work or of adjoining property, the Contractor 
is, without special instructions or authorization from the Owner, hereby permitted to act at his 
discretion to prevent such threatening loss, damage or injury.  He shall also act, without appeal, 
if so authorized or instructed by the Owner.  The Contractor shall supply the Architect/Engineer 
and the Owner with two (2) emergency phone numbers for contact 24 hours per day in the 
event of an emergency. After attempting contact with the Contractor via the emergency phone 
numbers, the Contractor cannot be reached nor should he fail to respond, the Owner may 
remedy the situation by whatever means as may be necessary and deduct the cost for same 
from any monies due the Contractor. 

 

53 – Compensation for Emergency Work 
Any compensation claimed by the Contractor due to emergency work shall be subject to review 
by the Architect/Engineer and approval of the Owner. 

 

54 - Subcontractors 

A. The Contractor shall notify the Owner in writing of the final names and addresses of all 
proposed Subcontractors for the work within fourteen (14) calendar days of the Bid 
Opening.  The Contractor may not substitute or terminate a local MWBE or SBE 
subcontractor or reduce the scope of work awarded to a local MWBE or SBE 
subcontractor without the prior written approval of the County Purchasing Agent/County 
MWBE Coordinator.  Such action taken by Contractor against a local MWBE or SBE 
subcontractor without the prior written approval of the County Purchasing Agent/MWBE 
Coordinator shall be considered a failure to meet the Contractor’s Good Faith Effort to 
maximize local economic impact, render the Contractor in breach of contract and subject 
Contractor to possible penalties as set forth herein. 

B. Subcontractors will not be recognized as having a direct relationship with the Owner.  
The persons engaged in the work, including employees of subcontractors and suppliers, 
will be considered employees of the Contractor and their work shall be subject to the 
provisions of the contract.  References in the contract documents to actions required of 
contractor, subcontractors, manufacturers, suppliers, or any person, other than the 
Owner, the Architect/Engineer or the Owner’s Inspector, shall be interpreted as requiring 
that the Contractor shall require such subcontractor, manufacturer, supplier or person to 
perform the specified action. 

C. A subcontractor for any part of the work must have experience on similar work and, if 
required, furnish the Owner with a list of projects and the Owners or 
Architects/Engineers who are familiar with their competence. 
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D. A Subcontractor’s inability to procure traditional surety bond credit for the benefit of the 
Contractor will not be considered a valid reason for rendering said Subcontractor 
incapable of performing on the Project. 

E. Contractor shall provide Subcontractor and MWBE reports, as required by the County. 
Failure to submit timely reports as required by the County may be deemed as a lack of 
Good Faith Effort and render the Contractor in breach of contract and subject Contractor 
to increased retainage, termination or other sanction by Owner. 

F. The Contractor is responsible to the County for the acts, errors/omissions of all of its 
employees and all subcontractors, their agents (including design professionals) and 
employees, and all other persons performing any work under a contract with the 
Contractor. 

 

55 - Authority of Architect/Engineer 
The Architect/Engineer will be the initial interpreter of the requirements of the Contract 
Documents and shall review the work for acceptability of the work thereunder.  Neither the 
Architect/Engineer’s authority or responsibility under the Contract Documents nor any decision 
made by Architect/Engineer in good faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise or performance of any authority or responsibility of 
Architect/Engineer shall give rise to any duty owed by Architect/Engineer to Contractor, any 
Subcontractor, any Supplier, any other person or organization, or to any surety for or employee 
or agent of any of them. 

 

56 - Services Provided by the Owner 
A. It is agreed and understood that certain services, if required, will be performed and 

furnished by the Owner in a timely manner so as not to delay the Contractor unduly in 
his performance of said obligations.   

B. The Owner will provide the Contractor with all necessary information related to any of 
the Owner’s contractors whose work would affect the Project. 

C. The Owner will examine plans, reports, sketches, drawings, proposals and other 
documents presented by the Contractor and render written decisions pertaining thereto 
within a reasonable time so as not to delay the services of the Contractor. 

D. The Owner shall give prompt written notice to the Contractor whenever the Owner 
observes or otherwise becomes aware of any defect in the Project or changed 
circumstances. 

 

57 - Separate Contracts 
The Owner reserves the right to let other Contracts in connection with this work.  The Contractor 
shall afford other contractors reasonable opportunity for the introduction and storage of their 
materials and the execution of their work, and shall properly connect and coordinate his work 
with theirs. 
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58 - Owner-Contractor Coordination 
A. Service of Notice. 

Notice, order, direction, request or other communication given by the Architect/Engineer 
or Owner to the Contractor shall be deemed to be well and sufficiently given to the 
Contractor if e-mailed, left at any office used by the Contractor or delivered to any of his 
office, clerks or employees or posted at the site of any work or mailed to any post office 
addressed to the Contractor at the address given in the contract document or mailed to 
the Contractor's last known place of business.  If mailed by first-class mail, any form of 
communication shall be deemed to have been given to and received by the Contractor 
two days after the day of mailing. 

 

B. Suggestions to Contractor. 

Plan or method of work suggested by the Architect/Engineer or Owner to the Contractor 
but not specified or required, if adopted or followed by the Contractor in whole or in part, 
shall be used at the risk and responsibility of the Contractor. The Architect/Engineer and 
Owner assume no responsibility therefor and in no way will be held liable for any defects 
in the work, means and methods which may result from or be caused by the use of such 
plan or method of work. 

C. Cooperation. 

The Contractor agrees to permit entry to the site of the work by the Owner or other 
contractors performing work on behalf of the Owner.   

The Contractor shall afford the Owner, other subcontractors and their employees, 
reasonable facilities and cooperation and shall arrange his work and dispose of his 
materials in such a manner as to not interfere with the activities of the Owner or of others 
upon the site of the work.  The Contractor shall promptly make good any injury or 
damage that may be sustained by other contractors or employees of the Owner at his 
hands.  The Contractor shall join his work to that of others and perform his work in 
proper sequence in relation to that of others.  The Contractor and its subcontractors shall 
not commit or permit any act which will interfere with the performance of work by 
contractor(s) or employees of the Owner. 

If requested by the Contractor, the Owner shall arrange meetings with other contractors 
performing work on behalf of the Owner to plan coordination of construction activities.  
The Owner shall keep the Contractor informed of the planned activities of other 
contractors. 

Differences or conflicts arising between the Contractor and other contractors employed 
by the Owner or between the Contractor and the works of the Owner with regard to their 
work shall be brought to the attention of the Owner. 

 

59 - Plans, Specifications and Design 
The Owner shall make available plans and specifications which represent the requirements of 
the Work as far as practical to be performed under the Contract.  All such drawings and 
instructions shall be consistent with the Contract Documents.  Plans and specifications which 
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represent the work to be done shall be made available prior to bid and may be amended via 
addenda during the bid process. The Owner may, during the life of the Contract, and in 
accordance with Section Changes in Work, issue additional instructions, by means of drawings 
or otherwise, necessary to illustrate change in the work. 

 

60 - Reference Standards 
Reference to the Standards of any technical society, organization or association or to codes of 
local or state authorities, shall mean the latest standard, code, specifications, or tentative 
standard adopted and published at the date of taking bids, unless specifically stated otherwise. 

 

61 - Drawings Furnished 
Unless otherwise provided in the Contract Documents, the Owner will furnish to the Contractor, 
free of charge, up to 1 hard copy and 1 electronic copy of the drawings and specifications 
necessary for the execution of the work. 

 

62 - Ownership of Design, Drawings and Specifications 
The design of the Work, and all plans, specifications (and changes made during bid and during 
the course of the contract) that describe the Work, are the property of the Owner.  The drawings 
and specifications made available and furnished by the Owner shall not be reused on other 
work.  All sets are to be returned to the Owner at the completion of the work.  All models are the 
property of the Owner. 

 

63 - Division of Plans and Specifications 
Specifications and drawings are divided into groups for the convenience of the Owner.  These 
divisions are not for the purpose of apportioning work or responsibility for work among 
subcontractors, suppliers and manufacturers. 

 

64 - Construction Schedule and Procedures 
The Contractor shall submit for the Owner, Architect/Engineer review a Construction Schedule 
as stated in the specifications that details the scheduling and coordinating of the work to be 
completed within the Contract Time. The Owner, Architect/Engineer’s review of the Schedule is 
for general concurrence and in no way holds them responsible for the schedule and execution 
of the work.  All responsibility related to the schedule, means and methods lies with the 
Contractor.  

At the Preconstruction Conference, the Contractor shall submit to the Owner, 
Architect/Engineer, five (5) hard copies and 1 digital copy of the accepted Construction 
Schedule which shall be used and updated throughout the course of the project. 

The Contractor’s Construction Schedule shall account for the time (lead time and actual 
duration) required for the work to be performed by the Owner’s contractors.  The Contractor 
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shall provide these time frames to the Owner.  The Contractor is required to coordinate with the 
Owner’s contractors for work to be performed and advise the Owner if the Owner’s contractors 
are impacting the project’s critical path. 

Contractor shall energetically and expeditiously carry out the work and shall revise tasks as 
necessary to accommodate unforeseen events.  Revisions to the accepted construction 
schedule may be made only with the written approval of the Contractor and Owner (Project 
Manager). A change affecting the contract value of any activity, the completion time, and 
sequencing shall be made in accordance with applicable provisions of Section Changes in 
Work.  Contract time extensions shall be incorporated into updated schedules, reflecting their 
effect at the time of occurrence.  Failure of the Contractor to comply with these requirements for 
submittal of the construction schedule and reports shall be cause for delay in review of progress 
payments by the Owner. 

The Contractor shall continually update the Construction schedule for the work performed 
through the course of the contract.  The updated Construction Schedule showing the progress 
of the past month’s construction in relation to the approved Construction schedule along with a 
monthly progress report shall be included with each monthly Application for Payment.  

Before starting any work, and from time to time during its progress, as the Owner or 
Architect/Engineer may request, the Contractor shall outline to the Owner or Architect/Engineer 
the methods he plans to use in doing the work, and the various steps he intends to take.  Failure 
of the Owner or Architect/Engineer to reject the methods or steps proposed by the Contractor 
shall not relieve the Contractor of his responsibility for the correct and timely performance of the 
work.   

 

65 - Project Management 
The Contractor shall use an industry standard software for the management of the project and 
provide the Owner and the design team access to the software at no charge. Contractor shall 
schedule and coordinate the work of the Contractor and all subcontractors and others involved 
to maintain the accepted Construction schedule.  His duties shall also include the obtaining of 
permits, planning of the work, scheduling of ordering and delivery of materials, scheduling of 
inspections, and checking and control of all work under this contract.   

The Contractor shall be responsible for complete supervision and control of his subcontractors 
as though they were his own forces.  Notice to the Contractor shall be considered notice to all 
affected subcontractors. 

 

66 - Project Meetings 
Project meetings will be held on site as often as deemed necessary by the Owner or 
Architect/Engineer throughout the construction period. Meetings will normally be held bi-weekly. 
Contractor's representatives shall attend and maintain minutes, which shall be distributed to all 
attendees within five (5) days after completion of meeting.  The purpose of the meetings will be 
to discuss schedule, progress, coordination, submittals and job-related problems. 
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67 - Overtime and Shift Work 
Regular shift work shall be between 7 am and 5 pm on weekdays (excluding County holidays).  
Overtime work shall be considered any work between 5 pm and 7 am on weekdays, any time 
Saturday, Sunday and on County holidays.  Overtime may be established as a regular 
procedure by the Contractor only with reasonable notice and written permission of the Owner.  
No work other than overtime and shift work established as a regular procedure shall be 
performed between the hours of 5:00 p.m. and 7:00 a.m. nor on Saturday, Sundays or County 
holidays except such work as is necessary for the proper care and protection of the work 
already performed or in case of an emergency. 

Contractor agrees to pay the Owner's costs of inspection and County Staff overtime for any 
work performed during overtime including work performed during approved overtime.  Costs of 
overtime inspection will cover engineering, inspection, general supervision and overhead 
expenses, which are directly chargeable to the overtime work. Contractor agrees that Owner 
shall deduct such charges from payments due the Contractor. 

 

68 – Construction Progress 
The Contractor shall furnish such manpower, materials, facilities and equipment as may be 
necessary to insure the execution and completion of the work in accordance with the accepted 
Construction Schedule. If work falls fourteen (14) days or more behind the accepted 
construction schedule, the Contractor agrees that he will take some or all of the following 
actions to return the project to the accepted schedule.  

These actions may include the following: 

A. Increase manpower in quantities and crafts. 

B. Increase the number of working hours per shift, shifts per working day, working days per 
week, or the amount of equipment, or any combination of the foregoing. 

C. Reschedule activities. 

If requested by the Architect/Engineer, the Contractor shall prepare a proposed schedule 
revision demonstrating a plan to make up the lag in progress and insure completion of 
the work within the contract time.  The proposed revision shall be submitted to the 
Owner, Architect/Engineer in accordance with section Construction Schedule. All actions 
to return the project to the acceptable schedule are at the Contractor's expense. 

The Contractor shall pay all costs incurred by the Owner, which result from the 
Contractor's action to return the project to its accepted schedule.  The Contractor agrees 
that the Owner shall deduct such charges from payments due the Contractor. It is further 
understood and agreed that none of the services performed by the Architect/Engineer in 
monitoring, reviewing and reporting project status and progress shall relieve the 
Contractor of responsibility for planning and managing construction work in conformance 
with the construction schedule. 

 

69 - Quality 
Whenever mention is made of any article, material or workmanship to be in accordance with 
laws, ordinances, building codes, underwriter’s codes, ASTM regulations or similar expressions, 
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the requirements of these laws, ordinances etc. shall be construed to be the minimum 
requirements. 

Where the contract requires that materials or equipment be provided or that construction work 
be performed, and detailed specifications of such materials, equipment or construction work are 
not set forth, the Contractor shall perform the work using materials and equipment of the best 
grade in quality and workmanship obtainable in the market from firms of established good 
reputations, and shall follow standard practices in the performance of construction work.  The 
work performed shall be in conformity and harmony with the intent to secure the standard of 
construction and equipment of work as a whole and in part. 

 

70 - Submittal Procedure 
A. General. 

The Contractor shall submit descriptive information that will enable the 
Architect/Engineer to determine whether the Contractor's proposed materials, 
equipment, or methods of work are in general conformance to the design concept and in 
compliance with the drawings and specifications.  The data shall include such items as 
shop drawings, erection drawings, schedules, inspection, testing and adjusting 
instructions, operations manuals, maintenance procedures and parts lists.  When 
applicable, information and data to be provided shall be identified by the specified 
equipment number.  Extraneous material on the pages or drawings provided shall be 
crossed out, and the equipment or material to be supplied shall be clearly marked.     

B. Contractor's Responsibilities. 

The Contractor shall be responsible for the accuracy and completeness of the 
information contained in each submittal and shall assure that the material, equipment, or 
method of work shall be as described in the submittal.  The Contractor shall verify in 
writing that all features of all products conform to the requirements of the specifications 
and drawings. Submittal documents shall be clearly edited to indicate only those items, 
models, or series of material or equipment that are being submitted for review. All 
extraneous materials shall be crossed out.  The Contractor shall insure that there is no 
conflict with other submittals and shall notify the Architect/Engineer in each case where 
his submittal may affect the work of another contractor or the Owner.  The Contractor 
shall insure coordination of submittals among the related crafts and subcontractors. 

The Contractor may in some situations authorize in writing a material or equipment 
supplier to deal directly with the Architect/Engineer with regard to a submittal. These 
dealings shall be limited to contract interpretations. 

C. Transmittal Procedure. 

1. General. 

Before each submittal, the Contractor shall have determined and verified all field 
measurements, quantities, dimensions, specified performance criteria, installations 
requirements, materials, catalog numbers and similar information with respect 
thereto; all materials with respect to intended use, fabrication, shipping, handling, 
storage, assembly and installation pertaining to the performance of the work; and all 
information relative to the Contractor’s sole responsibilities in respect of means,  
methods, techniques, sequences and procedures of construction and safety 
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precautions and programs incident thereto. 

Submittal documents common to more than one piece of equipment shall be 
identified with all the appropriate equipment numbers and specification section and 
paragraph. 

Each submittal will bear a stamp or specific written indication that the Contractor’s 
obligations under the Contract documents with respect to the Contractor’s review 
and approval of that submittal. 

2. Deviation from the Contract. 

If the Contractor proposes to provide material, equipment, or method of work which 
deviates from the specifications/project manual, the Contractor shall give the 
Architect/Engineer specific written notice of such deviations or variations that the 
submittal may have from the requirements of the Contract Documents.  Such notice 
to be in a written communication separate from the submittal and, in addition, the 
Contractor shall cause a specific notation to be made on each shop drawing and 
sample submitted to the Engineer. 

3. Submittal Completeness. 

Submittals, which do not have all the information required to be submitted, including 
deviations, are not acceptable and will be returned without review. 

D. Review Procedure. 

Review shall not extend to means, methods, techniques, sequences, or procedures of 
construction, or to verifying quantities, dimensions, weights or gages, or fabrication 
processes, or to safety precautions, or programs incident thereto.  Review of a separate 
item, as such, will not indicate approval of the assembly in which the item functions. 

The Contractor shall submit six copies of all specified information including an electronic 
version.  Unless otherwise specified, within fifteen (15) calendar days after receipt of the 
complete submittal, the Architect/Engineer shall review the submittal and return five 
copies of the submittal with comments along with the electronic version.  The returned 
submittal shall indicate one of the following actions: 

1. If the review indicates conformance with the drawings and specifications, submittal 
copies will be marked "No Exceptions Taken".  In this event, the Contractor may 
begin to implement the work or incorporate the material or equipment covered by the 
submittal. 

2. If the review indicates limited corrections are required, submittal copies will be 
marked "Make Corrections Noted".  The Contractor may begin implementing the 
work or incorporate the materials or equipment covered by the submittal in 
accordance with the noted corrections.   

3. If the review indicates that the submittal is insufficient or contains incorrect data, 
submittal copies will be marked "Amend and Resubmit".  Except at his own risk, the 
Contractor shall not undertake work covered by this submittal until it has been 
revised, resubmitted and returned marked either "No Exceptions Taken" or "Make 
Corrections Noted". 

4. If the review indicates that the submittal does not comply with the plans and 
specifications, submittal copies will be marked "Rejected – see Remarks". Submittals 
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with deviations, which have not been clearly identified, will be rejected. Except at his 
own risk, the Contractor shall not undertake work covered by this submittal until it 
has been revised, resubmitted and returned marked either "No Exceptions Taken" or 
"Make Corrections Noted". 

E. Effect of Review of Contractor's Submittals. 

Review of drawings, methods of work, or information regarding materials or equipment 
the Contractor proposed to provide, shall not relieve the Contractor of his responsibility 
for errors and omissions therein and shall not be regarded as an assumption of risks or 
liability by the Owner or the Architect/Engineer or by any officer or employee thereof, 
and the Contractor shall have no claim under the contract on account of the failure, or 
partial failure, or the method of work, material, or equipment so reviewed.  A mark of "No 
Exception Taken" or "Make Corrections Noted" shall mean that the Architect/Engineer 
has no objection to the Contractor, upon his own responsibility, using the plan or method 
of work proposed, or providing the materials or equipment proposed. 

F. The Architect’s review of Contractor’s submittals will be limited to examination of an 
initial submittal and one (1) resubmittal.  The Owner is entitled to obtain reimbursement 
from the Contractor for amounts paid to the Architect/Engineer for evaluation of 
additional resubmittals.  An incomplete submittal shall count as a submittal (either initial 
or resubmitted as the case may be).   

G. Contractor shall provide the Owner one hard copy/print out of each final approved 
submittal with all the Architect/Engineer comments shown.  Contractor shall maintain a 
log of the final approved hard copy submittals periodically handed over to the Owner. 

H. No extension of Contract Time will be authorized because of failure to transmit 
submittals adequately in advance of the work allowing for time for processing, review, 
approval and resubmittal. 

I. The certificate of Substantial Completion shall not be issued for any portion of the work 
for which complete product data / shop drawings has not been submitted and approved. 

J. For further information on Submittal procedures, refer to Specifications.  

 

71 – Request for Substitution 
If it is desired to use products of trade, brand or manufacturer’s names or model numbers that 
are different from those mentioned in the Contract Documents, the successful 
Bidder/Contractor shall submit to the Owner for the Architect/Engineer’s approval of the use of 
all such products manufactured by companies that are different than those named in the 
Contract Documents.  This shall apply to both substitution and “or equal” products where 
allowed in the Contract Documents. 

 
A. Request for Approval of Substitute / use of Equal Product.  All requests for approval of 

substitution of a product that is not listed in the Contract Documents must be made to 
the Owner (Project Manager) for review by the Architect/Engineer.  An application for 
approval of a substitute product must be made in writing, accompanied by technical 
data, published recommendations of the manufacturer for the installation of the product 
together with a complete schedule of changes in the drawings and specifications, if any, 
that must be made in other work in order to permit the use and installation of the 
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proposed product in accordance with the recommendations of the manufacturer of the 
product.  The application must be accompanied by detailed information describing in 
which respects the materials or equipment submitted for consideration differ from the 
materials or equipment designated in the Contract Documents.  Refer Specifications for 
additional information.  

 
B. Burden of Proof.  The burden of proving acceptability of a proposed product rests on the 

successful Bidder/Contractor making the submission.  The Architect/Engineer will 
consider reports from reputable independent testing laboratories, verified experience 
records showing the reputation of the proposed product with previous users, evidence of 
reputation of the manufacturer for efficiency in servicing their products, or any other 
written information that is helpful in the circumstances.  The degree of proof required for 
approval of a proposed product as acceptable for use in place of a named product or 
named products is that amount of proof necessary to convince the design 
professional(s) beyond all doubt.  To be approved, a proposed product must meet or 
exceed all requirements of the Contract Documents.  The Architect/Engineer shall be 
the final judge on questions of equivalence and compliance. 

C. The Owner, Architect/Engineer will consider requests for substitution/use of equal 
products only from the successful Bidder/Contractor and will not acknowledge or 
consider such offers from suppliers, distributors, manufacturers, or subcontractors.  

D. The Contractor may furnish no products of any trade names, brand names, or 
manufacturers' names except those designated in the Contract Documents unless 
approvals have been obtained in accordance with the above procedure.  Oral approvals 
of products are not valid.   

E. The Owner shall be entitled to reimbursement from the Contractor for amounts paid to 
the Architect/Engineer for reviewing the Contractor’s proposed substitutions and making 
agreed upon changes in the Drawings and Specifications resulting from such 
substitutions/use of equal products.   

 

72 – Basis of Design, Equal 
A basis of design manufacturer refers to the specific manufacturer/product used by the 
Architect/Engineer in their design that may be coordinated with the design of other disciplines.  
The term “equal” allows the Contractor to use another manufacturer/product provided the 
“equal” manufacturer/product meets all criteria of the Basis of Design and is approved by the 
Architect/Engineer.  The Contractor is required to submit all necessary technical information to 
the Architect/Engineer to support their case that the product submitted is equal in all aspects 
(refer Section Request for Substitution).  Should a Contractor use an approved “equal” product 
rather than the Basis of Design manufacturer/product, the Contractor is responsible for all 
impact resulting from the use of such product including coordination and costs to that trade and 
other impacted trades.    

 

73 - Manufacturer's Directions 
Manufactured articles, material and equipment shall be applied, installed, connected, erected, 
adjusted, tested, operated and maintained as recommended by the manufacturer, unless 
otherwise specified.  Manufacturer's installation instructions and procedures shall be provided 
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prior to installation of the manufactured articles, material and equipment. 

 

74 - Material Delivery, Handling, and Storage 
The Contractor shall schedule and sequence the delivery of material and equipment such that 
installation can be accomplished in a timely manner.  The Contractor shall thoroughly examine 
all material and equipment upon delivery and shall not accept delivery of defective or damaged 
material or equipment.   

Nylon slings and chokers shall be used for lifting all material and equipment.  Chains, cables, 
wire rope, or other such items that may cause change to factory-applied coatings shall not be 
used for handling of material or equipment. 

Material and equipment shall be stored as compactly and neatly as practicable at points 
convenient for the Contractor and which do not damage the work or interfere with or are 
otherwise hazardous to traffic.  Material and equipment shall be stored so as to facilitate 
inspection and to insure preservation of their quality and fitness for use.  All material and 
equipment shall be stored on wooden skids or platforms such as not to be in direct contact with 
the ground.  All mechanical and electrical equipment shall be stored and covered in a manner 
such as to completely be protected from dust and moisture.  Prior to the delivery of any 
materials or equipment, the Contractor shall submit, for the Architect/Engineer’s review, a plan 
showing all designated storage and assembly areas.  Should the Contractor choose to store 
material or equipment or use for assembly property which is not owned by the Owner or the 
Contractor, a letter of permission signed by the legal owner of the property shall be obtained by 
the Contractor and submitted to the Owner a minimum of 72 hours prior to delivery.  All material 
and equipment stored at any facility other than the site shall be tagged with the Owners name 
and project name. Payment shall not be made for "Stored Materials" for any material stored at 
locations or in any manner not suitable to the Owner. 

 

75 - Maintenance During Construction 
The Contractor shall maintain the work from the beginning of construction operations until Final 
Completion of the Project.  This maintenance shall constitute continuous and effective work on a 
daily basis with adequate equipment and forces to insure that all structures and roadways are 
kept in satisfactory condition at all times, including satisfactory signing or marking as 
appropriate and control of traffic where required by use of traffic control devices as required by 
the State of Georgia. 

Upon completion of the work, the Contractor shall remove all construction signs and barricades 
before Final Completion of the Project. 

 

76 – Material Inspection and Testing 
A. For all work involving professionally designed structures falling under the “Special 

Inspections” requirements of the Georgia State Minimum Standard Building Code/ most 
recent edition International Building Code, the Owner shall be responsible for and pay 
for all required testing. 

Contractor shall be responsible for and pay for all other testing required by the project 
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plans and specifications.  

Tests for infiltration, line and grade of water and sanitary sewer, hydrostatic and leakage 
tests, including video recording of all storm and sanitary sewer on, shall be made by the 
Contractor in the presence of the Architect/Engineer. 

B. No portion of the work will be accepted for partial or final payment until tests prove it has 
been satisfactorily completed.  All such tests shall be documented, signed by the person 
conducting the tests and reviewed by the Architect/Engineer and approved by the Owner 
prior to payment. 

C. The cost of re-inspection of work that did not meet the Contract Documents shall be by 
the Contractor. 

 

77 – Inspections, Compliance With Contract Requirements 
A. Inspection. 

To demonstrate compliance with the contract requirements, the Contractor shall assist 
the Architect/Engineer and Owner in the performance of inspection work.  The 
Contractor shall grant the Architect/Engineer access to the work and to the site of the 
work, and to the places where work is being prepared, or where materials, equipment or 
machinery is being obtained for the work.  The Contractor shall provide information 
requested by the Architect/Engineer in connection with inspection work. 

If the contract documents, laws, ordinances, or any public regulatory authority requires 
parts of the work to be specially inspected, tested or approved, the Contractor shall give 
the Architect/Engineer adequate prior written notice of the availability of the subject work 
for examination.  Such notice shall be a minimum of five (5) working days.  Inspections 
by the Architect/Engineer shall be promptly made.  If the Architect/Engineer instructs the 
Contractor that inspection of certain phases of the work must be made prior to 
proceeding, he shall perform such inspection, promptly and in such manner as to allow 
the Contractor to continue with the work without delay.   

If parts of the work are covered in contravention of the Architect/Engineer's directive, the 
cost of exposing the work for inspection and closing shall be borne by the Contractor 
regardless of whether or not the work is found to be in compliance with the contract. 

B. If any work is covered in the absence of the Architect/Engineer's directive to the 
contrary, the Contractor shall, if directed by the Architect/Engineer, uncover, expose or 
otherwise make available for inspection, portions of covered work.  If it is found that such 
work is defective, the Contractor shall bear the expense of uncovering and 
reconstructing. If the work is found to be in compliance with the contract, the Contractor 
will be allowed an increase in the contract price or an extension in the contract time, or 
both via a change order.  The Owner reserves the right to require additional 
documentation from the Contractor as necessary to determine compliance with the 
Contract Documents.   

C. Certification. 

In cases where compliance of materials or equipment with Contract Documents is not 
readily determinable through inspection and tests, the Architect/Engineer shall request 
that the Contractor provide properly authenticated documents, certificates or other 
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satisfactory proof of compliance.  These documents, certifications and proofs shall 
include performance characteristics, materials of construction and the physical or 
chemical characteristics of materials. 

D. Inspection at Point of Manufacturing. 

If inspection and testing of materials or equipment in the vicinity of the work by the 
Owner is not practical, the specifications may require that such inspection and testing or 
witnessing of tests take place at the point of manufacture.  In this case and in the event 
the remote inspection and testing is not specified and is requested by the Owner, the 
required travel, subsistence, and labor expenses shall be paid by the Owner.  If the 
Contractor requests the Owner to inspect and test material or equipment at the point of 
manufacture, then the additional costs to the Owner for travel, subsistence, and labor 
expenses shall be paid by the Contractor. 

 

78 – Ownership of Salvaged Material and Equipment 
The Owner shall have the right to retain ownership of any salvaged material or equipment.  For 
all salvageable material and equipment, the Contractor shall give the Owner adequate notice 
prior to disposal. 

 

79 - Progress Payments 
The Contractor agrees that the provisions of the Georgia Prompt Pay Act, O.C.G.A. Section 13-
11-1 et.seq. shall not apply to this Contract and is superseded by the terms and conditions of 
this Contract.   

Should the project begin within any one month, the first invoice shall cover the partial period 
from the beginning date of the Project through the last day of the month (or on a mutually 
agreeable time) in which it began.  The Contractor Application for Payment shall be submitted 
each month until the project is completed.  Contractor will implement a prompt payment 
provision for sub-contractors for work/materials provided per pay application. 

The Contractor shall use forms AIA G702 and G703 to submit the Application for Payment. The 
Contractor Application for Payment shall be itemized to reflect actual expenses for each 
individual line item task corresponding to the approved Schedule of Values.  On the first day of 
every month the Contractor shall prepare and submit a digital copy and 3 copies of a draft 
Application for Payment, covering the total quantities under each item of work that has been 
completed from the start of the job up to and including the last day of the preceding month, and 
the value of the work so completed determined in accordance with the Schedule of Values, 
together with supporting evidence as may be required by the Owner, Architect/Engineer. The 
Owner, Architect/Engineer shall review the draft billing for completeness, accuracy and 
percentage complete.  By the 7th day of the month, the Owner, Architect/Engineer shall discuss 
with the Contractor any changes to be made to the Application.  By the tenth (10th) day of the 
month, the Contractor shall submit a corrected Application for Payment.  

The Application for Payment may in some instances only include the cost of materials required 
in the permanent work that has been delivered to the site or stored in an approved location and 
suitably protected but has not as yet been incorporated in the work.  The payment for Stored 
Materials will be reviewed by the Owner, Architect/Engineer on an individual basis.  The 
Contractor shall be required to submit invoices (s) for the Stored Materials and provide access 
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to the Owner, Architect/Engineer for inspection.  Payments shall be made for materials stored 
off-site only if said materials are stored in an independent bonded warehouse and if all costs of 
storage, insurance, loading and transfer for such materials are paid for by the Contractor. The 
Contractor shall submit to the Owner bills of lading, bonds, pictures and other supporting 
documentation with any request for such payment.  The Contractor shall be responsible for all 
losses of materials and equipment that are in his custody and control whether on site or off site.  
Under no circumstances shall any material for which payment has been made by the Owner to 
the Contractor, be sold, returned to the supplier or otherwise moved from storage except for 
incorporation into the work as covered in this contract without written authorization from the 
Owner. 

Each Application for Payment shall be accompanied by 

A. Partial Lien Release (Pay Application Attachment A) 

B. Affidavit of Payment of Claims.  An affidavit that all payrolls, bills for materials and 
equipment, and other indebtedness connected with the Work associated with all 
previous payments for which the Owner might in any way be responsible, have been 
paid or otherwise satisfied, including Subcontractor payments (Pay Application 
Attachment B). 

C. MWBE Participation Report and Payment Form (Pay Application Attachment C). 

D. An itemized list of materials stored for which payment is being claimed.  This list shall be 
accompanied by the suppliers' invoices indicating the materials costs.  Payment for 
materials stored shall be subject to the same retainage provisions as for work completed 
as described below. 

E. As Built drawings that show to the satisfaction of the Owner and Architect/Engineer, field 
mark ups that are current to date.  As Built drawings not adequately updated shall delay 
approval of the Application for Payment. 

No partial payment becomes due until the Contractor submits to the Owner all the above 
information.  The Owner shall make payment to the Contractor within thirty (30) days from the 
date of receipt of a complete, accepted, and approved Application for Payment that is 
accompanied with all the required documentation listed above. For pay requests that are 
incomplete or need to be revised, the 30 day time period shall start when all required 
information has been submitted. The Owner shall, after deducting previous payments made, 
pay to the Contractor 90% of the amount of the Application as approved by the Owner, as long 
as the gross value of completed work is less than 50% of the total Contract amount, or if the 
Contractor is not maintaining his construction schedule to the satisfaction of the Owner (past the 
50% mark).     

After the gross value of completed work becomes equal to 50% of the total Contract amount 
within a time period satisfactory to the Owner, then the Owner’s Project Manager may continue 
at his/her discretion until all Work is Substantially Complete to retain the 10% of the first 50% of 
the work without requiring additional retainage.  However, if work is unsatisfactory or falls 
behind schedule, retention may be resumed at the previous level after notification to the 
Contractor.   

The Contractor shall also submit with each monthly Application for Payment an updated 
progress report that outlines the work accomplished during the billing period and any problems 
that may inhibit Project execution or cause delay in Project Completion, along with a copy of the 
Progress Schedule marked to indicate the work actually completed. Failure to submit a progress 
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report or Progress Schedule shall be grounds for the Owner to withhold payment.   

The Contractor warrants and guarantees that title to all Work, materials and equipment covered 
by an Application for Payment, whether incorporated in the Project or not, will pass to the Owner 
upon the receipt of such payment by the Contractor, free and clear of all liens, claims, security 
interests or encumbrances, (hereinafter referred to as “liens”) and that no Work, materials or 
equipment covered by an Application for Payment will have been acquired by the Contractor, or 
by any other person performing the Work at the site of furnishing materials and equipment for 
the project, subject to an agreement under which an interest therein or an encumbrance thereon 
is retained by the seller or otherwise imposed by the Contractor or such other person. 

Retention of contractual payments and the creation of escrow accounts for contracts for the 
installation, improvement, maintenance or repair of water or sewer facilities shall be in 
accordance with the Georgia Retainage Law, Section 13-10-20, Article 2, as found in O.C.G.A. 

When all work is Substantially Completed and time charges have ceased, pending final 
acceptance and final payment, the amount retained may be further reduced at the discretion of 
the Owner. 

Before final payment is due, the Contractor shall submit evidence satisfactory to the Owner, 
Architect/Engineer that all payrolls, material bills, and other indebtedness connected with the 
work have been paid, except that in case of disputed indebtedness or liens, the Contractor may 
submit in lieu of evidence of payment an additional Surety Bond satisfactory to the Owner 
guaranteeing payment of all such disputed amounts when adjudicated.  Under this paragraph, 
failure to supply said documentation, any additional requested information, partial releases, 
waiver of liens, and evidence of payment of all current accounts will be considered grounds for 
withholding partial payments, and failure to supply a release and unconditional lien waivers for 
said Surety Bond for the entire job, on completion, will be grounds for withholding final payment. 

Following the issuance of the Certificate of Substantial Completion, the Contractor shall submit 
a final invoice to the Owner for the remaining retainage only after the completion of all punch list 
items and the fulfilling of all Closeout requirements including As builts, warranties, O&Ms and 
stock items.   Final payment constituting the entire unpaid balance due shall be paid by the 
Owner to the Contractor when work has been fully completed and the contract fully performed.  
The making of final payment shall constitute a waiver of all claims by the Owner/Chatham 
County except those arising from unsettled liens, faulty or defective work appearing after 
Substantial Completion, failure of the work to comply with the requirements of the Contract 
Documents, or terms of any warranties required by the Contractor Documents or those items 
previously made in writing and identified by the Owner as unsettled at the time of final 
application for payment.  Acceptance of final payment shall constitute a waiver of all claims by 
the Contractor, except those previously made in writing and identified by the Contractor as 
unsettled at the time of final application for payment. 

 

80 - Liens  
Every monthly Pay Request shall be accompanied by a Partial Lien Release that states that all 
subcontractors have been paid to date.  The final Application for Payment shall be accompanied 
with a final Lien Release.  Neither the final payment nor any part of the retained percentage 
shall become due until the Contractor shall deliver to the Owner a complete release of all claims 
or liens arising out of this Contract and an affidavit that so far as he has knowledge or 
information the release and receipts include all the labor and materials for which a lien or claim 
could be filed; but the Contractor may, if any Subcontractor refuses to furnish a release or 
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receipt in full, furnish an additional bond satisfactory to the Owner, to indemnify the Owner 
against any claim or lien (in cases where such payment is not already guaranteed by Surety 
Bond).  If any claim or lien remains unsatisfied after all payments are made, the Contractor shall 
refund to the Owner all monies that the latter may be compelled to pay on discharging such a 
lien, including all costs and a reasonable attorney's fee.   

 

81 – Payments Withheld 
The Owner may withhold or, on account of subsequently discovered evidence, nullify the whole 
or part of any certificate of payments to such extent as may be necessary to protect himself 
from loss on account of: 

A. Defective work not remedied. 

B. Claims filed or reasonable evidence indicating proposed public filing of claims by other 
parties against the Contractor.  

C. Failure of the Contractor to make payments properly to Subcontractors or for material or 
labor. 

D. Damage to another Contractor.   

E. Reasonable doubt that the work can be completed for the unpaid balance of the 
Contract sum.  When the County withholds payment to the Contractor for any of the 
above reasons, the County shall notify the Contractor of the deficiencies with fifteen (15) 
days of receiving an Application for Payment.  When the issue has been addressed to 
the satisfaction of the County, payment shall be made for the amount withheld. 

When the above grounds are removed or the Contractor provides a Surety Bond, satisfactory to 
the Owner, which will protect the Owner in the amount withheld, payment shall be made for 
amounts withheld because of them.  Nothing in this Section shall negate, abridge, or alter other 
grounds for withholding or delaying payment to the Contractor as stated in the Contract. 

 

82 - Interpretation of Plans and Specifications  
A. General. 

The plans/drawings and specifications/Project Manuals are intended to be explanatory of 
each other.  Work specified on the plans and not in the specifications, or vice versa, 
shall be executed as if specified in both.   

The plans and specifications shall be considered as complementary of one another and 
not in lieu of the other.  Any work and material shown in the one and omitted in the other, 
or described in the one and not in the other, or which may fairly be implied by both or 
either, or shown on one plan sheet and not the other, or indicated in one specification 
section and not the other, shall be furnished and performed as though shown in both, to 
give a complete job. 

B. Intent of the Plans and Specifications 

The general implied intent of the drawings and specifications is to be assumed eg. for a 
component shown on the architectural drawings, contractor shall be responsible to 
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provide all associated materials to install the component even if not shown on the related 
discipline drawings. 

C. Request for Clarification. 

In the event the work to be done or matters relative thereto are not sufficiently detailed or 
explained in the contract documents, the Contractor shall apply to the Architect/Engineer 
for further explanations as may be necessary and shall conform thereto so far as may be 
consistent with the terms of the contract. In the event of doubt or question arising 
respecting the true meaning of the specifications or drawings, reference shall be made 
to the Architect/Engineer for his decision. 

 

83 - Discrepancy between and in the Drawings and Specifications 
A. Errors and Omissions. 

1. Refer Instructions to Bidders Section Examination of Plans and Specifications (Any 
obvious error or omission in the plans or specifications shall not inure to the benefit 
of the Bidder but shall put Bidder on notice to inquire of or identify the same from the 
County) 

2. Refer Supplemental Instructions to Bidders Section Interpretations (Failure on the 
part of the successful bidder to request clarification shall not relieve him as 
Contractor of the obligation to execute such work in accordance with a later 
interpretation by the Architect/Engineer at no additional cost to the County). 

3. If the Contractor, in the course of the work, becomes aware of any errors or 
omissions in the contract documents or in the work already installed, or in work 
performed by the Owner's contractors, he shall immediately inform the 
Architect/Engineer and Owner in writing.  The Architect/Engineer shall promptly 
review the matter and if finds an error or omission has been made, shall determine 
the corrective actions and advise the Contractor accordingly.  If the corrective work 
associated with an error or omission increases or decreases the amount of work 
called for in the contract, the Architect/Engineer shall prepare an appropriate change 
order for Owner’s approval.  After discovery of an error or omission by the 
Contractor, related work performed by the Contractor shall be done at his risk unless 
authorized, in writing, by the Architect/Engineer. 

B. Conflicting Provisions. 

In cases of conflict within the plans, plan details and specifications or between the plans, 
plan details and specifications, the contractor shall assume that the higher, greater and 
most stringent requirement applies and shall have included such price in his bid. In the 
event an item of work is described differently in two or more locations on the drawings 
and in the specifications, the Contractor shall request a clarification from the 
Architect/Engineer on how to proceed.  

 

84 - Discrepancy between General Conditions and Technical Specifications 
Should there be a discrepancy between the General Conditions and Specifications/Project 
Manual(s), the most stringent requirement shall govern. 
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85 – Changes in Work   
The Owner, without invalidating the Contract, may order additions to or deductions from the 
Work. The Contractor shall determine the value of any such extra work or change and shall 
submit a Cost Proposal to the Owner’s Project Manager, Architect/Engineer for review.  If the 
Cost Proposal is considered acceptable, then following approval by the Chatham County Board 
of Commissioners, the contract sum shall be adjusted accordingly as a Change Order to the 
Contract price.  Any claim for extension of time caused thereby shall be requested with the Cost 
Proposal.  Such time extension if considered acceptable by the Owner’s Project Manager, 
Architect/Engineer and approved by the Chatham County Board of Commissioners shall be 
adjusted via the Change Order and shall serve as the revised Contract time. 

In giving instructions, the Architect/Engineer shall have authority to make minor changes in the 
work that does not involve extra cost and is consistent with the purpose of the work.  Except in 
an emergency endangering life and property, no extra work or change shall be made unless in 
pursuance of a written order, and no claim for an addition to the Contract price shall be valid 
unless the additional work was so ordered. 

A. Modification of Quantities - Itemized quantities shall be considered by the Contractor as 
the quantities required for completing the work for the purpose of bidding.  Should actual 
quantities required in the construction of the work be greater or lesser than the quantities 
shown on the items, an amount equal to the difference in quantities at the unit price bid 
for the items will be added to or deducted from the Contract price. 

B. When itemized quantities are not given in the Proposal, the work shown on the plans or 
specifications shall be considered by the Contractor to be included in his contract for the 
lump sum prices bid. 

C. When the Contractor receives suggestions or comments from the Owner or 
Architect/Engineer that Contractor believes to be a cost change, the Contractor shall 
give immediate notice to the Owner along with a rough order of magnitude of the 
anticipated cost.  Contractor should not proceed with the change until approved by the 
Board of Commissioners.  

D. Contractor objections to clarification(s) are issued by the Owner or Architect/Engineer 
(i.e., field instructions) shall make those objections in writing to the Owner’s Project 
Manager within seven (7) days after Contractor determining the necessity.  

E. Change Orders will state specifically if the additional work will require agreed upon time 
extension on the project schedule.   Time extensions must be approved by the Owner’s 
Project Manager and Architect/Engineer before presenting to the Board of 
Commissioners. 

F. Except in an emergency endangering life and property, no extra work or change shall be 
made unless approved by the Board of Commissioners, and no claim for an addition to 
the Contract Sum shall be valid unless the additional work was so ordered. The cost of 
the work shall be submitted to the Owner, Architect/Engineer along with the monthly pay 
request. 

 

86 – Change Orders 
The Owner, without invalidating the Contract, may order changes in the work within the general 
scope of the Contract, consisting of additions, deletions or other revisions, with the Contract 
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sum adjusted accordingly.  All such changes will be authorized by a Change Order. A Change 
Order is a written order signed by the Owner (Board of Commissioners) and the Contractor 
authorizing a change in the Work or an adjustment in the contract sum or contract time.  A 
contract sum and contract time may be changed only by a Change Order.  The Contractor 
agrees that payment will be the exclusive compensation for such addition, deletion or revision to 
the original Contract including any and all costs associated with the acceleration, stacking or re-
sequencing required maintaining the Construction Schedule.  If it is not possible, the Contractor 
may request an extension of time.  The Contractor shall submit a Cost Proposal for the change 
in work using the cost-plus-percentage basis listed below: 

 

A. Labor 

For all labor, equipment operators and supervisors, excluding superintendents in direct 
charge of the specific operations, the Contractor shall receive the actual/direct labor cost 
which is the rate of wage normally paid for such work activity for each hour that said 
labor, equipment operator and supervisor are actually engaged in such work.  A Certified 
Payroll shall be required to validate the hourly rate for the direct labor cost.  The number 
of man hours and cost per man hour for each involved trade are to be provided.  The 
Contractor may include workman’s compensation, unemployment insurance, liability 
insurance, social security, health, pension and retirement benefits and other payroll 
taxes not to exceed 35% of the direct labor costs.  The Contractor may add up to 15% to 
this for overhead and profit.   

B. Materials 

For materials used, the Contractor shall receive the actual cost of such material 
incorporated into the work, including transportation charges (excluding machinery 
rentals) and sales tax, to which the Contractor may add up to 10% to this for overhead 
and profit.  

C. Equipment 

For any machinery or special equipment (other than small tools, hand tools), the 
Contractor shall receive the transportation cost and rental rate for the actual time such 
equipment is in operation for the work required.  Payable time period shall not include 
time when equipment is broken down or repaired. Transportation charges shall be paid 
provided the equipment is obtained from the nearest source.  No compensation shall be 
made for equipment repair.  The Contractor may add up to 10% to this for overhead and 
profit. 

D. Other 

No overhead and profit will be allowed for general superintendence, the use of 
small/hand tools or other costs for which no specific allowance is provided. 

E. Overhead and Profit 

Overhead and Profit percentages specified include all supervision (cost of contractor to 
supervise own work, cost of sub-contractor to supervise own work, cost of contractor to 
supervise work of sub-contractor), all bonds (Payment, Performance, Roof, Wall, Sub-
contractor bonds) all insurance (Liability, Builders Risk), proposal preparation and all 
administrative costs (including field and main office costs). 
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F. Subcontractor 

For work performed by a Sub Contractor, all provisions of this section that apply to the 
Contractor with respect to labor, materials and equipment, overhead and profit and credit 
change orders shall apply to the Sub-contractor.  The Contractor shall coordinate the 
work of the Sub-Contractor and shall be allowed an amount of Contractor’s overhead 
and profit equal to 7% of the Sub Contractor’s amount earned but not to exceed $5,000. 
The Owner will not recognize subcontractors of subcontractors.  Mark up for Second tier 
Subcontract work will not be allowed. 

All proposals shall be accompanied by a complete itemization of costs including labor 
(by trade and man hours), materials (quantities), equipment and subcontractor work in 
the manner described above.  The burden of proof of cost rests upon the Contractor.  All 
quotes provided by a Sub Contractor or vendor shall be on their own letterhead.  All 
changes require written approval prior to commencing work (except in an emergency 
endangering life and property). 

G. Credit Change Orders/Deductive Change Orders 

1. Credit for work deleted from the Contract Documents shall be documented and 
priced the same way as add Change Orders.  Overhead and profit shall be credited 
at 50% of the percentages stated above for add change orders.   

2. For items where quantity(s) were specified in the Contract Documents to be included 
in the bid price and for which Unit Prices were submitted at bid, credit shall be for the 
entire amount (quantity multiplied by unit price) with no deductions allowed (including 
any deductions for Bonds, Insurance, Contractor Overhead and Profit).   

3. For items priced as Alternates, should the Owner withdraw the Alternate, credit shall 
be for the entire amount stated in the Bid Form with no deductions allowed (including 
any deductions for Bonds, Insurance, Contractor Overhead and Profit). 

 

87 - Force Account  
If the Owner directs in writing, the performance of any work not covered by the plans or included 
in the specifications, and for which no unit price or lump sum price can be agreed upon, then 
such extra work shall be done on a Time and Material basis.  The costs shall include the cost of 
labor, material and equipment.  Contractor shall allow the Owner, Architect/Engineer to closely 
monitor as necessary to confirm the actual labor, material and equipment used. The Contractor 
shall provide detailed information on the actual labor, material and equipment used for the 
additional including labor payroll, material invoices and equipment rentals.  Overhead and Profit 
percentages listed in Section Change Order shall apply.  The Owner has the option to direct the 
Contractor to perform the change in work on a Time and Material basis but not to exceed the 
Cost plus Percentage price submitted by the Contractor. 

 

88 - Claims for Extra Cost 
A. If the Contractor claims that any instructions by drawings or otherwise issued after the 

date of the Contract involve extra cost under the Contract, he shall give the Owner, 
Architect/Engineer written notice thereof within seven (7) days after the receipt of such 
instructions, and in any event before proceeding to execute the work, except in an 
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emergency endangering life or property, and the procedure shall then be as provided for 
Sections Changes in Work and Change Orders.  No such claim shall be valid unless so 
made. 

B. Extra work not included in Article (A) but authorized after the date of the Contract that 
cannot be classified as coming under any of the Contract units may be done under the 
provision of Section Change Order. 

C. Extra costs, which result from delays, or which cause an interruption in the orderly 
progress of the work preventing completion within the Contract time, will be considered 
under the following conditions. 

1. No claim will be considered for delays less than 5 hours in duration. 

2. No claim will be considered in cases where the Contractor is able, without undue 
hardship, to shift his work crew to other productive work on the same project in the 
same general work area. 

3. The claim for extra cost due to delay shall be computed on a cost plus  

4. Unavoidable delays caused by weather that exceed that specified in Section Rain 
Days may be cause for extensions of time provided documentation was submitted by 
the Contractor.  However, damage to the Contractor caused by weather or an Act of 
God shall not be cause for additional compensation or monetary adjustment. 

D. If the Contractor claims for extra cost based on the drawings and specifications issued 
before the Contract, Contractor shall provide in writing reason(s) why such clarification 
was not sought during bid.   

1. Refer Instructions to Bidders Section Examination of Plans and Specifications (Any 
obvious error or omission in the plans or specifications shall not inure to the benefit 
of the Bidder but shall put Bidder on notice to inquire of or identify the same from the 
County) 

2. Refer Supplemental Instructions to Bidders Section Interpretations (Failure on the 
part of the successful bidder to request clarification shall not relieve him as 
Contractor of the obligation to execute such work in accordance with a later 
interpretation by the Architect/Engineer at no additional cost to the County). 

 

89 - Differing Site Conditions 
A. The Contractor shall promptly, and before such conditions are disturbed, notify the 

Owner, Architect/Engineer in writing of: (1) subsurface or latent physical conditions 
differing materially from those indicated in this contract, or (2) unknown physical 
conditions at the site, of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for 
in this Contract.  The Architect/Engineer shall promptly investigate the conditions, 
determine the necessity of obtaining additional exploration or tests with respect thereto 
and advise the Owner in writing (with a copy to the Contractor) of the Architect 
/Engineer’s findings and conclusions.  If the Architect/Engineer finds and concludes and 
the Owner concurs with the Architect/Engineer that such conditions do materially so 
differ and cause an increase or decrease in the Contractor’s cost of, or the time required 
for, performances of any part of the work under this Contract, an equitable adjustment 
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shall be made and the contract modified in writing accordingly. 

B. No claim of the Contractor under this clause shall be allowed unless the Contractor has 
given the required notice.  

C. No claims by the Contractor for an equitable adjustment hereunder shall be allowed if 
asserted after final payment under this contract. 

 

90 - Correction of Work  
The Contractor shall promptly remove from the premises all material condemned by the Owner, 
Architect/Engineer, or as determined by the Architect/Engineer as failing to meet Contract 
requirements, whether incorporated in the work or not.  The Contractor shall promptly replace 
and re-execute his own work in accordance with the Contract without expense to the Owner and 
shall bear the expense of making all work of other Contractors/subcontractors destroyed or 
damaged by such removal or replacement.  If the Contractor does not remove such condemned 
work and materials as promptly as possible, after written notice, the Owner may remove them 
and store the material at the expense of the Contractor. 

If at any time during construction of the Work, the Owner, Architect/Engineer observe any errors 
or omissions in the Contractors work, the Contractor shall submit for review to the Owner, 
Architect/Engineer a plan for corrective measures.  The Contractor shall correct such errors or 
omissions without added compensation and give immediate attention to these corrections so as 
not to delay project completion. 

 

91.   Allowances 
Quantities of items indicated in the Contract Documents shall be included in the Bid Price.  The 
Contractor shall keep record of the quantities of such items installed and shall submit to the 
Owner, Architect/Engineer for review.  Should the quantity exceed that listed in the Contract 
Documents, the Contractor shall submit a Cost Proposal for the additional items using either 
Unit Prices (if applicable) or in accordance with Section Change Order.  For items not used in 
the execution of the work, credit shall be issued to the Owner using either Unit Prices (if 
applicable) or in accordance with Section Change Order Pricing. 

 

92 – Field Condition Allowance 
The Field Condition Allowance shall belong entirely to the Owner and shall not be interpreted for 
any other use.  Bidders shall not use this allowance to assume any Contractor's work or cost, 
known or unknown, at the time of bidding.  The Field Condition Allowance shall be included in 
the sum/total of the Bidder’s Bid Price. 

Prior to Final Acceptance of the work, a summary change order shall be developed and the 
contract sum shall be reduced by the total amount of the Field Condition Allowance not used. 
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93 - Contract Time 
A. General. 

Time shall be of the essence of the contract.  The Contractor shall promptly start the 
work within ten (10) days after the date of the Notice to Proceed and shall execute the 
work so that the project shall be complete within the stated Contract Time and said 
portions of the project shall be complete in accordance with the approved Construction 
Schedule. During periods when weather or other conditions are unfavorable for 
construction, the Contractor shall pursue only such portions of the work as shall not be 
damaged thereby. No portions of the work, where acceptable quality or efficiency will be 
affected by unfavorable conditions, shall be constructed while those conditions exist. It is 
expressly understood and agreed by and between the Contractor and the Owner, that 
the contract time for completion of the work described herein is a reasonable time taking 
into consideration the average climatic and economic conditions and other factors 
prevailing in the locality of the work.  (Refer Section Rain Days). 

B. Construction Schedule. 

Should the Contractor develop a Construction Schedule that shows work to be 
completed in advance of the stipulated Contract Time, the Contractor acknowledges: 

1. The Contract price remains unchanged and there is no additional monies due to the 
Contractor for completing the project in advance 

2. The schedule is compressed because of the Contractor’s desire to do so and the 
Owner shall be not be held liable should the compressed schedule cause to be 
extended. 

C. Construction Progress.  

Refer Section Construction Progress. 

D. Delays. 

If the Contractor is delayed at any time in the progress of the Work by an act or neglect 
of the Owner, or by changes ordered in the work, or by labor disputes, strikes, 
insurrections, fires, act of God, unusual but well documented and excusable delay, 
unavoidable casualties, or other causes beyond the Contractor’s control, or by delay 
authorized by the Owner, then the Contract term of service may be extended by 
Contract modification for such reasonable time as the Contractor and Owner may agree. 

1. Notice of Delays: When the Contractor foresees a delay in the prosecution of the 
work and, in any event, immediately upon the occurrence of a delay, he shall notify 
the Owner and Architect/Engineer in writing of the probability of the occurrence of 
such delay, the extent of the delay, and its possible cause.  The Contractor shall take 
immediate steps to prevent, if possible, the occurrence or continuance of the delay.  
The Contractor agrees that no claim shall be made for delays, which are not called to 
the attention of the Owner, Architect/Engineer, at the time of their occurrence. 

E. Extension of Time. 

1. During such extension of time, neither extra compensation or engineering inspection 
and administration nor damages for delay will be charged by the Contractor to the 
Owner.  It is understood and agreed by the Contractor and Owner that during such 
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extension of time, no extra compensation shall be paid to the Contractor. 

2. Damage for Delays: For the period of time that any portion of the work remains 
unfinished after the time fixed for completion in the contract documents, as modified 
by extensions of time granted by the Owner, it is understood and agreed by the 
Contractor and the Owner that the Contractor shall pay the Owner the liquidated 
damages, specified in section Liquidated Damages. 

 

94 – Rain Days 
Based on historical rainfall data for the area, the following number of rain days are included in 
the project duration: 

Jan 9  May  8  Sep 10  
Feb 8  Jun 12  Oct 6  
Mar 9  Jul 14    Nov 7 
Apr 7  Aug 13    Dec 8 
Source: National Climatic Data Center; www. ncdc.noaa.gov 

The number of rain days shall be prorated accordingly for the respective construction start and 
end months.   The above listed number of rain days shall be applied cumulative for the duration 
of the project.   

The Contractor shall maintain a log of daily rainfall and submit monthly/quarterly logs to the 
Owner.  Rain days that exceed the cumulative number listed above may be used to determine 
an extension of the contract time.  The Contractor may claim a rain day when rain affects 
activities on the critical path only.   To claim rain day(s) the Contractor shall submit the request 
to the Owner, Architect/Engineer and shall include all previous monthly rainfall logs, the rain 
date(s) claimed, amount of rainfall and critical activities impacted.  

 

95 - Substantial Completion 
At such time that the Contractor has completed all the work, the Contractor shall make a written 
request to the Architect/Engineer for an inspection for Substantial Completion.   

A. Such request shall be made no less than fourteen (14) calendar days prior to the 
requested date of inspection and shall be accompanied by  

1. The Certificate(s) of Occupancy 

2. Contractor’s punch list of deficient items 

3. Confirmation that requirements of all permits have been met and inspections passed 

4. All Warranty(s) for review 

5. All Operation and Maintenance Manuals for review 

6. All As Builts for review 

The Architect/Engineer and Owner shall review the Contractor’s submitted punch list.  
Should the items be minor, the Architect/Engineer then has fourteen calendar days to 
perform the inspections.  An inspection will be made by the Architect/Engineer and the 
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Owner and a determination will be made as to whether or not the work is in fact 
Substantially Complete and a punch list will be developed.  The punch list shall not be 
considered all-inclusive and additional punch list items may be added as and when 
deficiencies are noted.  The Contractor is responsible for completion of all work described in 
the contract documents. 

B. The Contractor shall address the items on the punch list and request at least ten days in 
advance for a re-inspection by the Architect/Engineer.  The Contractor shall not request 
a re-inspection by the Architect/Engineer until the Contractor verifies that the punch list 
work has been completed in accordance with the Contract Documents. The 
Architect/Engineer shall determine the project to be Substantially Complete when 

1. Only minor items still remain on the punch list that do not prevent utilization of the 
work for its intended purpose. 

2. Certificate(s) of Occupancy have been obtained. 

3. Requirements of all permits have been met and all inspections passed. 

4. The NPDES permit requirement of 70% uniform permanent vegetative cover on 
100% of disturbed area is achieved (whether the project is completed in summer or 
winter months) and the Notice of Termination is filed.  The Contractor may be 
required to sod all disturbed areas to achieve the required coverage.  

5.  All warranty(s), Operation and Maintenance manuals and As Builts are approved.   

The Architect/Engineer will perform only one re-inspection.  Should there be additional re-
inspections due to punch list items not completed by the Contractor, then the Contractor shall 
be liable for any additional fees charged to the Owner by the Architect/Engineer.  Minor items 
that still remain on the punch list are to be completed prior to Final Completion. 

 

96 - Use of Completed Portions 
The Owner may, at any time during progress of the work, after written notice to the Contractor, 
take over and place in service any completed portions of the work which are ready for service, 
although the entire work of the Contract is not fully completed, and notwithstanding the time for 
completion of the entire work or such portions which may not be expired.  In such case, the 
Architect/Engineer with the Owner’s occurrence may issue documents of Substantial 
Completion for such portions of the work; but such taking possession thereof shall not be 
deemed an acceptance of any other portions of the work, nor of any uncompleted portions, nor 
of any work not completed in accordance with the Contract Documents. 

 

97 - Beneficial Use 
During the execution of the work, certain portions of the work may be directly or indirectly placed 
in service.  However, "beneficial use" shall not be claimed by the Contractor as a means to force 
acceptance or completion.  It shall be the responsibility of the Contractor to request, in writing to 
the Owner, an inspection to determine acceptance on all or any portion of the work.  It shall be 
the responsibility of the Contractor to consider the amount of time any particular portion of this 
job may be used prior to Final Completion and bid the job accordingly. 
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98 – Final Completion 
Within thirty (30) days of Substantial Completion, the Contractor shall complete all remaining 
punch list items and request the Architect/Engineer for a Final Inspection.  The request for Final 
Inspections shall be accompanied by the corrected Final As Built drawings.  Final Acceptance 
will not be given until all punch list items are complete, all final as-built drawings and Operation 
and maintenance manuals are approved, and all stock items delivered.  The Architect/Engineer 
shall make only a single inspection to verify that all punch list items are complete.  Should there 
be additional re-inspections due to punch list items not completed by the Contractor, then the 
Contractor shall be liable for any additional fees charged to the Owner by the 
Architect/Engineer.   

 

99 - Record Drawings/As Built Drawings 
Record drawings refer to those documents maintained and annotated by the Contractor during 
construction and are defined as (1) a neatly and legibly marked set of contract drawings 
showing the final location and elevations, as appropriate and referenced to the bench marks 
shown on the plans, for all piping, manholes, equipment, electrical conduits, outlet boxes, 
cables and electrical wiring diagrams; (2) additional documents such as schedules, lists, 
drawings, and electrical and instrumentation diagrams included in the specifications; (3) 
Contractor layout and installation drawings; and (4) general and specific notes and detailed, 
dimensioned sketches regarding interferences, high water tables, poor soil conditions, 
relocation of existing utilities or other information pertaining to unusual or unexpected 
construction techniques, installations or conditions. 

Unless otherwise specified, record drawings shall be full size and maintained in a clean, dry, 
and legible condition.  Record documents shall be subject to periodic review by the Owner, 
Architect/Engineer with each monthly Application for Payment.  Record documents shall not be 
used for construction purposes and shall be available for review by the 
Owner/Architect/Engineer during normal working hours at the job site.   

All utilities installed under this contract shall be shown on the drawings and located by 
sequential stations.  Record drawings shall commence with the same station as the construction 
drawings.  The following items shall be stationed on all utility record drawings: Piping, Valves, 
Fittings, and Service lateral connection to the main, Manholes, Points of tie-in, Fire hydrants and 
Post hydrants.  Also, the centerline of each paved street of which the utility crosses shall be 
given a station. 

Where sanitary sewers or sanitary sewer services have been stubbed out for future use, the 
invert elevation of the capped or plugged end shall be given to the nearest 0.1 feet.  The 
drawings shall be marked to show the relative location of utilities to surface improvements. (i.e. 
show utilities on correct side of curb, trees, other utilities, etc.) 

Marking of the drawings shall be kept current and shall be done at the time the material and 
equipment are installed.  At each monthly Pay Request, the record drawings shall be reviewed 
by the Owner/Architect/Engineer to confirm that they show with adequate detail all installations 
to date.  Failure to maintain current record drawings shall be cause for delay of the monthly 
payment.  Annotations to the record documents shall be made with an erasable colored pencil 
conforming to the following color code: 

Additions - Red 
Deletions - Green 
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Comments - Blue 
Dimensions - Graphite* 

*Legibly mark to record actual depths, horizontal and vertical location of underground utilities, 
cables, and appurtenances referenced to permanent surface improvements.  At the request for 
inspection for Substantial Completion, all record drawings shall be submitted to the 
Architect/Engineer to be reviewed for completeness. 

A. Final As Builts.   

The Contractor shall incorporate any comments made by the Architect/Engineer related 
to the completeness and accuracy of the record drawings.  The Contractor when making 
the request for Final Inspection shall re-submit the drawings as  

1. hard copies  

2. disc(s) in a DXF format (Export File from Auto Cad).   

3. disc(s) in a pdf format.   

The Contractor and Licensed Surveyor preparing the disc(s) shall certify to the County 
“All information contained on the disk(s) is accurate and correct”.  For additional 
information refer to Specifications. 

 

100 - Operation and Maintenance Information 
The Contractor shall provide two (2) draft copies of each manual to the Architect/Engineer for 
review when requesting an Inspection for Substantial Completion.  The Contractor shall make 
the necessary changes and submit two (2) final copies when making the request for Final 
Inspection. Such operating and maintenance information shall consist of the name and address 
of the manufacturer, the nearest representative of the manufacturer, and the nearest supplier of 
the manufacturer's equipment and parts. In addition, the following items of information shall be 
provided where applicable. 

A. Lubrication Information: This shall consist of the manufacturer's recommendations 
regarding the lubricants to be used and the lubrication schedule to be followed. 

B. Control Diagrams: Diagrams shall show internal and connection wiring. 

C. Start-up Procedures: These instructions consist of the equipment manufacturer's 
recommendations for installation, adjustment, calibration, and troubleshooting.  

D. Operating Procedures: These instructions consist of the equipment manufacturer's 
recommended step-by-step procedures for starting, operating, and stopping the 
equipment under specified modes of operation. 

E. Preventive Maintenance Procedures: These instructions consist of the equipment 
manufacturer's recommended steps and schedules for maintaining the equipment. 

F. Overhaul Instructions: These instructions consist of the manufacturer's directions for the 
disassembly, repair and reassemble of the equipment and any safety precautions that 
must be observed while performing the work. 

G. Parts List: This list consists of the generic title and identification number of each 
component part of the equipment. 
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H. Spare Parts List: This list consists of the manufacturer's recommendations of numbers of 
parts that should be stored by the Owner and any special storage precautions that may 
be required. 

I. Original warranties as required by the contract documents and as supplied by the 
manufacturer. 

For additional information refer to the Specifications/Project Manual. 

 

101 – Final Payment 
Within fifteen (15) days after Final Completion, the Contractor shall submit an Application for 
Final Payment.   

A. Final Payment Not Due Until Conditions Met. Neither the final payment nor the 
remaining retained percentage becomes due until the Contractor submits to the Owner. 

1. An Affidavit of payment of Claims that all payrolls, bills for materials and equipment, 
and other indebtedness connected with the Work for which the Owner or its property 
might in any way be responsible, have been paid or otherwise satisfied 

2. Final Lien Release (Pay Application Attachment D) 

3. Statements of surety and the Contractor’s certificate on forms satisfactory to the 
Owner as to Contractor’s payment of all claims for labor, materials, equipment 
rentals and public utility services; and 

4. If required by the Owner, other data establishing payment or satisfaction of all such 
obligations, such as receipts, releases and waivers of liens arising out of the 
Contract, to the extent and in such form as is designated by the Owner. 

5. Statement/list of all subcontractors that have performed work on the job. 

6. Release or waiver from each Sub Contractor.  

 

102 - General Warranty and Guarantee against Defective Work 
The Contractor warrants and guarantees to Owner, that materials and equipment furnished 
under the Contract shall be of good quality and new unless otherwise required or permitted by 
the Contract Documents, that all work will be in accordance with the Contract Documents, and 
that all work will be of good quality, free from faults and defects.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be considered 
defective.  If required by the Owner or the Architect/Engineer, the Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. 

The Contractor’s obligation to perform and complete the work in a workmanlike manner, free 
from faults and defects and in accordance with the Contract Documents shall be absolute.  The 
Contractor shall remedy, at his own expense, and without additional cost to the Owner, all 
defects arising from either workmanship or materials, as determined by the Owner, or Owner’s 
representative.   

The Contractor shall warrant the accuracy, completeness and quality of the work completed 
under the terms of this Contract and shall promptly correct any errors and omissions at no 
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additional cost to the Owner.  Acceptance of the Work by the Owner, Architect/Engineer will not 
relieve the Contractor of the responsibility for subsequent correction, at no additional cost to the 
Owner, of any errors, omissions or poor quality work for a period of one year after Substantial 
Completion of the Work. 

At completion of work, the Contractor shall provide all warranty information, length of time, 
subcontractor or manufacturer responsible for the warranty and contact information as 
described in the technical specifications. 

The Contractor shall warrant and guarantee the work required under this Contract for a period of 
twelve months from the date of Substantial Completion.  When the Work/project comprises of 
more than one building/component, there will still be a single project warranty for a period of 
twelve months commencing from the date of Substantial Completion of the last completed 
building/component. Multiple project warranties will be allowed only in the case of phased 
occupancy(s) when the warranty will commence from the date of Substantial Completion of 
each Owner occupied building.  Besides the standard twelve month warranty, the Contractor 
shall provide additional warranties as stated in the Specifications.   

The Contractor shall unconditionally guarantee the materials and workmanship on all material 
and/or services.  If, within the guarantee period any defects occur which are due to faulty 
material and or services, the Contractor at his expense, shall repair or adjust the condition, or 
replace the material and/or services to the complete satisfaction of the County.  These repairs, 
replacements or adjustments shall be made only at such time as will be designated by the 
County as being least detrimental to the operation of County business. The obligations of the 
Contractor under this section shall not include normal wear and tear under normal usage. 

  

103 - Liquidated Damages 
The Owner will suffer loss if the work is not complete on the date set forth in the Contract 
Documents, including extension granted thereto.  Failure to complete the work within the 
number of days stipulated in the Contract shall entitle the Owner to retain from compensation 
otherwise due to be paid to the Contractor, or for the Owner to be paid directly by the Contractor 
the sum stated in the Bid Form as fixed and agreed to as liquidated damages for each calendar 
day of delay in excess of the authorized Contract Time, until the work is complete.  The 
Contractor, and his Surety, shall be liable for and shall pay to the Owner any sum due and 
owing to the Owner as liquidated damages. 

The date used for the assessment of Liquidated Damages shall be the date of Substantial 
Completion or in the case of multiple buildings, the date of Substantial Completion of the last 
completed building.   

It is agreed by and between the parties hereto that the aforesaid sum has been established, not 
as a penalty but as liquidated damages and that it is reasonable and acceptable, as the County 
provides services necessary for the health and welfare of the public and due to the 
impracticability and extreme difficulty of fixing and ascertaining the actual damages sustained in 
such an event. 

 

104 - Contractor’s Project Financial Records 
The Contractor shall maintain all books, documents, papers, accounting records and other 
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evidence pertaining to costs incurred on the Project and shall make such material available at 
all reasonable times, during the period of the Contract and for three (3) years from the date of 
final payment under the Contract, for inspection by the Owner or any reviewing agencies, and 
copies thereof shall be furnished upon request.  The Contractor agrees that the provisions of 
this Article shall be included in any contracts it may make with any subcontractor, assignee, or 
transferee. 

105 - Audits and Inspections 
 At any time during normal business hours and as often as the Owner may deem necessary, the 
Contractor and his subcontractors shall make available to the Owner and/or representatives of 
the Owner’s Department of Internal Audit for examination all of its records with respect to all 
matters covered by this Contract.  It shall also permit the Owner and/or representatives of the 
Department of Internal Audit to audit, inspect, examine and make copies, excerpts or transcripts 
from such records of personnel, payrolls, conditions of employment and other data relating to all 
matters covered by this Contract.  All documents to be audited shall be available for inspection 
at all reasonable times in the main offices of the Owner or at the offices of the Contractor as 
requested by the Owner. 

 

106 - Release of Project Information to the Public 
Information gathered by the Contractor and his subcontractors during the course of this Project 
shall be privileged information and shall be kept confidential for the use of the Owner.  The 
Contractor and its subcontractors shall not disclose its information, findings or conclusions in 
whole or in part to any persons whatsoever, other than to submit its written documentation to 
the Owner, and further agrees to discuss the same only with the Owner/Chatham County, Board 
of Commissioners or their authorized representatives. 

 

107 - Suspension or Abandonment of Work 
A. Suspension of Work. 

The Owner may at any time, for any reason, suspend the work or any part thereof by 
giving three (3) days written notice to the Contractor.  The work shall be resumed by the 
Contractor within ten (10) days after the date fixed in the written notice from the Owner 
to the Contractor. 

If the Owner suspends the project during any given phase for more than sixty (60) 
consecutive days, the Contractor shall be compensated for services performed prior to 
notice of such suspension.  When the project is resumed, the Contractor’s compensation 
shall be equitably adjusted to provide for actual expenses incurred by the Owner in the 
interruption and resumption of the Contractor’s services, excluding overhead and profit.   

Said expenses must be documented and submitted to the Owner, Architect/Engineer for 
review and upon approval by the Owner reasonable expenses will be reimbursed to the 
Contractor.  The Contractor shall mitigate any expenses incurred during the suspension 
period. 

Nothing in this Subsection “A”, above, shall prevent the Owner from immediate 
suspension of the Contractor’s work when the health or welfare of the public is at risk in 
the opinion of the Architect/Engineer or the Owner. 
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B. Abandonment of Work. 

This Contract may be terminated by the Owner upon seven (7) days written notice to the 
Contractor in the event that the project is permanently abandoned.  If the project is 
abandoned by the Owner for more than ninety (90) consecutive days, the Contractor 
may terminate this Contract upon not less than seven (7) days written notice to the 
Owner. 

 

108 - Termination of Contract 
A. Termination for Convenience of Owner. 

The Owner may, at any time upon ten days' written notice to the Contractor, terminate 
(without prejudice to any right or remedy of the Owner) the whole or any portion of the 
Work for the convenience of the Owner.  

The Contractor in calculating his termination Application for Payment, shall develop his 
outstanding costs in accordance with section Change Order as it relates to those 
materials in transit that cannot be cancelled with the appropriate percentage markups; 
subcontractors shall follow same procedures.  All costs must be substantiated by 
adequate back-up documentation.  The termination will not affect any rights or remedies 
of the Owner against the Contractor then existing or which may thereafter accrue.  Any 
retention or payment of moneys due to the Contractor by the Owner will not release the 
Contractor from liability. 

B. Default Termination. 

The Owner may, if in the Owner’s sole judgment and upon written notice to the 
Contractor, terminate (without prejudice to any right or remedy of Owner) the whole or 
any portion of the Work required by the contract Documents in any one of the following 
circumstances: 

1. If the Contractor refuses or fails to prosecute the Work or any separable part thereof, 
with such diligence as will ensure the Substantial Completion of the Work within the 
Contract time: 

2. The Contractor is in material default in carrying out any provisions of this Contract for 
a cause within its control; 

3. If the Contractor files a voluntary petition in bankruptcy or a petition seeking or 
acquiescing in any reorganization, arrangement, composition, readjustment, 
liquidation, dissolution or similar relief for itself under any present or future federal, 
state or other statute, law or regulation relating to bankruptcy, insolvency or other 
relief for debtors; 

4. If a trustee, receiver or liquidator, is appointed for the Contractor or for all or any 
substantial part of the property of the Contractor; or if the Contractor makes a 
general assignment for the benefit of creditors or admits in writing its inability to pay 
its debts generally as they become due; 

5. If the Contractor has filed against it a petition in bankruptcy under any present or 
future federal or state statute, law or regulation relating to bankruptcy, insolvency or 
other relief for debtors and the same is not discharged on or before forty-five (45) 
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days after the date of the filing thereof; or if the Contractor is adjudged a bankrupt; 

6. If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of 
its creditors, or if a receiver is appointed on account of its insolvency; 

7. If the Contractor fails to supply a sufficient number of properly skilled workmen or 
suitable materials or equipment; 

8. If the Contractor fails to make prompt payment to Subcontractors for materials or 
labor, unless Contractor otherwise provides Owner satisfactory evidence that 
payment is not legally due; 

9. If the Contractor persistently disregards laws, ordinances, rules, or regulations or 
order of any public authority having jurisdiction; 

10. If the Contractor substantially violates any provision of the Contract Documents; 
 

If, after Contractor has been terminated for default pursuant to Subsection  B, it is 
determined that none of the circumstances set forth in Subsection B exist, then such 
termination shall be considered a termination of convenience pursuant to Subsection A. 

If Owner terminates this agreement for any of the reasons enumerated in Subsection B, 
then the Owner may take possession of the site and of all documents, materials, equipment, 
tools, construction equipment and machinery thereon owned by the Contractor and may 
finish the work by whatever method the Owner may deem expedient.  In such case, the 
Contractor shall not be entitled to receive any further payment until the work is finished.  

C. Allowable Termination Costs. 

If the Owner terminates the whole or any portion of the Work pursuant to Section A, then 
the Owner shall only be liable to Contractor for those costs reimbursable to Contractor in 
accordance with Section D, plus the cost of settling and paying claims arising out of the 
termination of Work under subcontracts or orders, pursuant to Section D, which are 
properly chargeable to the terminated portion of the Contract (exclusive of amounts paid 
or payable on account of completed items of equipment delivered or services furnished 
by subcontractors or vendors prior to the effective date of the Notice of Termination), 
which amounts shall be included in the costs payable under Section B.1, above, and the 
reasonable costs of settlement, including accounting, legal, clerical and other expenses 
reasonably necessary for the preparation of settlement claims and supporting data with 
respect to the terminated portion of the Contract, together with reasonable storage, 
transportation and other costs incurred in connection with the protection of disposition of 
property allocable to this contract.  

Provided, however, that if there is evidence that the Contractor would have sustained a 
loss on the entire Contract had it been completed, no profit shall be included or allowed 
hereunder and an appropriate adjustment shall be made reducing the amount of the 
settlement to reflect the indicated rate of loss. 

The total sum to be paid to the Contractor under this Section C shall not exceed the 
Contract sum as reduced by the amount of payments otherwise paid, by the Contract 
price of Work not terminated and as otherwise permitted by this Contract.  Except for 
normal spoilage, and except to the extent that the Owner shall have otherwise expressly 
assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor, as provided in this Section C, the fair value, as reviewed by the 
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Architect/Engineer, determined by the Owner, of property which is destroyed, lost, stolen 
or damaged so as to become undeliverable to the Owner.  

D. General Termination Provisions. 

After receipt of a Notice of Termination from the Owner, pursuant to Section A or B, and 
except as otherwise directed by the Owner, the Contractor shall: 

1. Stop Work under the Contract on the date and to the extent specified in the Notice of 
Termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except as 
may be necessary for completion of such portion of the Work under the Contract as 
is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of Work terminated by the Notice of Termination; 

4. Assign to the Owner in the manner, at the times and to the extent directed by the 
Owner, all of the right, title and interest of the Contractor under the orders and 
subcontracts so terminated, in which case the Owner shall have the right, in its sole 
discretion, to settle or pay any or all claims arising out of the termination of such 
orders and subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of orders 
and subcontracts, with the approval or ratification shall be final for all the purposes of 
this clause; 

6. Transfer title and deliver to the entity or entities designated by the Owner, in the 
manner, at the times and to the extent, if any, directed by the Architect/Engineer, and 
to the extent specifically produced or specifically acquired by the Contractor for the 
performance of such portion of the work as had been terminated; 

a. The fabricated or unfabricated parts, Work in process, partially completed 
supplies and equipment, materials, parts, tools, dies, jigs and other fixtures, 
completed Work, supplies and other material produced as part of, or acquired in 
connection with the performance of, the Work terminated by the Notice of 
Termination, and 

b. The completed or partially completed plans, drawings, information, and other 
property related to the Work;  

7. Use his best efforts to sell, in the manner, at the times, to the extent and at the price 
or prices directed or authorized by the Architect/Engineer, and property of the types 
referred to in Section d, however, that the Contractor: 

a. Shall not be required to extend credit to any buyer, and 

b. May acquire any such property under the conditions prescribed by and at a price 
or prices approved by the Architect/Engineer; and provided further that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the Owner to the Contractor under this Contract or shall 
otherwise be credited to the price or cost of the Work covered by this Contract or 
paid in such other manner as the Engineer may direct; 

8. Complete performance of such part of the Work as shall not have been terminated 
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by the Notice of Termination; and 

9. Take such action as may be necessary, or as the Architect/Engineer or Owner may 
direct, for the protection and preservation of the property related to this Contract 
which is in the possession of the Contractor and in which the Owner has or may 
acquire an interest. 

The Contractor shall, from the effective Date of Termination until the expiration of 
three years after Final Settlement under this contract, preserve and make available 
to the Owner, at all reasonable times at the office of the Contractor, but without direct 
charge to the Owner, all its books, records, documents, and other evidence bearing 
on the costs and expenses of the Contractor under this Contract and relating to the 
Work terminated hereunder, or, to the extent approved by the Engineer, 
photographs, microphotographs or other authentic reproductions thereof.   

In arriving at any amount due the Contractor pursuant to Section C, there shall be 
deducted: 

a. All unliquidated advance or other payments on account theretofore made to the 
Contractor applicable to the terminated portion of this Contract; 

b. Any claim which the Owner may have against the Contractor; 

c. Such claim as the Architect/Engineer may advise and the Owner determines to 
be necessary to protect the Owner against loss because of outstanding or 
potential liens or claims; and 

d. The agreed price for, or the proceeds of sale of, any materials, supplies, or other 
things acquired by the Contractor or sold, pursuant to the provisions of Section 
D, and not otherwise recovered by or credited to the Owner. 

Contractor shall refund to the Owner any amounts paid by the Owner to 
Contractor in excess of costs reimbursable under Section C.  

The Owner, at its option and Contractor's expense, may have costs reimbursable 
under Section C audited and certified by independent certified public accountants 
selected by the Owner. 

10. Notwithstanding any other provision or language to the contrary, this Contract is 
contingent and conditioned upon Chatham County acquiring all of the real property 
necessary to complete the project, services, and work described in this Contract and 
all other documents making up and/or incorporated into same.  In the event that 
Chatham County determines in its sole discretion that the above condition and 
contingency cannot and/or will not be met or that acquiring the necessary property is 
unfeasible or impractical, Chatham County may, without any penalty or costs 
whatsoever, terminate, rescind, or revoke this Contract.  Contractor acknowledges 
full and complete understanding of this contingency and that it may be necessary for 
Chatham County, as determined by Chatham County in its sole discretion, to acquire 
additional real property in order to proceed with the project, services, and work 
contemplated by this Contract.     
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109 - Removal of Equipment 
In the case of termination of this Contract before completion for any cause, whatever the 
Contractor if notified to do so by the Owner, shall promptly remove any part or all of his 
equipment from the property of the Owner, failing which the Owner shall have the right to 
remove such equipment at the expense of the Contractor. 

 

110 - Contractor's Right to Stop Work or Terminate Contract 
If the Owner fails without cause to make payment when due, the Contractor may give written 
notice of the Contractor’s intention to terminate this Contract.  If the Contractor fails to receive 
payment within ten (10) days after receipt of such notice by the Owner, the Contractor may give 
a second written notice and five (5) days after receipt of second written notice by the Owner, the 
Contractor may terminate this Contract and recover from the Owner payment for work executed, 
and for proven losses sustained upon materials, equipment, tools, construction equipment and 
machinery, including reasonable profit and applicable damages. 

If the work should be stopped under an order of any court for a period of three (3) months, 
through no fault of the Contractor or of anyone employed by him, then the Contractor may, upon 
seven (7) days written notice to the Owner and the Architect/Engineer, stop work or terminate 
this Contract and recover from the Owner payment for all work executed, plus any loss 
sustained upon any plant or materials excluding overhead, profit and damages. 

 

111 - Disputes Resolution 
All claims, disputes and other matters in question between the Contractor and the Owner arising 
out of, or relating to, this Contract or the breach therefore, shall be tried before and to a jury trial, 
unless otherwise stipulated between the parties.  Any legal proceeding arising out of, or relating 
to, this agreement shall include, by consolidation, joiner, or joint filing, any additional person or 
entity to the final resolution of the matter in controversy.   

Should the Owner utilize an attorney to enforce any of the provisions hereof, to protect its 
interest in any matter arising under this Contract, or to collect damages for breach of this 
Contract, the Contractor agrees to pay the Owner all reasonable costs, charges, expenses and 
attorney’s fees expended or incurred therein. 

Any disputes arising under the terms and conditions of this Contract shall not be subject to 
mediation or arbitration.  The Owner, in its sole discretion, may elect to have all or part of any 
dispute or claim submitted to mediation or arbitration in a format approved in accordance with 
the American Arbitration Association. 

The Contractor irrevocably consents that any legal action or proceeding against it under, arising 
out of or in a manner relating to the contract shall be brought in any court in Chatham County, 
Georgia.  Contractor designates the Secretary of the State of Georgia as its agent for service of 
process, provided no such agent located in Georgia is on file with the said Secretary.  
Contractor, by the execution and delivery of this Contract, expressly and irrevocably assents to 
and submits to the personal jurisdiction of any court in Chatham County, and irrevocably waives 
any claim or defense in any said action or proceeding based on any alleged lack of jurisdiction, 
improper venue or forum non-conveniens or any similar basis. 

The Contractor hereby further agrees that, should any subcontractor or supplier to the 
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Contractor file a claim concerning any dispute or controversy, which involves the allegations of 
any acts, errors or omissions of the Contractor, then the Contractor shall indemnify and hold 
harmless the Owner, its employees, agents, and representatives, the Architect/Engineer, its 
employees, agents, and representatives from any and all costs incurred to include legal costs 
and attorney’s fees and payment of any judgment against the Owner. 

 
END OF GENERAL CONDITIONS 
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 SPECIAL CONDITIONS 
ITB #20-0097-4  

 
Chatham County Courthouse  
  
01 - Plans 
 
The Project Plans Volume I and Volume II are part of the Contract Documents.  The plans must 
be complied with for the execution of the project. 
 
 
02 - Technical Specifications 
 
The Project Manuals/Specifications Volume 1 (Division 1-14), Volume 2 (Division 21-23), 
Volume 3 (Division 26-28), Volume 4 (Division 31-33), Volume 5 (Furniture) are part of the 
Contract Documents.  The Project Manual/Specifications must be complied with for the 
execution of the project.   
 
In the event of a conflict between the plans and specifications, the Bidder during the bid process 
shall obtain clarification as outlined in the Invitation to Bid.  It is the responsibility of the Bidder to 
seek the necessary clarification.  Failure to do so shall not inure to the benefit of the Bidder.  In 
the case of a conflict between the plans and specifications for which clarification was not sought 
during the bid process, the Contractor shall provide for the most stringent/higher of the 
conflicting plan / specification requirement at no additional cost to the County. 
 
 
03 – Work 
 
All work shall be performed by the General Contractor (Single Prime).  The project is located at 
145 Montgomery Street, Savannah, GA 31401, south of the existing Tom J. Coleman 
Courthouse.  The Work shall consist of furnishing all material, labor and equipment for the  

• Complete construction of the new Chatham County Courthouse approximately 155,000 
sq ft 

• Construction of 2 new underground tunnels connecting the existing Tom J Coleman 
Courthouse and the new Courthouse 

• Renovation about 2,500 sq ft involving carving out a hallway in the existing Mechanical 
Room, relocation of some mechanical equipment, finishes in the hallway and tunnel that 
connect the existing garage to the new Staff Tunnel, parking in the existing garage  

• General Construction, Mechanical, Electrical, Plumbing, Fire Protection, Security, 
Telecom, Audio Visual, Detention, Signage, Site work, Landscaping 

• Relocation of about 650lf of the existing 20’ feet into the City of Savannah ROW 
• Furniture 
• LEED certification 

 
For a detailed description of the Work, refer to Summary of Work in the Project Manual / 
Specifications.  All Work shall be done in accordance with all current applicable Federal, State 
and Local code requirements. 
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04 – County Representatives 
 
a.    Procurement 
 
The Purchasing Agent shall act as the County's Representative during the bid process, and for 
any subsequent contract and related amendments.  The Purchasing Agent will coordinate 
evaluation of any bid dispute(s) in a fair and unbiased manner in accordance with the Chatham 
County Procurement Ordinance.  The decisions of the Purchasing Agent/Director shall be final, 
conclusive, and binding upon all parties. Any questions arising during the bid are to be 
addressed to: 

 
Robert Marshall  
Senior Procurement Specialist 
Chatham County Purchasing and Contracting Division 
1117 Eisenhower Drive, Suite C, Citizens Service Center 
Savannah, GA 31406 
Phone: (912) 790-1622; Fax (912) 790-1627 
Email: rmarshall@chathamcounty.org   

 
b.   County Project Manager 
 
The County Project Manager is the County’s day-to-day manager of the services contracted for.  
The Project Manager shall act as the primary and official liaison between the County and the 
Contractor, provide the Contractor direction and monitor the project within the limits of the 
contract’s terms and conditions.  All correspondence, data, information and reports shall be 
directed to the County Project Manager.  The Project Manager will decide on issues that may 
arise as to quality and acceptability of services performed, shall judge as to the accuracy of 
quantities submitted by the Contractor in payment requests and the acceptability of the services 
that these quantities represent.  The Project Manager will be the point-of-contact for developing 
contract changes and amendments to be approved by the County Board of Commissioners.  
Any technical questions arising subsequent to contract award, are to be addressed to the 
County Project Manager: 
 
Parveez Yousuf 
Senior Construction Project Manager 
Chatham County Department of Engineering 
124 Bull Street 
Savannah, GA 31401 
Phone: (912) 652-7808 
Email: pyousuf@chathamcounty.org  
 
c.   MWBE Coordinator 
 
The MWBE Coordinator is responsible for coordinating all activities on this project related to 
minority and women business participation. Any concerns related to the stated goal 
achievement, good faith efforts, MWBE local business utilization, contract compliance, MWBE 
payment substations or terminations contact; 
 
Connell Heyward 
Chatham County Office of Local Minority/Women Business Enterprise 

mailto:rmarshall@chathamcounty.org
mailto:pyousuf@chathamcounty.org
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1117 Eisenhower Drive, Suite 101 
Savannah, Ga. 31406 
Phone: 912 652 7828     Fax 912 652 7953 
EMAIL: cheyward@chathamcounty.org 
 
 
05- Bid Review / Analysis 
 
The County's Project Manager along with the Architect/Engineer(s) shall meet/discuss with the 
apparent low responsible and responsive base bidder to review project scope, bid disparities if 
any, verify qualification of the Audio Visual Subcontractor and other issues related to the plans 
and specifications to confirm the responsiveness of the bid.  The successful bidder shall submit 
all documentation related to  
 

a. any product substitutions as stated in the General Conditions  
b. the Qualification Checklist submitted with the Bid Form for the 

i. Audio Visual system subcontractor 
 

The Contractor is responsible for ensuring that the Audio Visual subcontractor meets the 
qualification criteria stated in the Bid Form and specifications.  If during Bid review /analysis, it is 
determined that the Audio Visual sub-contractor does not meet the qualifications stated in the 
Bid form and specifications, then the Contractor shall be required to provide such qualified sub-
contractor (and manufacturer) with no change in contract price.  

Should the firm fail to meet the requirements of the Contract Documents, the Bidder’s bid will 
be declared unresponsive and the County will consider the next lowest responsible responsive 
base bid. 
 
 
06 – Permits 
 
a. Building permit   

The Contractor shall meet all requirements necessary to obtain the building permit from the 
Chatham County Chatham County Building Safety and Regulatory Services, including 
submitting two complete sets of plans (half size) and specifications, and filling in of the 
application. The Contractor shall not be required to pay the Building and inspection permit 
fees due to the Chatham County Building Safety and Regulatory Services.  The project will 
require a single building permit.  The Chatham County Building Safety and Regulatory 
Services does not issue Temporary Certificate(s) of Occupancy.  Fees due to any other 
agency shall be the Contractor’s responsibility.   
 

b. The NPDES permit will be required on the project.  The Contractor shall be the Joint 
Permittee on the permit and is responsible for the daily and weekly monitoring as required 
by the permit.  Permit fee shall be by the County. 

 
 
 
 

 

mailto:cheyward@chathamcounty.org
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c. The Contractor shall not be responsible for the following tap in fee due to the City of 
Savannah  

 
• Water tap fee    $59,220 
• Sewer Tap fee    $39,480 
• Reclaimed Water Connection Fees $59,220 
• Treatment Plant Fees   $222,075 

 
Contractor shall be responsible for all other fees and connections including water meter(s) 
and tap(s). Refer General Conditions Section Permits and Regulations. 
 

d. Contractor is responsible for the televising of pipes.  For additional information contact City 
of Savannah (Project # 20-001781) for this and other costs. 
 

e. Contractor shall be required to submit Fire Protection and Sprinkler shop drawings to the 
State Fire Marshall for review and approval (Project # FM-085-20). 

 
f. Contractor shall meet the permit requirements of the Chatham County Health Department 

for the Snack Bar. 
 

 
7 – Tree Bond  

Preservation of the existing oak trees at/adjacent to the project site is essential.  The Contractor 
shall be required to post a Tree Bond with the City of Savannah and hire a certified Arborist to 
oversee work performed in the vicinity of the tree roots and canopies.  Regardless of the bond, 
Contractor shall make all effort to preserve the oak trees.  The County has retained the services 
of Bartlett Tree Experts to serve as the County’s consultant.  Contractor shall not hire the same 
firm to serve as their certified Arborist.   

 

8 – Impact of Construction Activities/Noise on Existing Courthouse   

The existing Tom J Coleman Courthouse will be fully operational throughout the entire duration 
of construction.  Contractor shall ensure that construction activities do not disrupt the functioning 
of the existing Courthouse.  There are three courtrooms along the south of the existing 
Courthouse facing the project site and two on the first floor that are immediately above the 
Mechanical Room/Tunnel areas of construction.  Contractor shall coordinate work so as to allow 
all Courtrooms to be able to perform their regular functions. Contractor shall include in the price 
and schedule to reorganize work if halted due to impact of construction noise on the operations 
of the existing Courtrooms.   

 

9 – Background Check  

All subcontractors working in the existing Courthouse shall comply with a criminal background 
check run by the GCIC (Georgia Criminal Information Center)/NCIC (National Criminal 
Information Center.  Contractor shall pay $25 for each background check. For each cleared 
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background check, an identification badge shall be issued by the Chatham County’s Sheriff’s 
Office.  The badge is required to be worn at all times during work.  After work is complete, 
Contractor shall turn in the badge.  For each badge that is lost and required to be replaced, 
Contractor shall pay $12.  For each badge not returned, the Contractor shall be charged $25.  
Contractor shall maintain a log of all requests for background checks, amount(s) paid, and 
badges issued, returned, replaced or lost.  

 

10 – MWBE, Local, SBE Participation 

This project has a 30% MWBE participation goal along with a strong encouragement to procure 
material, services and other goods from local sub-contractors and suppliers located in Chatham 
County. 

The contractor shall be required to present to the Board of Commissioners, through the entire 
duration of the project, a bi-monthly (every other month) report on the status of the MWBE, 
Local and SBE participation achieved on the project.  The report shall compare achieved 
participation levels with the County’s established goals and Contractor’s percentage goals 
stated at contract award. 

 

 

END OF SPECIAL CONDITIONS 
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CONTRACT FOR SERVICES 
BETWEEN 

CHATHAM COUNTY BOARD OF COMMISSIONERS 
  AND    
            ________________________________________ 
                                                                           
 
This Contract made and entered into by and between  
Chatham County, Georgia,     party of the first part (hereinafter called the “County / Owner”) and 
                                                  party of the second part (hereinafter called the “Contractor”); and 
 
 
WHEREAS, the County at its                                            , 2021   Meeting awarded the bid for 
the  Chatham County Courthouse      herein after referred to as the Project (Solicitation # 20-
0097-4) and; 
 
 
WHEREAS, the Contractor and the County for the consideration hereinafter named, agree and 
acknowledge that: 
 
 
ARTICLE 1:  The Contractor agrees to provide all the labor, materials, equipment, staff  and 
facilities necessary to carry out the complete requirements of the Project in strict conformity with 
all sections of the Invitation to Bid # 20-0097-4 , which together with the Advertisement for Bids, 
Instructions to Bidders, Supplemental Instructions to Bidders, Bid Form, Bid Form Attachments, 
General Conditions, Special Conditions, Plans, Specifications, all Addenda, this Contract and 
Contract Attachment Forms shall form essential parts of this Contract as if fully contained 
herein. 
 
ARTICLE 2: The Contractor agrees to commence the Project included in this Contract within ten 
days from the written Notice to Proceed and shall complete the project within a period of  seven 
hundred and thirty (730) consecutive calendar days after the ten day period following the Notice 
to Proceed.     
 
ARTICLE 3:  The County agrees to pay the Contractor, in current funds, for the performance of 
this Contract the sum of                                                                                                     and 
____ Dollars ($                                     ), which sum shall also pay for all loss or damage arising 
out of the nature of the project aforesaid, or from unforeseen obstructions or difficulties 
encountered in the performance of the project and for all expenses incurred by, or in 
consequence of the project, its suspension or discontinuance, and for well and faithful 
completion of the project and the whole thereof, as herein provided.  
 
ARTICLE 4: Time is of the essence and is an essential element of this Contract, and the 
Contractor shall pay to the County, not as a penalty, but as liquidated damages, the sum of                                                                                                     
Dollars Four Thousand ($4,000) for each consecutive calendar day that he shall be in default of 
completing the work within the time limit named herein.  If the Contractor abandons the contract 
before commencement of the work or defaults in completion of all the work after 
commencement thereof, the Contractor shall be liable for such liquidated damages.   
 
These fixed liquidated damages are not established as a penalty but are calculated and agreed 
upon in advance by the Owner and the Contractor due to the uncertainty and impossibility of 
making a determination as to the actual and consequential damages incurred by the County and 
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the general public of Chatham County, Georgia as a result of the failure on the part of the 
Contractor to complete the work on time.  Such liquidated damages referred to herein are 
intended to be, are cumulative, and shall be in addition to every other remedy now or hereafter 
enforceable at law, in equity, by statute, or under the Contract. 
 
ARTICLE 5:  Contractor agrees that the work and services required by this contract may require 
inspection and approval of the County’s Architect/Engineers or consultants and that the time for 
payment shall be tolled for a reasonable time as required for said inspection and approval.  
Contractor further agrees to toll the time for payment hereinunder for an additional and 
reasonable period of time for the County department head overseeing the project or work 
contemplated by this agreement to approve the work and/or services performed.  Once the 
necessary installation and approvals by the engineers or consultants and County department 
head has been made, the County shall have 30 working days from approval by the County 
department head in which to pay the Contractor; subject to any documentation requests by the 
County as necessary to allow the County to evaluate the completeness and accuracy of monies 
due.  A ten (10%) percent retainage shall be instituted by the County at any time in accordance 
with laws of the State of Georgia. 
 
ARTICLE 6:  To the fullest extent permitted by laws, statutes, rules and regulations, the 
Contractor shall indemnify and hold harmless the County, Architects/Engineers/Consultants, 
and the Officers, Directors, Employees, Agents, and other Consultants of each and any of them 
from and against claims, costs, damages, losses, and expenses, including but not limited to all 
fees and charges of engineers, architects, attorneys and other professionals and all court costs, 
arising out of or resulting from performance of the Work, but only to the extent caused in whole 
or in part by acts or omissions of the Contractor, its Officers, Directors, Employees, Agents, and 
anyone directly, or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, cost, damage, loss, or expense is caused in part by a 
party indemnified hereunder, except that no party shall indemnify any other party or person for 
their own sole negligence.  Such obligation shall not be construed to negate, abridge or reduce 
other rights or obligations of indemnity that would otherwise exist as to a party or person 
described in this Paragraph. 
 
ARTICLE 7:  The Contract attachments listed below form part of the Contract.   
 

Contract Attachment A:  Drug Free Work Place Certification  
Contract Attachment B:  List of Subcontractors 
Contract Attachment C:  Project Compensation Schedule 
Contract Attachment D:  Payment Bond 
Contract Attachment E:  Performance Bond 
Contract Attachment F:  Promise of Non-Discrimination 
Contract Attachment G: MWBE Assurance Statement 
Contract Attachment H: Certification Regarding Debarment 
Contract Attachment  I:  Letter of Intent MWBE 
Contract Attachment J:  Certificate of Insurance 

 
ARTICLE 8:   
 
Contractor agrees to perform the project as contemplated herein in a manner that does not 
jeopardize the safety of Contractor’s workers, County personnel or any other person. In 
addition, Contractor agrees to perform the project contemplated herein in a manner that poses 
no threat to the environment or violates any federal, state or local statute, ordinance, rule or 
regulation regarding environmental concerns. 
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Contractor agrees to comply with the laws of Georgia which require authorization or licensing to 
conduct business in the State.  Notwithstanding statutory exemptions or exclusions, Contractor 
agrees to subject itself to the jurisdiction and process of the Courts of the State of Georgia as to 
all matters and disputes arising or to arise under this Agreement and the performance thereof, 
including all issues relating to liability for taxes, licenses or fees levied by the State.  Contractor 
irrevocably consents that any legal action or proceeding against it under, arising out of or in any 
manner relating to this Contract shall be brought in any court in Chatham County, Georgia.   
 
Contractor designates the Secretary of the State of Georgia as its agent for service of process, 
provided no such agent located in Georgia is on file with said Secretary. Contractor, by the 
execution and delivery of this Contract, expressly and irrevocably assents to and submits to the 
personal jurisdiction of any court in Chatham County, Georgia and in any said action or 
proceeding.  Contractor hereby expressly and irrevocably waives any claim or defense in any 
said action or proceeding based on any alleged lack of jurisdiction, improper venue or forum 
non-conveniens or any similar basis.  
 
Contractor shall take affirmative action in complying with all federal and State requirements 
concerning provision of services or fair employment and treatment of all applicants for 
employment without regard to or discrimination based on race, color, religion, sex, national 
origin or disabilities (particularly in regard to the Americans with Disabilities Act.) 
 
Contractor assumes sole responsibility for completion of the work undertaken pursuant to this 
Contract.  The County shall consider Contractor the sole point of contact with regard to 
contractual matters.  Sub-contracting of any part of the work or service contemplated by this 
Agreement may not be entered in by Contractor without prior written approval by the County. 
 
Contractors and all approved subcontractors shall compensate its employees, at a rate equal to 
or greater than the prevailing local wage rate in Chatham County as determined and announced 
by the Wage and Hour Division of the U.S. Department of Labor. 
 
To the fullest extent permitted by law, contractors and subcontractors shall comply with the 
Official Code of Georgia, Section 34-9-410 et seq., as amended from time to time.  Proof of 
Certification of Drug Free Workplace Programs under the named statute shall accompany each 
bid for public improvements projects submitted to the County for consideration. 
 
No assignment or transfer of this Contract or any right accruing here under shall be made in 
whole or in part by Contractor without the express written consent of the County. 
 
A waiver by either party of any breach of the provisions hereof shall not be deemed a waiver of 
any succeeding breach of such provision or any other provision of this Agreement. 
 
Should any term, provision or other part of this Contract be declared illegal or unenforceable, it 
shall be excised or modified to conform to the appropriate laws or regulations, and the 
remainder of the Contract shall not be affected but shall remain in full force and effect.  
Notwithstanding any other provision or language to the contrary, this Contract is contingent and 
conditioned upon Chatham County acquiring all of the real property necessary to complete the 
project, services, and work described in this Contract and all other documents making up and/or 
incorporated into same.  In the event that Chatham County determines in its sole discretion that 
the above condition and contingency cannot and/or will not be met or that acquiring the 
necessary property is unfeasible or impractical, Chatham County may, without any penalty or 
costs whatsoever, terminate, rescind, or revoke this Contract.  Contractor acknowledges full and 
complete understanding of this contingency and that it may be necessary for Chatham County, 
as determined by Chatham County in its sole discretion, to acquire additional real property in 
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order to proceed with the project, services, and work contemplated by this Contract.     
 
The provisions, covenants, and conditions in this Contract apply to and bind the parties, their 
legal heirs, representatives, successors and assigns. 
 
No modification or amendment of the terms hereof shall be effective unless written and signed 
by the authorized representatives of all parties hereto. 
 
The Contractor and the County, their successors, executors, administrators and assigns hereby 
agree to the full performance of the covenants herein contained. 
 

(Continued on Next Page) 
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IN WITNESS WHEREOF: 
 
The parties hereto have executed this Contract under their respective seals as of the date last 
written below in three (3) counterparts, each of which shall without proof or accounting for the 
other counterparts, be deemed an original contract. 
 
CHATHAM COUNTY, GEORGIA 
 
 
 By:    _____________________________ 
    Title:   Chairman 
              Chatham County, Georgia 
                                                                                                           (Seal) 

                                        

             
 
 
                                                                                     Attest:   ___________________________  
 
                                                                                     Title:     ___________________________ 
 
                                                                                     Date:    ___________________________ 
 
 
 
CONTRACTOR 
Company Name 
 
 
 
Signed and sealed in  By:       ___________________________ 
the presence of: 
 Title:     ___________________________ 
                                                                                                                     (Seal)  
                                                                                                         
1.  ______________________________                              
 
2.  ______________________________ 
 
 
                                                                                     Attest:    __________________________  
                                                                                                        (Corporate Secretary) 

                                                                                     Title:      ___________________________ 
  
                                                                                     Date:     ___________________________ 
 
 
 
ITB# 20-0097-4 
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CONTRACT ATTACHMENT A 
 

DRUG - FREE WORKPLACE CERTIFICATION 
 

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the 
Official Code to Georgia annotated, related to the ** Drug-Free Workplace**, have been 
complied with in full.  The undersigned certifies that: 
 
1. A Drug-Free Workplace will be provided for the employees during the performance of the 

contract; and 
 
2. Each sub-contractor under the direction of the Contractor shall secure the following written 

certification: 
 
 
                                                                                        (Contractor) certifies to Chatham County 
that a Drug-Free Workplace will be provided for the employees during the performance of this 
contract known as 
                                                                                                              
 
         (Project) pursuant to 
paragraph (7) of subsection (B) of Code Section 50-24-3.  Also, the undersigned further certifies 
that he/she will not engage in the unlawful manufacture, sale, distribution, possession, or use of 
a controlled substance or marijuana during the performance of the contract. 
 
 
 
X         
CONTRACTOR  DATE 
 
 
X         
NOTARY  DATE 
 
 
 
 
 
         
   SEAL 
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CONTRACT ATTACHMENT B 
 

LIST OF SUBCONTRACTORS 
 

I do ____, do not ____, propose to subcontract some of the work on this project.  I propose to 
subcontract work to the following subcontractors: 
 

COMPANY CONTACT PERSON DESCRIPTION OF COMMODITY, 
MATERIAL OR SERVICE / TRADE 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

 

 

(Attach more sheets if necessary) 
 
X         
CONTRACTOR DATE 
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CONTRACT ATTACHMENT C 
 

PROJECT COMPENSATION SCHEDULE 
 
The following Contract Price shall be paid to the Contractor subject to the Work satisfactorily 
completed and in compliance with the Contract Documents and approved Schedule of Values. 
 
BID NO.:    
 
 
BASE BID: $ 
 
 Alternate  : $ 
 
 Alternate  : $ 
 
 Alternate  : $ 
 
 Alternate  : $ 
 
 Alternate  : $ 
 
 Alternate  : $  
            
 
Total CONTRACT PRICE: $ 
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CONTRACT ATTACHMENT D 
 

PAYMENT BOND 
 
THIS BOND IS EXECUTED TOGETHER WITH ANOTHER IN FAVOR OF THE OWNER, OBLIGEE 
CONDITIONED UPON PERFORMANCE OF THE CONTRACT: 
 
KNOW ALL MEN BY THESE PRESENTS, that                                                                 as Principal 
(hereinafter referred to as PRINCIPAL) and                                                             as Surety (hereinafter 
referred to as SURETY) are held and firmly bound unto Board of Commissioners of Chatham County, 
Georgia as Obligee  (hereinafter referred to as OBLIGEE) for the use and benefit of claimants defined, 
hereinafter, in the amount of _______________________________________________________Dollars 
($                                  ), to which payment PRINCIPAL  and SURETY bind themselves, their heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the above bounden PRINCIPAL has entered into a contract with OWNER this                     
day of                              20            for                                                                                                                     
in accordance with drawings and specifications prepared by                                                                    
(name and title) which contract is incorporated herein by reference and made a part hereof and is 
hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the PRINCIPAL shall 
promptly make payment to all claimants as hereinafter defined, for all labor and materials supplied in the 
prosecution of the work provided for in said Contract, then this obligation shall be void; otherwise it shall 
remain in full force and effect, subject, however, to the following conditions: 
 
1.  The said SURETY to this bond, for value received, hereby stipulates and agrees that no change(s), 
extension(s) of time, alterations(s) or additions(s) to the terms of the Contract or to the work to be 
performed thereunder, or the specifications or drawings accompanying same shall in any ways affect its 
obligation on this bond, and it does hereby waive notice of any such changes(s), extension(s) of time, 
alteration(s) or addition(s) to the terms of this Contract or to the work or to the specifications or drawings. 
 
2.  A claimant is defined as any subcontractor and any person supplying labor, materials, machinery, or 
equipment in the prosecution of the work provided for in said Contract. 
 
3.  Every person entitled to the protection hereunder and who has not been paid in full for labor or 
materials furnished in the prosecution of the work referred to ins said bond before the expiration of a 
period of ninety (90) days after the day on which the last of the labor was done or performed by him or 
materials or equipment or machinery was furnished or supplied by him for which such claim is made or 
when he has completed his subcontract for which claim is made, shall have the right to sue on such 
payment bond for the amount, or the balance thereof, unpaid at the time of the commencement of such 
action and to prosecute such action to final execution and judgement or the sum or sums due him; 
provided, however, that any person having direct contractual relationship with a subcontractor buy no 
contractual relationship express or implied with the CONTRACTOR furnishing said payment bond, shall 
have the right of action upon said payment bond upon giving written notice to said contractor, within 
ninety (90) days from the day on which such person did or performed the last of the labor, or furnished 
the last of the material, machinery or equipment for which such claim is made, stating with substantial 
accuracy the amount claimed and the name of the part to whom the materials were furnished or supplied 
or for whom the labor was performed; done; provided further that noting contained herein shall limit the 
right of action to said 90 day period.  Notice may be served by depositing a notice, registered mail, 
postage prepaid, duly addressed to the CONTRACTOR at the place he maintains an office or conducts 
his business, or his residence, in any post office or branch post office, or any letter box under the control 
of the Post Office Department, or notice may be served in any manner in which the Sheriffs of Georgia 
are authorized by law to serve summons or process.  Every suit instituted under section shall be brought 
in the name of the claimant without the owner being made a party thereto.  The official who has the 
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custody of said bond is authorized and directed to furnish, to any person make application therefore who 
solicits a affidavit that he has supplied labor or materials for such work and payment therefore has not 
been made, or that he is being sued on any such bond, a copy of such bond and the contract for which it 
was given certified by the official whom has custody of said bond; this copy shall be primary evidence of 
said bond and contract and shall be admitted in evidence without further proof.   Applicants shall pay for 
such certified copies and such certified statements such fees as the official fixes to cover the cost of 
preparation thereof, but in no case shall the fee exceed the fees which the clerks of the superior courts 
are permitted to charge for similar copies. 
 
4.  No action can be instituted on this bond after one year from the date of the final certificate of the 
architect. 
                                 
5.  Further, this bond shall be considered the same as a bond furnished under Section 23-1705, et seq., 
of Code of Georgia, as amended, and all provisions of law pertaining to bonds furnished under said 
Section shall pertain hereto. 
 
Executed on    ,  , 20  in     ,   . 
             MONTH                 DAY         YR        CITY      STATE 
 
 
 
         
PRINCIPAL AUTHORIZED OFFICER OR AGENT  TITLE 
 
 
X         
SIGNATURE  DATE 
 
 
 
 
 
         
SURETY AUTHORIZED OFFICER OR AGENT  TITLE 
 
 
X         
SIGNATURE  DATE 
 
 
 
 
 
 
 
X         
NOTARY  DATE 
 
 
         
   SEAL 
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CONTRACT ATTACHMENT E 
 

PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that                                                                 as Principals 
(hereinafter referred to as CONTRACTOR) and                                                             as Surety 
(hereinafter referred to as SURETY), held and firmly bound unto Chatham County as Obligee  
(hereinafter referred to as OWNER) in the amount of 
_______________________________________________________Dollars ($                                  ), to 
which payment CONTRACTOR  and SURETY bind themselves, their heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the above bounden PRINCIPAL has entered into a contract with OWNER this                     
day of                              20            for                                                                                                                     
in accordance with drawings and specifications prepared by                                                                    
(name and title) and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the CONTRACTOR shall 
promptly and faithfully perform and comply with the terms of said Contract and shall indemnify and save 
harmless the OWNER against and from all costs, expenses, damages, injury or loss to which said 
OWNER may be subjected by reason of any wrongdoing, including patent infringement, misconduct, want 
of car or skill, default or failure of performance on the part of said PRINCIPAL, his agents, employees or 
subcontractors, in the execution or performance of said Contract, then this obligation shall be null and 
void; otherwise it shall remain in full force and effect. 
 
1.  The said SURETY to this bond, for value received, hereby stipulates and agrees that no change(s), 
extension(s) of time, alteration(s), or addition(s) to the terms of the  Contract or to the work to be 
performed thereunder, or the specifications of drawings accompanying same, shall in any way affect its 
obligations on this bond, and it does hereby waive notice of any such change(s), extension(s), 
alteration(s), or addition(s) to the terms of this Contract or to the work. 
 
2.  If pursuant to the Contract documents, the CONTRACTOR shall be declared in default by the OWNER 
under the aforesaid Contract, the SURETY shall promptly remedy the default(s) or shall promptly perform 
the Contract in accordance with its terms and conditions.  It shall be the duty of the SURETY to give an 
unequivocal notice in writing to the OWNER within twenty-five(25) days after receipt of a declaration of 
default of the SURETY'S election either to remedy the default(s) promptly or to perform the Contract 
promptly, time being of the essence.  In said notice of election, the SURETY shall indicate the date on 
which the remedy or performance will commence, and it shall them be the duty of the SURETY to give 
prompt notice in writing to the OWNER immediately upon completion of (a) the remedy and/or correction 
of each default, (b) the remedy and/or correction of each item of condemned work, (c) the furnishing of 
each omitted item or work, and (d) the performance of the Contract.  The SURETY shall not assert 
solvency of its PRINCIPAL as justification for its failure to give notice of election or for its failure to 
promptly remedy the default(s) or perform the Contract. 
 
3.  Supplementary to and in addition to the foregoing whenever the OWNER shall notify the SURETY that 
the OWNER has notice that the CONTRACTOR has failed to pay any subcontractor, material man, or 
laborer for labor or materials certified by the CONTRACTOR as having been paid for by the 
CONTRACTOR, the SURETY shall, within thirty (30) days of receipt of such notice cause to be paid any 
unpaid amounts for such labor or material. 
 
4.  It is expressly agreed by the PRINCIPAL and the SURETY that the OWNER, if he desired to do so, is 
at liberty to make inquires at any time of subcontractors, laborers, materials men, or other parties 
concerning the status of payment for labor, material, or services furnished in the prosecution of the work. 
 
5.  The SURETY agrees that other than as is provided in the bond, it may not demand of the OWNER 
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that the OWNER shall (a) perform any thing or act, (b) give any notice (c) furnish any clerical assistance, 
(d) render any service, (e) furnish any paper documents, or (f) take any other action of any nature the 
contract documents. 
 
6.  No right of action shall accrue on this bond to or for the use of any person or corporation other than 
the OWNER named herein or the legal successor of the OWNER. 
 
Executed on    ,  , 20  in     ,   . 
             MONTH                 DAY         YR        CITY      STATE 
 
 
 
         
PRINCIPAL AUTHORIZED OFFICER OR AGENT  TITLE 
 
 
X         
SIGNATURE  DATE 
 
 
 
 
 
         
SURETY AUTHORIZED OFFICER OR AGENT  TITLE 
 
 
X         
SIGNATURE  DATE 
 
 
 
 
 
 
 
X         
NOTARY  DATE 
 
 
         
   SEAL 
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CONTRACT ATTACHMENT F 
 

PROMISE OF NON-DISCRIMINATION STATEMENT 
 
Know All Men By These Presence, that I (We) 
 
 
    /    ,      
NAME      TITLE      COMPANY 
 
(herein after "Company"), in  consideration  of  the  privilege  to  bid/or propose  on  the  
following  Chatham  County  project  procurement 
 
 
        
PROJECT 
 
hereby consent, covenant and agree as follows: 

 
(1) No person shall be excluded from participation in, denied the benefit of or otherwise 

discriminated against on the basis of race, color, national origin or gender in connection with 
the bid submitted to Chatham County or the performance of the contract resulting therefrom; 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all business 

persons seeking to contract or otherwise interested with the Company, including those 
companies owned and controlled by racial minorities, and women; 

 
(3) In connection herewith, I (We) acknowledge and warrant that this Company has been made 

aware of, understands and agrees to take affirmative action to provide minority and women 
owned companies with the maximum practicable opportunities to do business with this 
Company on this contract; 

 
(4) That the promises of non-discrimination as made and set forth herein shall be continuing 

throughout the duration of this contract with Chatham County; 
 
(5) That the promises of non-discrimination as made and set forth herein shall be and are 

hereby deemed to be made a part of and incorporated by reference in the contract which 
this Company may be awarded; 

 
(6) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth above may constitute a material breach of contract 
entitling the County to declare the contract in default and to exercise appropriate remedies 
including but not limited to termination of the contract. 

 
 
X         
SIGNATURE  DATE 
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CONTRACT ATTACHMENT G 
 

M/WBE ASSURANCE STATEMENT 
 

For this project, Chatham County has established a goal of _____% for Minority and Women 
Business Enterprise (M/WBE) Program participation. 
 
        
NAME OF CONTRACTOR        
 
              
NAME OF PROJECT      CONTRACT NO. 
 

 
M/WBE COMPANY 

 
CONTACT PERSON 

DESCRIPTION OF COMMODITY, 
MATERIAL OR SERVICE / TRADE 
M/WBE – SUBCONTRACT VALUE 

NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
NAME 
 
ADDRESS 
 
 

NAME 
 
PHONE 
 
 

DESCRIPTION 
 

□MBE □WBE  $___________  
 

(Attach more sheets if necessary) 
 
The combined dollar value of the M/WBE participation listed above is $________, which is 
____% of the total bid amount.  Completed schedules for use in certifying M/WBE status are 
enclosed (or have been previously filed) for each of the above firms.  If any of the above listed 
M/WBE companies are not certifiable, Contractor shall immediately seek another certifiable 
M/WBE company.  
 
X         
CONTRACTOR  DATE 
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CONTRACT ATTACHMENT H 
 

CONTRACTOR’S CERTIFICATION REGARDING DEBARMENT, SUSPENSION,  
INELIGIBILITY AND VOLUNTARY EXCLUSION  

 
The undersigned certifies, by acceptance of this contract, that neither Contractor nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntary excluded from participation in this transaction by any Federal department or agency, 
State of Georgia, City of Savannah, Board of Education of local municipality.  Contractor agrees 
to include this clause without modification in all lower tier transactions, solicitations, proposals, 
contracts, and subcontracts.  Where the Contractor or any lower tier participant is unable to 
certify to this statement, that participant shall attach an explanation to this document. 
 
Contractor must verify Sub-Tier Contractors and Suppliers are not debarred, suspended, 
ineligible, pending County litigation or pending actions from any of the above government 
entities. 
 
Certification - the above information is true and complete to the best of my knowledge 
and belief. 
 
 
         
PRINTED OR TYPED NAME OF SIGNATORY   
 
 
X              
SIGNATURE       DATE 
 
 
 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001 
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CONTRACT ATTACHMENT I 
 

LETTER OF INTENT TO PERFORM AS A MINORITY/WOMEN BUSINESS 
ENTERPRISE SUBCONTRACTOR/JOINT VENTURE 

 
THIS FORM MUST BE COMPLETED BY THE SUCCESSFUL SUB-CONTRACTOR AND 
SUBMITTED BY THE APPARENT SUCCESSFUL BIDDER OR PROPOSER PRIOR TO 
APPROVAL OF CONTRACT AWARD BY THE BOARD OF COMMISSIONERS. 
 
TO: CHATHAM COUNTY MWBE OFFICE 
 
 
       
PROJECT 
 
       
BIDDER 
 
       
DATE 
 
 The undersigned has agreed to perform work in connection with the above project as: 

 □a sole proprietorship (individual  □a corporation 

 □a partnership    □a joint venture 
  
              
 DETAILED DESCRIPTION OF WORK ITEMS TO BE PERFORMED 
  
 at the following price:  $   . 
 
  

      
M/WBE CONTRACTOR   
 
          
NAME     TITLE 
 
X          
SIGNATURE    DATE 

 
 
The undersigned will enter into a written agreement with the above M/WBE Contractor for the 
work described upon award and execution of a contract with Chatham County.                                                                                       
 
    
COMPANY   
 
         
NAME   TITLE 
 
X         
SIGNATURE  DATE 



Chatham County Courthouse 

CONTRACT CHECKLIST  
 
All items listed below must be submitted with the Contract. 
 
1. Contract Form for Services 
2. Contract Attachments 

A – Drug Free Work Place 
B – List of Sub Contractors 
C – Project Compensation Schedule (provided by County) 
D – Payment Bond 
E – Performance Bond 
F – Promise of Non Discrimination 
G – MWBE Assurance 
H – Debarment  
I  –  Letter(s) of Intent to Perform as MWBE 
J – Certificate of Liability Insurance 

3. Contractors GA License 
4. Contractors County Tax Certificate 
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PAYMENT APPLICATION ATTACHMENT A 
 

CONTRACTOR INTERIM WAIVER AND RELEASE UPON PAYMENT 
(Contractor to submit with each monthly invoice) 

 
The undersigned company,      (Contractor), has been contracted by 

Chatham County to furnish labor and material more particularly described in the draw request 

and known as the project     , located at       

and bears the short legal description       , owned by 

Chatham County, a Political Subdivision of the State of Georgia.  It is more particularly 

described as follows: 

              

              

Upon receipt of the sum of $    , the undersigned contractor waives and releases 

any and all liens or claims of liens it has upon the foregoing described property through the date 

of  / /  and accepting those rights and liens that the contractor might have in any 

retained amounts on account of labor and materials or both, furnished and undersigned, to 

account of Chatham County for the said building and premises. 

Given under this hand and seal this    day of   , 20 . 

 
        
COMPANY NAME (CONTRACTOR) 
 
 
X              
SIGNATURE       DATE 
 
 
X              
NOTARY       DATE 
 
 
 
 
              
        SEAL 
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PAYMENT APPLICATION ATTACHMENT B 
 

AFFIDAVIT OF PAYMENT OF CLAIMS 
(Contractor to submit with each monthly invoice) 

 
 
 
    ,      of       
NAME OF REPRESENTATIVE    TITLE           COMPANY (CONTRACTOR) 
 
appeared before me,     , a Notary Public in and for      
   NAME OF NOTARY     COUNTY, STATE 
 
and being by me first duly sworn states that all subcontractors and suppliers of labor and 

materials have been paid all sums due them to date for the period through  / / 20  

for work performed and/or materials furnished in the performance of the contract between the 

Board of Commissioners (County) and      (Contractor), signed on                   

 / / 20  for the       . 
     PROJECT 
 
 
 
 
 
 
X              
SIGNATURE       DATE 
 
 
X              
NOTARY       DATE 
 
 
 
 

Subscribed and sworn to before me the  

_____ day of  _________________, 20    . 

My commission expires on the  

_____ day of __________________,20    . 

         
              
        SEAL 
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PAYMENT APPLICATION ATTACHMENT D 
 

CONTRACTOR UNCONDITIONAL WAIVER AND RELEASE UPON FINAL PAYMENT 
(Contractor to submit with final invoice) 

 
The undersigned company,      (Contractor), has been employed by 

Chatham County to furnish labor and material more particularly described in the draw request and 

known as the project      located at       and 

bears the short legal description       , owned by Chatham 

County, a Political Subdivision of the State of Georgia.  It is more particularly described as follows: 

              

              

Upon receipt of the sum of $    , the undersigned contractor waives and releases 

any and all liens or claims of liens or any rights against any labor or material bond it  has upon 

the foregoing described property. 

Given under this hand and seal this    day of   , 20 . 

 

        
COMPANY NAME (CONTRACTOR) 
 
 
X              
SIGNATURE       DATE 
 
 
X              
NOTARY       DATE 
 
 
 
 
 
              
        SEAL 



LEGAL NOTICE
cc No. l68rt7
Invitation to Bid

Sealed Bids will be received from the PRE-OUALIFIED General Contractors until2:00 P.M
on JANUARY 29 ,ZWland publicly opened in Chatham Countv Purchasins & Contractins
Denartment. at The atham Countv Citizens Service Center. 11

-17 Eisenhower Drive.
Suite C. - Georsia 31406. for: BID NO : 20-0097-4 CONSTRUCTION OF THE
NEW CHATHAM CO COURTHOUSE.

A MANDATORY PRE-BID CONFERENCE for the IiALIFIED General
Contractors will be held at 2:00P.M. DECEMBER 17. 2020. AT 124 BULL STREET.
SECOND FLOOR MMISSION MEETING ROOM. NNAH. GEORGIA. Due to
the current Pandemic, only the Pre-Qualified General Contractors will be allowed to attend
this Pre-Bid Conference. All others may join the conference via Zoom Webinar. Link
information is listed in the Invitation To Bid document.

The Bid Package can be downloaded and printed from the County website
http://purchasing.chathamcount)'.org Also, all firms requesting to do business with
Chatham County must also register on-line at website:
http ://purchasing. chathamcounty. org

Plan sheets and Technical Specifications 4g1[.be purchased at Clayton Digital
Reprographics by logging into www. cdrepro. com. Login to DFS. New users must

register. For technical support contact CDR at (912) 447-5445, fax (912) 233-7020 or
email: cdrwest@cdrepro.com

For any additional questions regarding this bid, please contact Robert Marshall, Senior
Procurement Speci ali st, at 9 | 2 -7 9 0 - 1 622. or rmarshal I @ chathamcounty. or g

Bid Bond is required at the time of bid. (5% of total bid)
Payment and Performance Bonds (100% of bid) will be required for this project at the

time of contract award.

CHATHAM COUNTY HAS THE AUTHORITY TO REJECT ALL BIDS AND WAIVE
MINOR FORMALITIES.

''CHATHAM COUNTY IS AN EOUAL OPPORTLTNITY ,OYER. M/F/H. AI,I,
BIDDERS ARE TO BE EOUAL OPPORTI INITY EMPLOYERS''

MARGARET H. J IRECTOR

SAVANNAH NEWS/PRESS INSERT: Dec.14 & Dec. 15,2020
Please send affidavit to:
Chatham County Purchasing & Contracting Department
1117 Eisenhower Drive, Suite C
Savannah, Georgia 31406
(912) 790-1622
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	a. Responsibility:  The determination of the Bidder's responsibility will be made by the County based on whether the Bidder:
	b. Responsiveness:  The determination of responsiveness will be made by the County based on a consideration of whether the Bidder has submitted a complete Bid Form (including all Alternates and Unit Prices) without irregularities, exceptions, special ...
	1.19 Basis of Contract Award:  Award shall be made to the lowest responsible, responsive, total lump sum fixed price base bid.
	SUPPLEMENTAL INSTRUCTIONS TO BIDDERS
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	2.04 Guarantee:  Unless otherwise specified by the County, the bidder shall unconditionally guarantee the material and workmanship on all material and/or services.  If, within the guarantee period any defects occur which are due to faulty material and...
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	4 General Conditions 12.14.20
	GENERAL CONDITIONS
	Contractor’s Superintendent.  Qualified individual appointed by Contractor to be on-site at all times during construction activities, including those of the sub-contractors and who is responsible for overseeing and monitoring all site activities.
	Contractor Team Arrangements (CTAs).  An arrangement in which (1) two or more companies form a partnership or joint venture to act as potential prime contractor; or, (2) a potential prime contractor agrees with one or more other companies to have them...
	County.  Owner.
	Day.  Calendar day.
	Herein.  Refers to information presented in said document.
	Liquidated Damages.  An amount of money set on a per day basis, which the Contractor agrees to pay the Owner for delay in completing the Work in accordance with the Contract Documents.  Liquidated Damages are assessed from the date of Substantial Comp...
	Owner.  Chatham County, Georgia. Only the signature of the Chairman of the Board of Commissioners/County Manager shall legally bind any contractual matters.
	Owner's Representative.  The person, firm or corporation designated by the Owner.
	Plans.  The drawings/graphic representations showing the relationships, geometry and dimensions of the elements of the Work, prepared for bidding that describe the proposed Work and as amended by addenda.  The plans shall be considered as complimentar...
	Project.  The Work/undertaking to be performed under the provisions of the Contract.
	02 - Laws of Georgia
	This Contract shall be deemed to have been executed in Chatham County, Georgia, and all questions of interpretation and construction shall be governed by the laws of the State of Georgia.
	03 – Submittals Prior to Contract
	A. The successful Bidder shall within seven (7) calendar days of the bid opening submit to the Owner (Project Manager) for review by the Architect/Engineer
	1. All Proposed Substitutions including “or equal” products where allowed in the Specifications.  For submittal and approval processes refer Section Request for Substitution.
	2.  Additional information stated in the Special Conditions.
	B. The successful Bidder shall within fourteen (14) calendar days of the bid opening submit to the Owner:
	1. List of all Sub Contractors.
	2. List of all MWBE Sub Contractors for review by the Owner’s MWBE Coordinator.  Any changes from the list submitted at bid shall be approved by the Owner’s MWBE Coordinator.  The contractor shall provide a clear description of the scope of work to be...
	04 - Verbal Agreements
	07 - Contractor's Insurance
	11 - Joint Venture Contractor / Contractor Team Agreement (JV / CTA)
	12 - Successors' Obligations
	13 - Equal Employment Opportunity
	16 - Assignment
	20 – Submittals following Award of Contract
	Within seven (7) calendar days following the award of the Contract, the Contractor shall submit for review by the Owner, Architect/Engineer
	A. Schedule of Values
	The Schedule of Values shall be on AIA form G703 and shall be provided for each building and each major component of the Work.  For each building and major component, the Contractor shall assign costs to each trade and to major tasks within each trade...
	The approved Schedule of Values shall serve as the basis for the Contractor’s monthly Application for Payment.  The dollar amounts listed against individual line items shall be used by the Owner to determine the cost or credit to the Owner resulting f...
	B. Construction Schedule
	The Contractor shall submit a detailed Construction Schedule that shows the order in which the Contractor proposes to carry on the work, along with the start and completion dates for the various stages/tasks of the work.  The schedule shall be in a ba...
	21 - Compliance with Laws
	23 - Royalties and Patents
	25 - Lands for Work
	26 - Lot Corners
	27- Protection of the Public and Property
	28 - Protection of the Owner's Property
	29 - Access
	30 – Preservation and Restoration
	31 - Load Limits
	32 - Maintenance of Traffic and Sequence of Operation
	Fluorescent orange cap, vest and flag for flagmen.
	Fluorescent orange traffic cones, 24" high.
	33 - Survey Information
	34 - Existing Utilities
	37 – Rights of Various Interests
	38 - Responsibilities of the Contractor
	The Contractor shall secure at own expense all personnel and equipment necessary to complete the scope of work of this Contract, none of whom shall be employees of, nor have any contractual relationship with the Owner.
	39 - Authority of Contractor
	40 - Material, Equipment and Workmanship
	41 - Obligations and Liability of the Contractor
	44 - Construction Buildings
	45 - Electrical Energy
	The Contractor shall make all necessary applications and arrangements and pay all fees and charges for temporary water use by the contractor.
	47 - Sanitary Provisions
	48 - Environmental Impact
	49 - Cleaning Up
	50 - Safety and Health Regulations
	51 - Accidents
	52 - Emergencies
	53 – Compensation for Emergency Work
	54 - Subcontractors
	A. The Contractor shall notify the Owner in writing of the final names and addresses of all proposed Subcontractors for the work within fourteen (14) calendar days of the Bid Opening.  The Contractor may not substitute or terminate a local MWBE or SBE...
	55 - Authority of Architect/Engineer
	56 - Services Provided by the Owner
	A. It is agreed and understood that certain services, if required, will be performed and furnished by the Owner in a timely manner so as not to delay the Contractor unduly in his performance of said obligations.
	B. The Owner will provide the Contractor with all necessary information related to any of the Owner’s contractors whose work would affect the Project.
	C. The Owner will examine plans, reports, sketches, drawings, proposals and other documents presented by the Contractor and render written decisions pertaining thereto within a reasonable time so as not to delay the services of the Contractor.
	D. The Owner shall give prompt written notice to the Contractor whenever the Owner observes or otherwise becomes aware of any defect in the Project or changed circumstances.
	57 - Separate Contracts
	58 - Owner-Contractor Coordination
	59 - Plans, Specifications and Design
	60 - Reference Standards
	61 - Drawings Furnished
	62 - Ownership of Design, Drawings and Specifications
	64 - Construction Schedule and Procedures
	65 - Project Management
	66 - Project Meetings
	67 - Overtime and Shift Work
	68 – Construction Progress
	These actions may include the following:
	69 - Quality
	70 - Submittal Procedure
	71 – Request for Substitution
	E. The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Architect/Engineer for reviewing the Contractor’s proposed substitutions and making agreed upon changes in the Drawings and Specifications resulting from such ...
	73 - Manufacturer's Directions
	74 - Material Delivery, Handling, and Storage
	75 - Maintenance During Construction
	77 – Inspections, Compliance With Contract Requirements
	79 - Progress Payments
	80 - Liens
	82 - Interpretation of Plans and Specifications
	83 - Discrepancy between and in the Drawings and Specifications
	84 - Discrepancy between General Conditions and Technical Specifications
	85 – Changes in Work
	87 - Force Account
	If the Owner directs in writing, the performance of any work not covered by the plans or included in the specifications, and for which no unit price or lump sum price can be agreed upon, then such extra work shall be done on a Time and Material basis....
	88 - Claims for Extra Cost
	89 - Differing Site Conditions
	90 - Correction of Work
	92 – Field Condition Allowance
	93 - Contract Time
	95 - Substantial Completion
	96 - Use of Completed Portions
	97 - Beneficial Use
	98 – Final Completion
	Within thirty (30) days of Substantial Completion, the Contractor shall complete all remaining punch list items and request the Architect/Engineer for a Final Inspection.  The request for Final Inspections shall be accompanied by the corrected Final A...
	100 - Operation and Maintenance Information
	101 – Final Payment
	Within fifteen (15) days after Final Completion, the Contractor shall submit an Application for Final Payment.
	A. Final Payment Not Due Until Conditions Met. Neither the final payment nor the remaining retained percentage becomes due until the Contractor submits to the Owner.
	1. An Affidavit of payment of Claims that all payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which the Owner or its property might in any way be responsible, have been paid or otherwise satisfied
	2. Final Lien Release (Pay Application Attachment D)
	3. Statements of surety and the Contractor’s certificate on forms satisfactory to the Owner as to Contractor’s payment of all claims for labor, materials, equipment rentals and public utility services; and
	4. If required by the Owner, other data establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out of the Contract, to the extent and in such form as is designated by the Owner.
	5. Statement/list of all subcontractors that have performed work on the job.
	6. Release or waiver from each Sub Contractor.
	102 - General Warranty and Guarantee against Defective Work
	107 - Suspension or Abandonment of Work
	108 - Termination of Contract
	109 - Removal of Equipment
	110 - Contractor's Right to Stop Work or Terminate Contract
	111 - Disputes Resolution
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	SPECIAL CONDITIONS
	U01 - Plans
	The Project Plans Volume I and Volume II are part of the Contract Documents.  The plans must be complied with for the execution of the project.
	U02 - Technical Specifications
	U04 – County Representatives
	Robert Marshall
	Senior Procurement Specialist
	Chatham County Purchasing and Contracting Division
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	Contract Attach B ListOfSubs
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	Pay App Attach A Contractor Interim Waiver
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	Pay App Attach C MWBE
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	1 ITB 12.14.20.pdf
	CHATHAM COUNTY GEORGIA
	INVITATION TO BID
	No. 20-0097-4
	CHATHAM COUNTY COURTHOUSE
	Bid No. 20-0097-4
	BOARD OF COMMISSIONERS
	TABLE OF CONTENTS
	CHATHAM COUNTY GEORGIA
	Purchasing & Contracting Division
	Bid No. 20-0097-4
	GENERAL INFORMATION FOR INVITATION TO BID
	INSTRUCTIONS TO BIDDERS
	The contract if awarded shall be to the lowest responsive, responsible base Bidder.  Though award will be to the lowest responsive, responsible base Bidder, Bidder shall be required to be responsive and responsible to all Alternates and Unit Prices.
	a. Responsibility:  The determination of the Bidder's responsibility will be made by the County based on whether the Bidder:
	b. Responsiveness:  The determination of responsiveness will be made by the County based on a consideration of whether the Bidder has submitted a complete Bid Form (including all Alternates and Unit Prices) without irregularities, exceptions, special ...
	1.19 Basis of Contract Award:  Award shall be made to the lowest responsible, responsive, total lump sum fixed price base bid.
	SUPPLEMENTAL INSTRUCTIONS TO BIDDERS
	2.02 Interpretations:  No oral interpretation will be made to bidders as to the meaning of the drawings and specifications.  Requests for interpretation of drawings and specifications must be made in writing to the Office of the Purchasing Director, C...
	2.04 Guarantee:  Unless otherwise specified by the County, the bidder shall unconditionally guarantee the material and workmanship on all material and/or services.  If, within the guarantee period any defects occur which are due to faulty material and...
	2.05 Trade Names in Plans and Specifications
	2.08 Gratuities:  By submitting a bid, the Bidder certifies that the provisions of the Chatham County Purchasing Ordinance which prohibit officials and employees of the County from engaging in certain transactions with the County and County agencies, ...
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	SPECIAL CONDITIONS
	01 - Plans
	The Project Plans Volume I and Volume II are part of the Contract Documents.  The plans must be complied with for the execution of the project.
	02 - Technical Specifications
	04 – County Representatives
	Robert Marshall
	Senior Procurement Specialist
	Chatham County Purchasing and Contracting Division
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