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CHATHAM COUNTY, GEORGIA
DOCUMENT CHECK LIST
The following documents, when marked, are contained in and made a part of this Bid Package or are required to
be submitted with the bid. It is the responsibility of the bidder to read, complete and sign, where indicated, and

return these documents with his/her bid. FAILURE TO DO SO MAY BE CAUSE FOR DISQUALIFYING
THE BID.

X GENERAL INFORMATION AND INSTRUCTIONS TO BID WITH ATTACHMENTS
X SURETY REQUIREMENTS (A Bid Bond of 5% with this ITB)

X PROPOSAL

__ PLANS/DRAWINGS - ( Plans and Specifications are available and must be purchased at the

Purchasing Department for $56 non-refundable)
X BID SCHEDULE

___ PERFORMANCE BOND - UPON AWARD OF CONTRACT
_ PAYMENT BOND - UPON AWARD OF CONTRACT
__ CONTRACT

X LEGAL NOTICE

X AFFIDAVIT OF PAYMENT

X ATTACHMENTS: A. DRUG FREE WORKPLACE; B. NONDISCRIMINATION STATEMENT; C.
DISCLOSURE OF RESPONSIBILITY STATEMENT; D. IMMIGRATION & SECURITY FORM; E.
CONTRACTOR/SUBCONTRACTOR AFFIDAVIT & AGREEMENT; F. BIDDER’S CERT REGARDING
DEBARMENT, SUSPENSION, INELIGIBILITY & VOLUNTARY EXCLUSION; F. DEBARMENT
STATEMENT; G. NON-COLLUSIVE AFFIDAVIT

__ _DOCUMENTATION OF ABILITY TO PERFORM BID REQUIREMENTS. THIS MAY BE REQUIRED
OF BIDDERS AFTER SUBMISSION OF BIDS.

COUNTY TAX CERTIFICATE REQUIREMENT -  Contractor must supply a copy of their Tax
Certificate from their location in the State of Georgia, as proof of payment of the occupational tax where their
office is located.

CURRENT TAX CERTIFICATE NUMBER
CITY,

COUNTY

OTHER




The Chatham County of Commissioners have established goals to increase participation of minority and female
owned businesses. In order to accurately document participation, businesses submitting bids or proposals are
encouraged to report ownership statas. A minority or female business is defined as a business with 51% or
greater minority of female ownership. Please check ownership status as applicable:

African-American Asian American Hispanic
Native American or Alaskan Indian Female

In the award of “Competitive Sealed Proposals”, minority/female participation may be one of several evaluation

criteria used in the award process when specified as such in the Request for Proposal.

RECEIPT IS HEREBY ACKNOWLEDGED OF ADDENDA NUMBERS

The undersigned bidder certifies that he/she has received the above listed and marked documents and acknowledges
that his/her failure to return each, completed and signed as required, may be cause for disqualifying his/her bid.

BY:
DATE
SIGNATURE
TITLE:
COMPANY:




CHATHAM COUNTY, GEORGIA
OFFICE OF THE PURCHASING AGENT
POST OFFICE BOX 15180
SAVANNAH, GEORGIA 31416
(912) 790-1622

Date: July 12,2010 BID NO. 11-1-3-4

GENERAL INFORMATION FOR INVITATION FOR BID/PROPOSAL

This is an invitation to submit a bid or proposal to supply Chatham County with construction, equipment, supplies
and/or services as indicated herein. Sealed bids or proposals will be received at the Office of the Purchasing Agent,
at The Chatham County Citizens Service Center, 1117 Eisenhower Drive, Suite C, Savannah, Georgia. up
to 2:00PM, AUGUST 18, 2010 at which time they will be opened and publicly read. The County reserves the
right to reject all bids or proposals for any bid or proposal that is non-responsive or not responsibie.

Instructions for preparation and submission of a bid or proposal are contained in this Invitation For Bid/Proposal
package. Please note that specific forms for submission of a bid/proposal are required. Bids must be typed or
printed in ink. If you do not submit a bid/proposal, return the signed bid invitation sheet and state the reason;
otherwise, your name may be removed from our bidders list.

A pre-bid conference has been scheduled to be conducted at the Chatham County Purchasing & Contracting
Office located at The Chatham County Citizens Service Center, 1117 Eisenhower Drive, Suite C, Savannah,
Georgia, at_ 2:00PM, AUGUST 4, 2010 to discuss the specifications and resolve any questions and/or
misunderstanding that may arise. You are encouraged to attend.

Any changes to the conditions and specifications must be in the form of a written addendum to be valid, therefore,
the Purchasing Agent will issue a written addendum to document each approved change. Generally when addenda
are required, the bid opening date will be changed.

Chatham County has an equal opportunity purchasing policy. Chatham County seeks to ensure that all segments
of the business community have access to supplying the goods and services needed by County programs. The
County affirmatively works to encourage utilization of disadvantaged and minority business enterprises in our
procurement activities. The County provides equal opportunity for all businesses and does not discriminate against
any persons or businesses regardless of race, color, religion, age, sex, national origin or handicap. The terms
"disadvantaged business," "minority business enterprise," and "minority person" are more specifically defined and
explained in the Chatham County Purchasing Ordinance and Procedures Manual, Article VII - Disadvantaged
Business Enterprises Program.

This project Is Special Purpose Local Option Sales Tax (SPLOST) Project. See paragraph 2.22 for
MBE/WBE participation goals.



1.1

1.2

1.3

1.4

INSTRUCTIONS TO BIDDERS/PROPOSERS

Purpose: The purpose of this document is to provide general and specific information for use in submitting
a bid or proposal to supply Chatham County with equipment, supplies, and/or services as described herein.

All bids/proposals are governed by the Code of Chatham County, Chapter 4, Article IV, and the laws of the
State of Georgia.

How te Prepare Bid Proposals: All bid proposals shall be:

a. Prepared on the forms enclosed herewith, unless otherwise prescribed, and all documments must be
submitted.
b. Typewritten or completed with pen and ink, signed by the business owner or authorized

representative, with all erasures or corrections initialed and dated by the official signing the proposal.
ALL SIGNATURE SPACES MUST BE SIGNED.

Bidders are encouraged to review carefully all provisions and attachments of this document prior to
submission. Each bid constitutes an offer and may not be withdrawn except as provided herein.

How to Submit Bid Proposals: All bid proposals shall be:

a. Submitted in sealed opaque envelopes, plainly marked with the bid number and title, date and
time of bid opening, and company name.

b. Mailed or delivered as follows in sufficient time to ensure receipt by the Purchasing Agent on or
before the time and date specified above.

1. Mailing Address: Purchasing Agent, Post Office Box 15180, Savannah, Georgia
31416.

2. Hand Delivery: Purchasing Agent, Chatham County Citizens Service Center, 1117
Eisenhower Drive, Suite C, Savannah, Georgia.

BIDS NOT RECEIVED BY THE TIME AND DATE SPECIFIED WILL NOT BE GPENED OR
CONSIDERED.

How to Submit an Objection: Objections from bidders to this invitation to bid and/or these specifications
should be brought to the attention of the County Purchasing Agent in the following manner:

a. When a pre-bid conference is scheduled, bidders shall either present their oral objections at
that time or submit their written objections at least two (2) days prior to the scheduled pre-
bid conference.

b. When a pre-bid conference is not scheduled, the bidder shall submit any objections he may

5



1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

have in writing not less than five (5) days prior to the opening of the bid.

c. The objections contemplated may pertain to form and/or substance of the invitation to bid
documents. Failure to object in accordance with the above procedure will constitute a waiver
on the part of the business to protest this invitation to bid.

Failure to Bid: Ifa bid is not submitted, the business should return this invitation to bid document, stating
reason therefore, and indicate whether the business should be retained or removed from the County's bidders
list.

Errors in Bids: Bidders or their authorized representatives are expecied to fully inform themselves as to
the conditions, requirements, and specifications before submitting bids. Failure to do so will be at the
bidder's own risk. In case of error in extension of prices in the bid, the unit price will govern.

Standards for Acceptance of Bid for Contract Award: The County reserves the right to reject any or all
bids and to waive any irregularities or technicalities in bids received whenever such rejection or waiver is
in the best interest of the County. The County reserves the right to reject the bid of a bidder who has
previously failed to perform properly or complete on time contracts of a similar nature, or a bid from a
bidder whom investigation shows is not in a position to perform the contract.

Bidder: Whenever the term "bidder" is used it shall encompass the "person,” "business," "contractor,"”
"supplier,” "vendor," or other party submitting a bid or proposal to Chatham County in such capacity before
a contract has been entered into between such party and the County.

Responsible / Responsive Bidder: Responsible Bidder means a person or entity that has the capability in
all respects to perform fully and reliably the contract requirements. Responsive Bidder means a person 0r
entity that has submitted a bid or proposal that conforms in all material respects to the requirements set forth
in the invitation for bids or request for proposals.

Compliance with Laws: The bidder and/or contractor shall obtain and maintain all licenses, permits,
liability insurance, workman's compensation insurance and comply with any and all other standards or
regulations required by federal, state or County stature, ordinances and rules during the performance of any
contract between the contractor and the County. Any such requirement specifically set forth in any contract
document between the contractor and the County shall be supplementary to this section and not in
substitution thereof.

Contractor: Contractor or subcontractor means any person or business having a contract with Chatham
County. The Contractor/Vendor of goods, material, equipment or services certifies that they will follow
equal employment opportunity practices in connection with the awarded contract as more fully specified in
the contract documents.

+Local Preference: On 27 March, 1998 the Board of Commissioners adopted a Local Vendor Preference
Ordinance. This Ordinance does not apply to construction contracts, However, contractors are encouraged
to apply the same method when awarding bids to local and local M/WBE businesses when ever possible in
order to promote growth in Chatham County’s economy. NOTE: Local Preference does not apply to Public
Works Construction contracts.



1.13

1.14

1.15

1.16

Debarred Firms and Pending Litigation: Any potential proposer/firm listed on the Federal or State of
Georgia Excluded Parties Listing (Barred from doing business) will not be considered for contract award.

Proposers shall diselose any record of pending criminal violations (Indictment) and/or convictions, pending
lawsuits, etc., and any actions that may be a conflict of interest occurring within the past five (5) years. Any
proposer/firm previously defaulting or terminating a contract with the County will not be considered. Also,

any contractor or subcontractor that has pending litigation with the County will not be considered for
contract award.

** All bidders or proposers are to read and complete the Disclosure of Responsibility Statement enclosed
as an Attachment to be returned with response. Failure to do so may result in your solicitation response
being rejected as non-responsive.

Bidder acknowledges that in performing contract work for the Board, bidder shall not utilize any firms that
have been a party to any of the above actions. If bidder has engaged any firm to work on this contract or
project that is later debarred, Bidder shall sever its relationship with that firm with respect to Board contract.

Performance Evaluation: On April 11, 2008, the Chatham County Board of Commissioners approved a
change to the County Purchasing Ordinance requiring Contractor/Consultant Performance Evaluations, as
a minimum, annually, prior to contract anniversary date.

Should Contractor/Consultant performance be unsatisfactory, the appointed County Project Manager for the
contract may prepare a Contractor/Consultant Complaint Form or a Performance Evaluation to the County
Purchasing Agent.

Payment of Taxes: No contract shall be awarded unless all real and personal property taxes have been paid

by the successful contractor and/or subcontractors as adopted by the Board of commissioners on April §,
1994.

State Licensing Board for General Contractors: Pursuant to Georgia law, the following types of

contractors must obtain a license from the State Licensing Board of Residential and General Contractors by
July 1, 2008:

1.17

* Residential - Basic Contractor (Contractor work relative to detached one-family and two-family
residences and one-family townhouses not over three stories in height).

* Residential - Light Commercial Contractor (Contractor work or activity related to multifamily and
multiuse light commercial buildings and structures).

* General Contractor (Contractor work or activity that is unlimited in scope regarding any residential or
commercial projects).

A copy of your licence must be a part of your bid documents at the time of the bid opening.

Immigration: On July 1, 2008 the Georgia Security and Immigration Compliance Act (SB 529, Section 2)
became effective. All contractors and subcontractors with 100 or more employees entering into a contract
or performing work must sign an affidavit that he/she has used the E-Verify System. E-Verify is a no-cost
federal employment verification system to insure emplovment eligibility. Affidavits are enclosed in this
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2.1

2.2

23

2.4

2.5

2.6

2.7

2.8

solicitation. You may download M-274 Handbook for Employers at http://www.dol.state.ga.us/spotlight/
employment/rules. You may go to http://www.uscis.gov. To find the E-Verify information.

Protection of Resident Workers. Chatham County Board of Commissioners actively supports the
Immigration and Nationality Act (INA) which includes provisions addressing employment eligibility,
employment verification, and nondiscrimination. Under the INA, employers may hire only persons who may
legally work in the United States (i.e., citizens and nationals of the U.S.) and aliens authorized to work in
the U.S. The employer must verify the identity and employment eligibility of anyone to be hired, which
includes completing the Employment Eligibility Verification Form (I-9). The Contractor shall establish
appropriate procedures and controls 0 no services or products under the Contract Documents will be
performed or manufactured by any worker who is not legally eligible to perform such services or
employment.

GENERAL CONDITIONS

Specifications: Any obvious error or omission in specifications shall not inure to the benefit of the bidder
but shall put the bidder on notice to inquire of or identify the same from the County. Whenever herein
mention is made of any article, material or workmanship to be in accordance with laws, ordinances, building
codes, underwriter's codes, A.S.T.M. regulations or similar expressions, the tequirements of these laws,
ordinances, etc., shall be construed to be the minimum requirements of these specifications.

Muitiple Bids: No vendor will be allowed to submit more than one bid. Any alternate proposals must be
brought to the Purchasing Agent's attention during the Pre-bid Conference or submitted in writing at least
five (5) days preceding the bid opening date.

Not Used.

Prices to be Firm: Bidder warrants that bid prices, terms and conditions quoted in his bid will be firm for
acceptance for a period of sixty (60) days from bid opening date, unless otherwise stated in the bid.

Completeness: Allinformation required by Invitation for Bids/Proposals must be completed and submitied
to constitute a proper bid or proposal.

Quality: All materials, or supplies used for the construction necessary to comply with this proposal shall
be of the best quality, and of the highest standard of workmanship.

Workmanship employed in any construction, repair, or installation required by this proposal shall be of the
highest quality and meet recognized standards within the respective trades, crafts and of the skills employed.

Guarantee/ Warranty: Unless otherwise specified by the County, the bidder shall unconditionally
guarantee the materials and workmanship for one year on all material and/or services. If, within the
guarantec/warranty period any defects occur which are due to faulty material and or services, the contractor
at his expense, shall repair or adjust the condition, or replace the material and/or services to the complete
satisfaction of the County. These repairs, replacements or adjustments shall be made only at such time as
will be designated by the County as being least detrimental to the operation of County business.

Liability Provisions: Where bidders are required to enter or go onto Chatham County property to take
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2.9

2.10

2.11

2.12

2.13

2.14

measurements or gather other information in order to prepare the bid or proposal as requested by the County,
the bidder shall be liable for any injury, damage or loss occasioned by negligence of the bidder, his agent,
or any person the bidder has designated to prepare the bid and shail indemnify and hold harmless Chatham
County from any liability arising therefrom. The contract document specifies the lability provisions
required of the successful bidder in order to be awarded a contract with Chatham County.

Cancellation of Contraet: The contract may be canceled or suspended by Chatham County in whole or
in part by written notice of default to the Contractor upon non-performance or violation of contract terms.
An award may be made to the next low bidder, for articles and/or services specified or they may be
purchased on the open market and the defaulting Contractor (or his surety) shall be liable to Chatham County

for costs to the County in excess of the defaulted contract prices. See the contract documents for complete
requirements.

Patent Indemnity: Except as otherwise provided, the successful bidder agrees to indemnify Chatham
County and its officers, agents and employees against liability, including costs and expenses for infringement
upon any letters patent of the United States arising out of the performance of this Contract or out of the use
or disposal for the account of the County of supplies furnished or construction work performed hereunder.

Certification of Independent Price Determination: By submission of this bid, the bidder certifies, and
in the case of a joint bid each party thereto certifies as to its own organization, that int connection with this
procurement:

(1)  Theprices in this bid have been arrived at independently, without consultation, communication, or
agreement, for the purpose of restricting competition, as to any matter relating to such prices with
any other bidder or with any competitot;

(2)  Unless otherwise required by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly to any other bidder or to any competitor; and

(3)  Noattempt has been made or will be made by the bidder to induce any other person or firm to submit
or not be submit a bid for the purpose or restricting competition.

Award of Contract: The contract, if awarded, will be awarded to that responsible bidder whose
bid/proposal will be most advantageous to Chatham County, price and other factors considered. The Board
of Commissioners will make the determination as to which bid or proposal that serves as the best value to
Chatham County.

Procurement Protests: Objections and protests to any portion of the procurement process or actions of the
County staff may be filed with the Purchasing Agent for review and resolution. The Chatham County
Purchasine Procedures Manual, Article IX - Appeals and Remedies shall govern the review and resolution
of all protests.

Qualification of Business (Responsible Bidder or Proposer): A responsible bidder or proposer is defined
as one who meets, or by the date of the bid acceptance can meet, certifications, all requirements for
licensing, insurance, and registrations, or other do cumentation required by the Design Professional engaged
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2.15

2.16

to develop Scope of work, specifications and plans. These documents will be listed in the Special
Conditions further on in this solicitation. Chatham County has the right to require any or all bidders to

submit documentation of the ability to perform, provide, or carry out the service or provide the product
requested.

Chatham County has the right to disqualify the bid or proposal of any bidder or proposer as being
unresponsive or unresponsible whenever such bidder/proposer cannot document the ability to deliver the
requested product.

Chatham County Tax Certificate Requirement: A current Chatham County Tax Certificate is required
unless otherwise specified.

Please contact the Building Safety and Regulatory Services (912) 201-4300 for additional information.

Insurance Provisions, General: The selected CONTRACTOR shall be required to procure and maintain
for the duration of the contract insurance against claims for injuries to persons or damages to property which
may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors. The cost of such insurance shall be included in the Bid.

Ti is every contractor’s responsibility to provide the County Purchasing and Contracting Division current and
up-to-date Certificates of Insurance for multiple year contracts before the end of each term. Failure to do
so may be cause for termination of contract.

2.16.1 General Information that shall appear on a Certificate of Insurance:

L Name of the Producer (Contractor’s insurance Broker/Agent).

I Companies affording coverage (there may be several).

.  Name and Address of the Insured (this should be the Company or Parent of the firm Chatham
County is contracting with).

IV. A Summary of all current insurance for the insured (includes effective dates of coverage).

V. A brief description of the operations to be performed, the specific job to be performed, or
coniract number.

VI.  Certificate Holder (This is to always include Chatham County).

Chatham County as an Additional Insured: Chatham County invokes the defense of sovereign
immunity. In order not to jeopardize the use of this defense, the County is not to be included as an
Additiona)] Insured on insurance contracts.

7 16.2 Minimum Limits of Insurance to be maintained for the duration of the contract:

a. Commercial General Liability: Provides protection against bodily injury and property
damage claims arising from operations of a Contractor ot Tenant. This policy coverage
includes: premises and operations, use of independent contractors, products/completed
operations, personal injury, contractual, broad form property damage, and underground,
explosion and collapse hazards. Minimum limits: $1,000,000 bodily injury and property
damage per occurrence and annual aggregate.
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2.163

Worker's Compensation and Employer’s Liability: Provides statutory protection against
bodily injury, sickness or disease sustained by employees of the Contractor while performing
within the scope of their duties. Employer’s Liability coverage is usually included in
Worker’s Compensation policies, and insures commeon law claims of injured employees
made in lieu of or in addition to a Worker’s Compensation claim. Minimum limits:
$500,000 for each accident., diseasc policy limit, discase each employee and Statutory
Worker’s Compensation limit.

Business Automobile Liability: Coverage insures against liability claims arising out of the
Contractor’s use of automobiles. Minimum limit: $1,000,000 combined single limit per

accident for bodily injury and property damage. Coverage should be written on an Any Auto
basis.

Special Requirements:

Claims-Made Coverage: The limits of liability shall remain the same as the occurrence
basis, however, the Retroactive date shall be prior to the coincident with the date of any
contract, and the Certificate of Insurance shall state the coverage is claims-made. The
Retroactive date shall also be specifically stated on the Certificate of Insurance.

Extended Reporting Periods: The Contractor shall provide the County with a notice of the
election to initiate any Supplemental Extended Reporting Period and the reason(s) for
invoking this option.

Reporting Provisions: Any failure to comply with reporting provisions of the policies shall
not affect coverage provided in relation to this request.

Cancellation: Each insurance policy that applies to this request shall be endorsed to state
that it shall not be suspended, voided, or canceled, except after thirty (30) days prior to
written notice by certified mail, return receipt requested, has been given to the County.

Proof of Insurance: Chatham County shall be furnished with certificates of insurance and
with original endorsements affecting coverage required by this request. The certificates and
endorsements are to be signed by a person authorized by the insurer to bind coverage on its
behalf. All certificates of insurance are to be submitted prior to, and approved by, the County
before services are rendered. The Contractor mus ensure Certificate of Insurance are updated
for the entire term of the County.

Tnsurer Acceptability: Insurance is to be placed with an insurer having an AM. Best’s
rating of A and a five (5) year average financial rating of not less than V. If an insurer does
not qualify for averaging on a five year basis, the current total Best’s rating will be used to
evaluate insurer acceptability.

Lapse in Coverage: A lapse in coverage shall constitute grounds for contract termination
by the Chatham County Board of Commissioners.
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2.17

2.18

2.19

2.20

h. Deductibles and Sclf-Tnsured Retention: Any deductibles or self-insured retention must
be declared to, and approved by, the County. At the option of the County, either: the insurer
shall reduce or eliminate such deductibles or self-insured retention as related to the County,
its officials, officers, employees, and volunteers; or the Contractor shall procure a bond
guarantecing payment of related suits, losses, claims, and related investigation, claim
administration and defense expenses.

2.16.4 Additional Coverage for Specific Procurement Projects:

a. Professional Liability: Insure errors or omission on behalf of architects, engineers,
attorneys, medical professionals, and consultants.

Minimum Limits: $1 million per claim/occurrence

Coverage Requirement; If claims-made, retroactive date must precede or coincide
with the contract effective date or the date of the Notice to
Proceed. The professional must state iftail coverage has been
purchased and the duration of the coverage.

b. Builder’s Risk: (For Construction or Installation Contracts) Covers against insured perils
while in the course of construction.
Minimum Limits: Ali-Risk coverage equal 100% of contract value
Coverage Requirements: Occupancy Clause - permits County to use the facility prior to
issuance of Notice of Substantial Completion.

Compliance with Specification - Terms and Conditions: The Invitation to Bid, Legal Advertisement,
General Conditions and Instructions to Bidders, Specifications, Special Conditions, Vendor's Bid,
Addendum, and/or any other pertinent documents form a part of the bidders proposal or bid and by reference
are made a part hereof.

Signed Bid Considered Offer: The signed bid shall be considered an offer on the part of the bidder, which
offer shall be deemed accepted upon approval by the Chatham County Board of Commissioners, Purchasing
Agent or his designee. In case of a default on the part of the bidder after such acceptance, Chatham County
may take such action as it deems appropriate, including legal action for damages or lack of required
performance.

Notice to Proceed: The successful bidder or proposer shall not commence work under this Invitation to Bid
until a written contract is awarded and a Notice to Proceed is issued by the Purchasing Agent or his designee.
If the successful bidder does commence any work or deliver items prior to receiving official notification,
he does so at his own risk.

Payment to Contractors: Instructions for invoicing the County for products delivered to the County are
specified in the contract document.
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2.21

a. Questions regarding payment may be directed to the Finance Department at (912) 652-7905
or the County's Project Manager as specified in the contract documents.

b. Contractors will be paid the agreed upon compensation upon satisfactory delivery of the
products or completion of the work as more fully described in the contract document.

c. Upon completion of the work or delivery of the products, the Contractor will provide the
County or contractor with an affidavit certifying all suppliers, persons or businesses
employed by the Contractor for the work performed for the County have been paid in full.

d. Chatham County is a tax exempt entity. Every contractor, vendor, business or person under
contract with Chatham County is required by Georgia law to pay State sales or use taxes for
products purchased in Georgia or transported into Georgia and sold to Chatham County by
contract. Please consult the State of Georgia, Department of Revenue, Sales and Use Tax
Unit in Atlanta (404) 656-4065 for additional information.

Indemnification: The CONTRACTOR agrees to protect, defend, indemnify, and hold harmless Chatham
County, Georgia, its commissioners, officers, agents, and employees from and against any and all liability,
damages, claims, suits, liens, and judgments, of whatever nature, including claims for contribution and/or
indemnification, for injuries to or death of any person or persons, 0f damage to the property or other rights
of any person or persons caused by the CONTRACTOR or its subcontractors. The CONTRACTOR's
obligation to protect, defend, indemnify, and hold harmless, as set forth herein above shall include, but not
be limited to, any matter arising out of any actual or alleged infringement of any patent, trademark, copyright,
or service mark, or any actual or alleged unfair competition, disparagement of product or service, or other
business tort of any type whatsoever, or any actual or alleged violation of trade regulations. CONTRACTOR
further agrees to investigate, handle, respond to, provide defense for, and to protect, defend, indemnify, and
hold harmless Chatham County, Georgia, at his sole expense, and agrees to bear all other costs and expenses
related thereto, even if such claims, suits, etc., are groundless, false, or fraudulent, including any and all
claims or liability for compensation under the Worker's Compensation Act arising out of injuries sustained
by any employee of the CONTRACTOR or his subcontractors or anyone directly or indirectly employed by
any of them.

The CONTRACTOR'S obligation to indemnify Chatham County under this Section shall not be Jlimited in
any way by the agreed-upon contract price as shown in Article Il or to the scope and amount of coverage
provided by any insurance maintained by the CONTRACTOR including, without limitation to, the insurance
required to be maintained by the CONTRACTOR pursuant to Section T1-4 of the Contract.

229 The Chatham County Board of Commissioners has adopted an aggressive program that establishes goals for

a.

b.

minority/female, small and disadvantaged business participation in construction, professional services, and
general procurement.

The Chatham County Board of Commissioners under Georgia law may reject any bid as non-responsive
if they feel a bidder did not exercise “Good Faith Effert” in obtaining the goal established for M/WBE
participation.

The Chatham County Board of Commissioners adopted a policy establishing goals oriented to increase
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participation of minority and female owned businesses, through MBE/FBE certification and development.
In order to accurately document participation, businesses submitting bids, quotes or proposals are encouraged
to report ownership status. A bidder or vendor that is certified by any agency of the Federal Government or
State of Georgia may submit a copy of their certification with their bid as proof of qualifications. Bidders
that intend to engage in joint ventures or utilize subcontractors must submit to the County Contracts
Administrator, a report on Minority/Female Business Enterprise participation.

Goals established for this project is 30% MBE/ WBE combined .

¢. A Minority/Female Business Enterprise (M/FBE) is a business concern that is at least 51% owned by one or

2.23

2.24

more minority/female individuals (2) and whose daily business operations are managed and directed by one
or more of the minority/female owners.

Bidders or proposers are required to make a Good Faith Effort, where subcontracting is to be utilized in
performing the contract, to subcontract with or purchase supplies from qualified M/WBEs. Bidders or
proposers are required to state if they intend to subcontract any part of the work. Goals will be established
for each contract at the onset. Forms requiring the signatures of bidders or proposers are enclosed as
Attachments and must be completed and returned with your bid response. If forms are not completed and
submitted, the bid may be considered nonresponsive.

Each bidder or proposer is required to maintain records of such efforts in detail adequate to permit a
determination of compliance with these requirements. All contracts will reflect Good Faith Efforts and
reporting requirements for the term of the contract. The County particularly urges general contractors to
give emphasis to subcontracting with local area firms. For all questions regarding M/WBE paticipation
and Good Faith Effort only, contact : Arneja Riley, Chatham County M/WBE Coordinator, 124 Bull
Street, Suite 310 Savannah, Ga. 31401. Ph 912-652-7860; fax 912-652-7849; e-mail
alrielv@chathamcounty.org or http://purchasing.chathamcounty.org

GEORGIA OPEN RECORDS ACT - The responses will become part of the County’s official files without
any obligation on the County’s part. Ownership of all data, materials and documentation prepared for and
submitted to Chatham County in response to a solicitation, regardless of type, shall belong exclusively to
Chatham County and will be considered a record prepared and maintained or received in the course of
operations of a public office or agency and subject to public inspection in accordance with the Georgia Open

Records Act, Official Code of Georgia Annotated, Section 50-1 8-70, et. Seq., unless otherwise provided by

law.

Responses to RFPs shall be held confidential from all parties other than the County uniil after the contract
is awarded by the Board of Commissioners.

The vendor and their bid price in response to IFBs will be read allowed at public bid openings. After Bid
Tabulations, the IFB shall be available for public viewing.

Chatham County shall not be held accountable if material from responses is obtained without the written
consent of the vendor by parties other than the County, at any time during the solicitation evaluation process.
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2.25

GEORGIA TRADE SECRET ACT of 1990- In the event a Bidder/Proposer submits trade secret
information to the County, the information must be clearly labeled as a Trade Secret. The County will
maintain the confidentiality of such trade secrets to the extent provided by law.

726 CONTRACTOR RECORDS-The Georgia Open Records Act is applicable to the records of all contractors

2.27

and subcontractors under contract with the County. This applies to those specific contracts currently in effect
and those which have been completed or closed for up th three (3) years following completion. Again, this
is contract specific to the County contracts only.

EXCEPTIONS-All proceedings, records, contracts and other public records relating to procurement
transactions shall be open to the inspection of any citizen, or any interested person, firm or corporation, in
accordance with the Georgia Open Records Act except as provided below:

a. Cost estimates relating to a proposed procurement transaction prepared by or for a public body shall not be
open to public inspection.

b. Any competitive sealed bidding bidder, upon request, shall be afforded the opportunity to inspect bid records
within a reasonable time after the opening of all bids but prior to award, except in the event that the County
decides not to accept any of the bids and to rebid the contract. Otherwise, bid records shall be open to public
inspection only after award of the contract. Any competitive negotiation offeror, upon request, shall be
afforded the opportunity to inspect proposal records within a reasonable time after the evaluation and
negotiations of proposals are completed but prior to award except in the event that the County decides not to
accept any of the proposals and to reopen the contract. Otherwise, proposal records shall be open to the public
inspection only after award of the contract except as provided in paragraph "c¢" below. Any inspection of
procurement transaction records under this section shall be subject to reasonable restrictions to ensure the
security and integrity of the records.

c. Trade secrets or proprietary information submitted by a bidder, offeror or contractor in connection with a
procurement transaction shall not be subject to public disclosure under the Georgia Open Records Act;
however, the bidder, offeror or contractor must invoke the protections of this section prior to or upon
submission of the data or other materials, and must identify the data or other materials to be protected and state
the reasons why protection is necessary.

d. Nothing contained in this section shall be construed to require the County, when procuring by "competitive
negotiation" (Request for Proposal), to furnish a statement of the reasons why a particular proposal was not
deemed to be the most advantageous to the County.

2.28

a. Project Name:

REFERENCES - $500,000 or more: On July 25,2003 the Board of Commissioners directed that
all construction projects with a bid of $500,000 or more, for bidders to be responsive each must
provide information on the most recent five {5) projects with similar scope of work as well as other
information to determine experience and qualifications as follows:

Location:
Owner:
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Address:

City and State:
Contact;
Phone & Fax:
* Architect or Engineer:
Contact;

Phone & Fax:

Email:

The awarded bid amount and project start date.

Final cost of project and completion date.

Number of change orders.

Contracted project completion in days.

Project completed on time.  Yes____ No___ Days exceeded

List previous contracts your company performed for Chatham County by Project Title, date and
awarded/final cost.

Has contractor ever failed to complete a project? If so, provide explanation.

Have any projects ever performed by contractor been the subject of a claim or lawsuit by or against
the contractor? If yes, please identify the nature of such claim or lawsuit, the court in which the case
was filed and the details of its resolution.

N

=

$499,000 and less: Provide references from owners of at least three (3) projecis of various sizes for which

contractor was the prime contractor. Include government owners if possible. Ifthe contractor has performed

any work for the Chatham County Board of Commissioners within the last five (5) years, at least one (1) of

the three (3) owner references must be from the appropriate party within the Chatham County Government.
provide in the format as in (a) above on the attached form.

Failure to provide the above information may result in your firm’s bid being rejected and ruled as non-
responsive.

NOTE: FORMS FOR YOU TO FILL OUT FOR YOUR REFERENCES ARE ATTACHED
TO THE BACK OF THIS BID PACKAGE.

16



ADDITIONAL CONDITIONS

3.1 Price Change: Preference shall be given to the bidder submitting the lowest and best firm price as his bid.
Should it be found that due to unusual market conditions it is to the best interest of the County to accept a
price with an escalation clause, the following shall apply:

The contract price shall be frozen for a specified period. This period must be shown on your bid 11-1-3-4 Cost
data to support any proposed increase must be submitted to the Purchasing Agent not less than ten (10) days
prior to the effective date of any such requested price increase.

Any adjustment allowed shall consist of bona fide material cost increases which may be passed on to the
consumer.

No adjustment shall be made to compensate a supplier for inefficiency in operation, or for additional profit.
Bids indicating "price in effect at time of shipment” will be considered invalid.

3.2. METHOD OF COMPENSATION. The compensation provided for herein shall include all claims by the
CONTRACTOR for all costs incurred by the CONTRACTOR in the conduct of the Project as authorized by
the approved Project Compensation Schedule and this amount shall be paid to the CONTRACTOR after receipt
of the invoice and approval of the amount by the COUNTY. The COUNTY shall make payments to the
CONTRACTOR within thirty (30) days from the date of receipt of the CONTRACTOR's acceptable statement
on forms prepared by the CONTRACTOR and approved by the COUNTY.

Should the Project begin within any one month, the first invoice shall cover the partial period from the beginning
date of the Project through the last day of the month (or on a mutually agrecable time) in which it began. The
invoices shall be submitted each month until the Project is completed. Invoices shall be itemized to reflect actual
expenses for each individual task; also refer to the requirements concerning changes, delays and termination of
work under Sections 1-8, 9, and 10 of the contract. Each invoice shall be accompanied by a summary progress
report which outlines the work accomplished during the billing period and any problems that may be inhibiting
the Project execution. The terms of this contract are intended to supersede all provisions of the Georgia Prompt
Pay Act.

As long as the gross value of completed work is less than 50% of the total contract amount, or if the contractor
is not maintaining his construction schedule to the satisfaction of the engineer, the County shall retain 10% of
the gross value of the completed work as indicated by the current estimate approved by the engineer.

After the gross value of completed work becomes to or exceed 50% of the total contract amount within a time
period satisfactory to the County, then the total amount to be retained may be reduced to 5% of the gross value
of the completed work as indicated by the current estimate approved by the engineer, until all pay items are
substantially completed.
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When all work is completed and time charges have ceased, pending final acceptance and final payment the
amount retained may be further reduced at the discretion of the County.

The CONTRACTOR may submit a final invoice to the County for the remaining retainage upon COUNTY’S
acceptance of the Certificate of Substantial Completion. Final payment constituting the entire unpaid balance
due shall be paid by the COUNTY to the CONTRACTOR when work has been fully completed and the contract
fully performed, except for the responsibilities of the CONTRACTOR which survive final payment. The making
of final payment shall constitute a waiver of all claims by Chatham County except those arising from unsettled
liens, faulty or defective work appearing after substantial completion, failure of the work to comply with the
requirements of the Contract Documents, or terms of any warranties required by the Contractor Documents or
those items previously made in writing and identified by the COUNTY as unsettled at the time of final
application for payment. Acceptance of final payment shall constitute a waiver of all claims by the
CONTRACTOR, except those previously made in writing and identified by the CONTRACTOR as unsettled
at the time of final application for payment.

3.2.1. FORCE ACCOUNT; When no agreement is reached for additional work to be done at Lump Sum or Unit
Prices, then such additional work shall be done based on the following Cost-Plus-Percentage basis of payment.
The Georgia Department of Transportation specifications for the use of a force account will not be used.

a. For work performed by the prime contractor/general contractor, the contractor shall be reimbursed for actual
cost incurred in doing the work, and an additional payment of 15% to cover overhead and profit.

b. For work performed by a sub-contractor, the sub-contractor shall be reimbursed for actual cost incurred in
doing the work, and an additional payment of 10% to cover overhead and profit. The coniractor shall be allowed
an overhead and profit mark-up not to exceed 7% on the subcontractor’s price. The County shall not recognize
subcontractors of subcontractors.

c. The term “Actual Cost” shall include the cost of material and labor as follows:

i Material cost - Direct cost of material, sales tax, freight and equipment rental.

i, Labor cost - Man hour cost listed separately by trade, payroll costs including workman’s compensation, social
security, pension and retirement.

d. The term “Overhead and Profit” shall include bonds (Payment & Performance, Roof & Wall), insurance
(Liability, Builders Risk), permits, supervision costs (cost of subcontractor to supervise own work, cost of
contractor to supervise work of sub-contractor), proposal preparation and all administrative costs.

392 LIOUIDATED DAMAGES: Failure to complete the work within the duration of 120 calendar days plus
any extension authorized in writing by the County Engineer shall entitle the County to deduct as "Liquidated

Damages" from the monies due the Contractor the amount of $300 for cach calendar day in excess of the
authorized construction time.

3.3 SURETY REQUIREMENTS and Bonds: (Check where applicable)

X A Such bidder shall post a bid bond, certified check or money order made payable to the Chatham
County Finance Department in the amount of 5% of the bid price.
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X B. Contractor(s) shall post a payment/performance bond, certified check or money order made
payable to the Chatham County Finance Department in the amount of 100% of the bid price if
awarded the purchase. Such bond(s) are due prior to contract execution as a guarantee that goods
meet specifications and will be delivered per contract. Such bonds will also guarantee quality
performance of services and timely payment of invoices to any subcontractors.

X C. Whenever a bond is provided, it shall be executed by a surety authorized to do business in the
State of Georgia and approved by Chatham County.

X D Bidder acknowledges Chatham County’s right to require a Performance and Payment Bond of
a specific kind and origin. “Performance Bond” means a bond with good and sufficient surety or
surities for the faithfal performance of the contract and to indemnify the governmental entity for
any damages occasioned by a failure to perform the same within the prescribed time. Such bond
shall be payable to, in favor of, and for the protection of the governmental entity for which the
work is to be done. “Payment Bond” means a bond with good and sufficient surety or sureties
payable to the governmental entity for which the work is to be done and intended for the use and
protection of all subcontractors and all persons supplying labor, materials, machinery, and
equipment in the prosecution of the work provided for in the public works construction contract.

X E. Forfeit the amount of the Bid Bond if he/she fails to enter into a contract with Chatham County
to do and/or furnish everything necessary to provide service and/or accomplish the worlk stated
and/or specified in this bid proposal for the bid amount, and;

34 Warranty Requirements: (Check where applicable):
a. Provisions of item 2.7 apply.
b. Warranty required.
1. Standard warranty shall be offered with bid.

2. Extended warranty shall be offered with bid. The cost of the extended warranty will be listed
separately on the bid sheet.

3.5 Terms of Contract: (check where applicable):
a. Annual Contract
b. One-time Purchase

X «c Other ONE TIME CONTRACT

CONVERSATIONS OR CORRESPONDENCE REGARDING THIS SOLICITATION OR REPORT
BETWEEN PROSPECTIVE OFFERORS AND PERSONS OUTSIDE THE CHATHAM COUNTY
PURCHASING OFFICE WILL NOT BE CONSIDERED OFFICIAL OR BINDING UNLESS
OTHERWISE SPECIFICALLY AUTHORIZED WITHIN THIS DOCUMENT.

The undersigned bidder or proposer certifies that he/she has carefully read the preceding list of instructions to bidders
and all other data applicable hereto and made a part of this invitation; and, further certifies that the prices shown
in his/her bid/proposal are in accordance with all documents contained in this Invitation for Bids/ Proposals
package, and that any exception taken thereto may disqualify his/her bid/proposal.
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This is o certify that I, the undersigned bidder, have read the instructions to bidder and agree to be bound by the
provisions of the same.

This day of 20
BY
SIGNATURE
TITLE
COMPANY

Phone / Fax No’s.
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SPECIAL CONDITIONS

PROJECT: Fenwick Avenue Paving

i. DESCRIPTION OF WORK:

The work will consist of furnishing all materials, labor and equipment for:

A total of 0.273 miles of grading (complete), drainage, base and paving on Fenwick Avenue, Entelmann Street and
Medford Street.

A location map, construction plans, technical specifications and special provisions for the projects are provided
elsewhete in these contract documents.

All work under this contract shall be done in accordance with the Georgia Department of Transportation Standard
Specifications, latest edition, subsequent supplemental specifications and special provisions included in and made a
part of this proposal and plans.

Contract administration and inspection will be performed by Chatham County.

All materials used in the process of completion of the work included in the contract will be furnished from Georgia
Department of Transportation certified suppliers only.

Tt is the responsibility of the bidder to carefully examine and fully understand the construction contract, construction
plans, technical specifications, and other documents hereto attached and make a personal examination of the site of
the proposed work, and has satisfied him or herself as to the actual conditions and requirements of the work.

The bidder further agrees that the cost of any work performed, materials furnished, services provided, or expenses
incurred, which are not specifically delineated in the contract documents but which are incidental to the scope,
intent, and completion of the contract, shall be deemed to have been included in the prices bid for the various items
scheduled.

2. COMMENCEMENT AND COMPLETION: The Contractor shall agree to commence work under this
contract within ten (10) working days after the Notice to Proceed is issued, and complete all work within _120
calendar days after the 10-day period. The Contractor shail work continuously on the project after the Notice to
Proceed is issued

3. MAINTENANCE: Once the Notice to Proceed has been issued, the Contractor is held responsible for all
maintenance included within the limits of the project throughout the duration of the contract without exception.

4. LIOUIDATED DAMAGES; Failure to complete the work within the duration given in Item #2 plus any
extension authorized in writing by the County Engineer shall entitle the County to deduct as "Liquidated Damages”
from the monies due the Contractor in the amount of $500 for each calendar day in excess of the authorized
construction time.
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S. CONSTRUCTION SCHEDULE: The Contractor shall prepare a detailed schedule showing progress
dates and completion dates of all phases of each project. The schedule shall be presented to the County Engineer

prior to commencing work and shall be updated and re-submitted to the Project Manager with each request for
payment.

6. LAYOUT OF THE WORK: The requirements of Section 149 of the Georgia Department of

Transportation specifications shall apply. The Contractor will layout his own construction survey work and be
responsible for all measurements in connection therein.

7. PAYMENT: Quantities are approximate and payment shall be for actual in-place work measurements.

Any quantity of material exceeding the contract amount shall be approved, in writing, by the County Engineer prior
to completion of the work.

8. SAFETY: The project will be open to traffic at all times. Traffic safety is paramount. The Contractor will
be responsible for all traffic signage, in accordance with the Manual on Uniform Traffic Control Devices, The
Georgia Department of Transportation, and all other safety measures that will enhance the safety of the construction
site. The contractor must submit a phased traffic control plan to the County Engineer for approval prior to
commencing work. Any changes to the approved traffic control plan must be submitted to and approved in writing
by the County Engineer.

9. PRE-CONSTRUCTION CONFERENCE: The Contractor shall attend a pre-construction conference
prior to commencing any work.

10. EXCESS DIRT: Excess clean material, as determined by the engineer, removed from the site as the result
of grading or other excavation shall be removed by the contractor. Debris and unsuitable material shall become the
property of the contractor and removed from the site.

11. DRUG-FREE WORKPLACE CERTIFICATION: The Contractor is required to certify a drug-free
workplace for all employees including all sub-contractors.

12. MINORITY PARTICIPATION GOAL: The Contractor shall establish a goal of a minimum of 30%
participation by minority owned businesses to function as sub-contractors. The contractor shall include a plan with
the bid proposal to show how minority sub-contractors are to be encouraged to participate. Also, the contractor
shall provide documentation showing the procedures actually accomplished to meet the goal. Should the goal not
be met, the documentation will provide evidence that a concerted effort to solicit minority sub-contractors was
made. The Contractor will submit a quarterly report to the County Engineer during the duration of the project
describing the effectiveness of the minority participation. A final report must accompany the final payment request.
A copy of the form to be used for the quarterly and final Minority Business Enterprise (M.B.E.) report is enclosed in
the contract documents.

13. INCIDENTAL ITEMS OF CONSTRUCTION: The cost associated with any incidental items of
construction in which no specific pay items are set up for shall be included in the overall cost of the project.

14. USE OF CITY OF SAVANNAH WATER SERVICE: If Contractor desires the use of City of Savannah
owned water supply system for construction of this project, then the Contractor is required to contact Ebrahim
Ghazi (912-651-6573) at least 24 hours before use.
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15. FORCE ACCOUNT: When no agreement is reached for additional work to be done at Lump Sum or Unit
Prices, then such additional work shall be done based on the following Cost-Plus-Percentage basis of payment:

a. For work performed by the prime contractor/general contractor, the contractor shall be reimbursed for
actual cost incurred in doing the work, and an additional payment of 15% to cover overhead and profit.

b. For work performed by a sub-contractor, the sub-contractor shall be reimbursed for actual cost incurred
in doing the work, and an additional payment of 10% to cover overhead and profit. The contractor shall be allowed
an overhead and profit mark-up not to exceed 7% on the subcontractor’s price. The County shall not recognize
subcontractors of subcontractors.

c. The term “Actual Cost” shall include the cost of material and labor as follows:
i. Material cost - Direct cost of material, sales tax, freight and equipment rental.
ii. Labor cost - Man hour cost listed separately by trade, payroll costs including workman’s
compensation, social security, pension and retirement.

d. The term “Overhead and Profit” shall include bonds (Payment & Performance, Roof & Wall), insurance
(Liability, Builders Risk), permits, supervision costs (cost of subcontractor to supervise own work, cost of
contractor to supervise work of sub-contractor), proposal preparation and all administrative costs.

16. SAMPLING AND TESTING OF MATERIALS:

All sampling and testing services shall be performed by an independent testing agency which operates in accordance
to ASTM D3470 and E329, latest edition, and accepted by the County Engineer, at the contractor’s expense. All
sampling and testing will be in accordance with the Georgia Department of Transportation Standard Specifications
and Sampling, Testing and Inspection Guide except as modified here. It should be understood that these are
minimum requirements and that additional testing may be requested by the Engineer as needed. A copy of all test
reports shall be sent to the Engineer. The cost associated with testing should be included in the bid price for that
item.

a. Section 207 Backfill for Minor Structures - One sample per major soil type shall be taken to ensure that
the material meets requirements for Type 1 Backfill material, unless embankment material is used which has
already been established as meeting the Class 11B3 or better soil requirement, One in-place density test shall
be taken for every three lines of longitudinal pipe between drainage structures or every 1,000 feet, whichever
is less. One in-place density test shall be taken for every cross drain pipe which passes under the road. One
in-place density test shall be taken for every five drainage structures. Required compaction is 95% of the

maximum dry density with optimum moisture content as determined by the testing agency. Testing as per
GDT 7.

b. Section 208 Embankment- One sample per major soil type shall be taken to ensure that the material
meets the requirement for Class IIB3 or better soils as per GDOT Standard Specification 810.2.01. One in-
place density test shall be taken per area of embankment constructed at one time on every other lift, or every
2,000 cubic yards, whichever is less. Required compaction is a minimum of 95% of the maximum dry
density and optimum moisture content as determined by the testing agency. Any areas that fail a compaction
test must pass a retest prior to any additional embankment being placed at that location. Testing as per GDT
7,20, 21, 24a, 24b, 59, 67.
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17.

i8.

c. Section 209 Subegrade - One in-place density test shall be taken per every 1,000 linear feet, maximum 24
foot width, for each section set up at one time. Compaction shall be a minimum of 100% of maximum dry
density and optimum moisture content as determined by the testing agency. Any areas that fail a compaction
test must pass a retest prior to placement of base course. The subgrade shall be proof rolled with a loaded

dump truck and approved by the Engineer prior to placement of any base course. Testing as per GDT 7, 20,
24a, 24b, 59, 67.

d. Section 310 Graded Aggregate Construction - One thickness measurement and one in-place density test
per 1,000 linear feet, maximum 24 foot width, for each section set up at one time. A proof roll with a loaded

dump truck may be required by the Engineer prior to placement of any asphalt or bituminous prime coat.
Testing as per GDT 21,59,

o. Section 400 & 402 Hot Mix Asphalt Construction - The contractor shall be responsible for comparison
testing and quality assurance according to GDOT Standard Specification 400.3.06.A. 3.4. and compaction
testing according to GDOT Standard Specification 400.3.06.B. This testing may be waived by the Engineer
for projects with a total of 500 tons or less of asphait.

£ Section 441 Miscellancous Concrete - One set of test cylinders per each 100 cumulative cubic yards or
one set per week if placement is less than 100 cumulative cubic yards per week. Air and slump test are

required when cylinders are made and as necessary to insure adequate control. Cylinders shall be tested at 28
days in accordance with ASTM C39.

g. Section 500 Concrete Structures - One set of test cylinders per each 50 cubic yards or fraction thereof
placed daily. Air and slump test are required when cylinders are made and approximately every third load
thereafter to insure adequate control. Cylinders may be waived for certain items such as pipe headwalls,
spillways, class B pavement widening, or other miscellaneous items as determined by the Engineer.
Cylinders shall be tested at 28 days in accordance with ASTM C39. Additional cylinders may be taken for
early breaks as necessary.

TREE PROTECTION & REMOVAL

Tndividual trees greater than 8” DBH and located outside of the construction limits (cut and fiil lines) shall
not be removed unless specifically called out for removal. All such trees, as well as those specifically
labeled for protection, shall be protected per the County tree protection standards for road construction
projects. If the contractor feels a tree should be removed that is not shown as such, he shall notify the
engineer immediately so that a determination can be made. Further, during construction, the engineer may
identify additional trees within the project limits that must be removed in the interest of safety and/or
maintenance. In either case, the contractor shall remove such trees at the direction of the engineer at no
additional cost to the County.

FIRE HYRDANT RELOCATION

Contact Frank Banks at (912) 651-6573 with the City of Savannah Water and Sewer Department for specific
relocation requirements, a minimum of 48 hours prior to relocation of said hydrant.
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CHATHAM COUNTY, GEORGIA
SURETY REQUIREMENTS

A Bid Bond for five percent (5%) of the amount of the bid is required to be submitted with each bid.
A Performance Bond for one hundred percent (100%) of the bid will _ be required of the successful bidder.

The Bidder certifies that he/she has examined all documents contained in this bid package, and is familiar with all
aspects of the proposal and understands fully all that is required of the successful bidder. The Bidder further
certifies that his/her bid shall not be withdrawn for thirty (30) days from the date on which his bid is publicly
opened and read.

The Bidder agrees, if awarded this bid, he/she will:

A. Furnish, upon receipt of an authorized Chatham County Purchase Order, all items indicated thereon as
specified in this bid proposal for the bid amount, or;

B. Enter a contract with Chatham County to do and/or furnish everything necessary to provide the service
and/or accomplish the work as stated and/or specified in this bid proposal for the bid amount, and;

C. Furnish, if required, a Performance Bond, and acknowledges Chatham County's right to require a
Performance Bond of a specific kind and origin, and;

D. Forfeit the amount of the Bid Bond if he/she fails to enter a contract with Chatham County as stated in {B)
above, within fifteen (15) days of the date on which he/she is awarded the bid, and/or;

E. Forfeit the amount of the Performance Bond if he/she fails to execute and fulfill the terms of the coniract
entered. The amount of forfeiture shall be:

1. The difference between his/her bid and the next lowest, responsible bid that has not expired or been
withdrawn, or;

2 The difference between his/her bid and the amount of the lowest, responsible bid received as a result of
rebidding, including all costs related to rebidding.

COMPANY DATE
SIGNATURE TITLE
TELEPHONE NUMBER
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PROPOSAL
SPECIFICATIONS FOR:

PAVING FENWICK AVENUE

BID NO. 11-1-3-4

This project is located in the Lamarville community just west of Savannah in, Chatham County, Georgia.
The work will consist of furnishing all materials, labor and equipment for:

A total of 0.273 miles of grading (complete), drainage, base and paving on Fenwick Avenue, Entelmann Street and
Medford Street.

A location map, construction plans, technical specifications and special provisions for the projects are provided
elsewhere in these contract documents.

All work under this contract shall be done in accordance with the Georgia Department of Transportation Standard
Specifications, latest edition, subsequent supplemental specifications and special provisions included in and
made a part of this proposal and plans.

Contract administration and inspection will be performed by Chatham County.

All materials used in the process of completion of the work included in the contract will be furnished from Georgia

The project includes liquidated damages for not completing work within the specified time.

Note: This shall be a unit price contract. Quantities are approximate and payment shall be for actual in-
place work measurements.

COMMENCEMENT AND COMPLETION:

WORK SHALL BEGIN WITHIN 10 DAYS AFTER RECEIPT OF "NOTICE TO PROCEED".

ALL WORK SHALL BE COMPLETED WITHIN 120 CALENDAR DAYS AFTER THE TEN
DAY PERIOD.
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Sign below and submit this sheet with Bid

NOTE: All of the following items must be submitted with your Bid to be considered “responsive”.

1. ACKNOWLEDGMENT OF ANY/ALL ADDENDUMS (Page 3 of [TB)

3 ORIGINAL SURETY BOND (5% OF BID) ALONG WITH SURETY REQUIREMENTS SHEET
FILLED OUT (Page 15 of ITB)

3. BID SHEET COMPLETELY FILLED OUT AND SIGNED.

4. “LIST OF SUBCONTRACTORS” SHEET FILLED OUT WITH ALL SUBCONTRACTORS
AND SUPPLIERS.

5. “%, TO MBE SUBCONTRACTORS/SUPPLIERS” SHEET COMPLETELY FILLED OUT
SHOWING § AMOUNT AS WELL AS % OF PROJECT TIIAT IS PROJECTED TO GO TO
M/WBE SUBCONTRACTORS / SUPPLIERS.

6. SECTION 2.28 OF ITB (page 15) REFERENCES: Read this section and submit the correct
pumber of “References” (based on total dollar amount of project) Note: Supply ALL the information

that is requested for each Reference. NOTE: Forms for Reference Information are attached to this Bid
Package.

7 COMPLETE AND SUBMIT ALL ATTACHMENTS TO THE ITB (Attachments A thru G).

3. SUBMIT A COPY OF YOUR STATE OF GEORGIA CONTRACT ORS LICENSE.

NAME / TITLE

COMPANY

ADDRESS

PHONE / FAX NO’S.
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ITEM KO. ITEM DESCRIPTION UNITS_ _QUANTITY UNIT PRICE EXTENSION
ROADWAY
150-1000 |TRAFFIC CONTROL - FENWICK AVENUE LS I
207-0202 [FOUND BKFILL MATL. TP II Y 5
210-0160  [GRADING COMPLETE - FENWICK AVENUE LS i
310-1101  |GR AGGR BASE CRS. INCL MATL N 13500
318-3000 [AGGR SURF CRS TN 210
RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL
£02-3130  {BITUM MATL & H LIME ™ 370
413-1000  |BITUM TACK COAT GL 20
44106016 1DRIVEWAY CONCRETE, 6 IN TK sY 320
441-0304  JCONC SPILLWAY. TP 4 EA k]
441-6002 JCONC CURB & GUTTER, 6 INX 1R IN, TP 2 LF 340
441-9991  JCONC CURE & GUTTER, 6.5 IN X 24 IN, ROLLED LF 2500
500:330] JCLASS A CONCRETE CY i
500-3800 JCLASS A CONCRETE, INCL REINF STEEL cY 1
350-1180 ISTORM DRAIN PIPE, 18 IN, H (10 LF 45
611-8050 [ADJUST MANHOLE TO GRADE EA 4
634-1200 [RIGHT OF WAY MARKERS EA ]
635-1000  |BARRICADES LF 34
(43-8200 |BARRIER FENCE (CRANGE). 4 FT LF 230
§70-9710 |RELOCATE EXIST FIRE HYDRANT LA i
PERMANENT EROSION CONTROL
503-TT80  {STN DUMPED RIP RAP, TP L, 121N 3y 30
603-7000 FLASTIC FILTEK FABRIC 5Y 50
706-F003 | TURF ESTABLISHMERT, TP C AC )
TEMPORARY EROSTON CONTROL
163-0232 |TEMRORARY GRASSING AC 3
163-0240 IMULCH ] TN 20
163.0300 FKCONSTRUCTION EXIT EA 3
163-0503 HCONSTRUCT AND REMOVE SILT CONTROL GATE. TP 3 L EA !
163-0528 [CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPECSILTFE] LF 279
163-0558  |CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA El
163-9991 |MULCH FILTER BERM iF 180
T65-0020- |MAINTENANCE OF TEMPORARY SILT FENCE, TP B LE §00
165-0038 |[MATNTENANCE OF TEMPORARY SILT FENCE. TP © LF 500
165-004] IMAINTENANCE OF CHECK DAMS - ALL TYPES LF 135
L65-0087 IMAINTENANCE OF SILT CONTROL GATE, TP 3 EA i
165-0101  |MAINTENANCE OF CONSTRUCTION EX{T EA a
163-0105  |[MAINTENANCE OF INLET SEDMENT TRAP EA 3[.
167-1000 |WATER QUALITY MONITORING AND SAMPLING EA 2
167-1500 [WATER QUALITY INSFECTIONS MO 6
171-002C | TEMPORARY SILT FENCE, TYPE B LE 1200
171-0036 |TEMPORARY SILT FENCE, TYPEC LF 100G
700-8000 |FERTILIZER MIXED GRADE ™ 1
SIGNING AND MARKING
611-553] [RESET SIGN EA 4
536-1020 |BIGEWAY SIGNS. 1P | MATL, REFL SHEETING, TP 3 SF )
636-1033  |BIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 0. SF 38
636-2070  [GALY STEEL POSTS, TP 7 LF 123
652-5452  |SOLID TRAFFIC STRIPE. 5 IN, YELLOW LE 130)]
653-1704 |[THERMOPLASTIC SGLID TRAF STRIPE. 24 IN, WHITE LF 41
CONSTRUCTION TOTAL e o
Narme / Title
Company
Address

Phone / Fax No’s.

AONHAY AOIMNAL MO LIS dId



LIST OF SUBCONTRACIORS

Ido , do not , propose to subcontract some of the work on this project. Ipropose 1o

subcontract work to the following subcontractors:

{ NAME AND ADDRESS l

|
|
|

TYPE OF WORK

S S R N S N S

_;_____T_,_,_#_,_TW_J,T_JH,T_W._T!_MPWF

S DR N W s

1 |

N D IR

CONTRACTOR






Revised: November 8, 2005
Revised: November 7, 2000
Revised: July 15, 2008

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

Section 1641—Contro! of Soil Erosion and Sedimentation

Add the following:

161.1 General Description

This Work inciudes using control measures shown on the Plans, ordered by the Engineer, or as required during the life of the Contract
to contral soil erosion and sedimentation through the use of any of the devices or methods referred to in this Section.

161.1.01 Definitions

Certified Personnel— certified personnel are defined as persons who have successfully compieted the Levei A certification course
approved by the Georgia Soil and Water Conservation Commission. For Department projects the certified person must also bave
successfully completed the Department’s WECS certification course,

Design Professional as defined in the current GAR100002 NPDES permit.

161.1.02 Related References
A, Standard Specifications

Section L05—Control of Work

Section 106--Control of Materials

Section 107—Leral Reeulations and Responsibitity 1o the Public

Section 109—Measurement and Payment

Section 160—Reclamation of Material Pits and Waste Arcas

Section |62—FErosion Control Check Dams

Section 163—Misceltancous Erosion Control ftenis

Yeetion 166—~Restoration or Alteration of Lakes and Ponds

Section §70—Silt Retention Barrier

Section 17 1—Temporary Silt Fence

Section 205—Rondway Excavation

Section 434—S8and Asphalt Paved Ditches

Section 44 1 —Miscellaneous Congrete

Section 003-—Rip Rap

Section 700-—Grassing

Section 710-—-Permanent Soil Reinforeing Mat

Section 715—Bitnminous Treated Roving

Section 716--Erosion Control Mais {Blankels)

Erosion control measures contained in the Specifications include:

Erosion Control Measure Section
Temporary Check Dams 163.3.05.]




B.

Erosion Control Measure Section

Bituminous Treated Mulch 700.3.05.6
Concrete Paved Dilches 441
Bituminous Treated Roving 715
Erosion Centrol Mats (Blankets) FAl
Erosion Control Check Dams 162
Grassing 700
Maintenance of Temporary Erosion Control Devices 165
permanent Soil Reinforcing Mat 710
Reclamation of Material Pits and Waste Areas 160
Rip Rap 603
Reastoration or Alteration of Lakes and Ponds 166
Sand-Asphalt Ditch Paving 434
Sediment Basin 163.3.05.C
Silt Controi Gate 163.3.05.A
Silt Retention Barrier 170
Saod 700.3.05.H & 700.3.05 1
Muleh 1683
Temporary Grassing 163.3.05.F
Ternporary Silt Fence 17
Temporary Slope Drains 163.3.06.8
Triangular Sediment Barrier 720
Silt Filter Bag 719
Crganic & Synthetic Material Fibar Blanket 713

Referenced Documenis

Erosion and Sedimentation Pollution Control Plans (ESPCP)

161.1.03 Submittals

A,

B.

Status of Erosion Control Devices

The Worksite Erosion Contral Supervisor (WECS) or cestified personncl will inspect the installation and maintenance of the
Erosion Cantrol Devices according to Subsection 167.3.05.B and the ESPCP.

L. Submit ali reports to the Engineer within 24 hours of the inspection. Refer to Subsection 167.3.05.C for report requirements.

The Engineer will review the reports and inspect the Project for compliance and concurrence with the submitted reports.
The Engineer will notify the WECS or certified personnel of any additional items that should be added to the reports.

Lol

Items listed in the report requiring maintenance or correction shall be completed within 72 hours.

Erosion and Sedimentation Pollution Contrel Plan

I. Project Pians
An erosion and sedimentation pollution control plan (ESPCP) for the construction of the project will be provided by the
Department. The ESPCP wilt be prepared for the various stages of construction necessary o complete the project.

If the Contractor elects to alter the stage construction from that shown in the plans, it will be the responsibility of the
Contractor to have the plans revised and prepared in accordance with the current GAR100002 NPDES permit by a Design

Professionat to reflect all changes in Staging, This will also include any revisions to erosion and sedimentation control item

quantities. If the changes affect the Comprehensive Monitoring Program (CMP), the Contractor wiil be responsible for any



revisions to the CMP as well. Submit revised plans and quantities 1o the Engineer for review prior to land disturbing
activities.

2. Haul Roads, Borrow Pits, Excess Material Pits, etc.
The Contractor is responsible for preparing erosion and sedimentation control plans for construction access roads and or haul
roads bosrow pits, excess material pits, ete (inside the Right of Way). Prepare these plans for all stages of construction and
include the appropriate items and quantities. Submit these plans to the Engineer for review prior to land disturbing activities.
These plans are to be prepared by a Design Professional.
If construction of access roads, haul roads, borrow pits, excess material pits, ctc., {inside the Right of Way) encroach within
the 25 foot (7.6 m) buffer along the banks of all state waters or within the 50 L. (15 m) buffer along the banks of any state
waters classified as a “trout stream”, a state water buffer variance must be obtained by the Contractor prior to beginning any
land disturbing activity in the stream buffer.

1. Erosion Contrel for Borrow and Excess Material Pits Outside the Right-of-Way
Erosion cantrol for botrow pits and excess material pits outside the right of way is the responsibility of the Contractor. If
borrow or excess maletial pits require coverage under the Nationat Pollutant Discharge Elimination System permit (NPDES)
or other permits or variances are required, submit a copy of all decumentation required by the permitting agency to the
Engineer. All costs associated with complying with local, state, and federal laws and regulations are the responsibility of the
Contractor.

4, Culverts and Pipes
The ESPCP does not contain approved methods to construct a stream diversion or stream diversion channel. The Contractor
shall prepare a diversion plan utilizing a Design Professional as defined in the current NPDES permit. See Subseciion
161.3.05 G for additional information.

5. Temporary Asphait or Concrete Batch Plants
In addition to the requirements of any applicable specifications, if the Department authorizes the femporary installation and
use of any asphalt, concrete or similar batch plants within its right of way, the contractor shall submit an NOI to the Georgia
Environmental Protection Divigion for coverage under the following NPDES permits; The Infrastructure permit for the
construction of the plant, and the Industrial permit for the operation of, such a plant. The contractor shail submit the NOIs as
both the Owner and the Operator.

161.2 Materials

General Provisions 101 through 150,

161.2.01 Delivery, Storage, and Handling
CGeneral Provisions 107 through 150,

161.3 Construction Requirements

161.3.01 Personnel
A. Duties of the Worksite Erosien Control Supervisor

Befare beginning Work, designate 2 Worksite Erosion Control Supervisor (WECS) to initiate, install, maintain, inspect, and
report the condition of all erosion control devices as described in Sections 160 theough 171 or in the Contract and ESPCP
documents. The designee shall submit their qualifications on the Department provided resume form for consideration and
approval. The contractor may utilize additional persons having WECS qualifications to facilitate compliance however, only one
WECS shall be designated at a time,

The WECS and alternates shall:

e  Bean employee of the Prime Contractor.

s  Have at least one year of experience in erosion and sediment control, including the instailation, inspection,
maintenance and reporting of BMPs,

o Successfully completed the Georgia Soil and Water Conservation Cotumtission Certification Course Level 1A and
the Department’s WECS Certification Course.

e Provide phone numbers where the WECS can be located 24 hours a day.

The WECS® duties include 1he following:

1. Be available or have an approved representative available 24 hours a day and have access to the equipment, personnel,
and materjals needed to maintain erosion contro! and flooding control,



jo)

Inform the Engineer in writing whenever the afternate WECS assumes project responsibilities.
3. FEnsure that erasion control deficiencies are corrected within seventy two (72) hours or immediately doring emergencies.
Deficiencies that interfere with traffic flow, safety or downstream turbidity are to be corrected immediately.

4. During heavy rain, have the construction area patrolled day or night, any day of the week te quickly detect and correct
crosion or flooding problems before they interfere with traffic fiow, safety, or downstream turbidity.

5. Be on the site within three (3) hours after receiving notification of an emergency prepared to positively respond to the
conditions encountered. The Department may handle emergencies without notifying the Contractor. The Department wil
recover costs far emergency maintenance work according to Subsection 105,15, “Fajlure to Maintain Roadway or
Structures.”

6. Maintain and submit for project record, **As-built” Erosion and Sedimentation Control Plans that supplement and
graphically depict EC-1 reported additions and deletions of BMPs. The As-Built pluns are to be accessed and retained at
a Department facility at alf times.
Ensure that both the WECS and the alternate meet the criteria of this Subsection,

The WECS shall maintain a current certification card for the duration of the project. Recertification of the WECS will
be required prior to the expiration date shown on the Certification card in order to remain as Certified Personnel and the
WECS for the project.

Failure of the WECS or alternate to perform the duties specified i the Contract, or whose performance, has resulted in a citation
being received from a State or Federal Regulatory Agency, e.g. the Georgia Environmental Protection: Division, shall result in one
or more of the following;

2  Suspension of the WECS’ certification for a period of not less than 30 days

e Removal of the Contractor’s project superintendent in accordance with Subsections 105.05 and 108.05 for a period not
less than 14 days

e Department wide revocation of the WECS certification for a period of 12 months

s Removal of the Contractor’s project superintendent in accordance with Subsections 105,05 and 108.03

161.3.02 Equipment
General Provisions 101 through 150.

161.3.03 Preparation
General Provisions 101 through 150.

161.3.04 Fabrication
General Provisions 101 through 150.

161.3.05 Construction

Coordinate the temporary and permanent erosion control provisions ia this Specification with the permanent erosion control
provisions in the Contract to ensure economical, effective, and continuous erosion control throughout the construction and post-
construction periods.

At all times that land disturbing activity is underway, a person meeting the requircments of, “certified person” by the GSWCC (Level
1A) must be on the project.

A. Control Bust Pollution

The contractor shall keep dust pollution to a mirimum during any of the activities performed on the project. it may be necessary
to apply water or other BMPs to roadways or other areas reduce pollution.

B. Perform Permanent or Temporary Grassing

Perform permanent grassing, temparary grassing, or mulching on cut and fill slopes weekly (unless a shorter period is required by
Subsection 107.23) during grading operations, When conditions warrant, the Engineer may require more frequent intervals.

Under no circumstances shall the grading ( height of cut) exceed the height operating range of the grassing equipment. It is
extremely important to obtain a cover, whether it is mulch, temporary grass or permanent grass. Adequate mulch is a must.

When grading operations or other soil disturbing activities have stopped, perform grassing or erosion control as shown in the
Plans, as shown in an approved Plan submitted by the Contractor, or as directed by the Engineer.



C. Seed and Mulch

Refer to Subsection 161.3.05 B, “Perform Permanent or Temporary Grassing. .

I}. huplement Permanent or Tempeorary Frosion Control

1. Silt fence shown along the perimeter, e.g. right of way, and sediment containment devices, e.g, sediment basins, shall be
installed prior to or concusrently with clearing and grubbing operations.

2. Incarporate permanent erosion control features into the Project at the earlicst practicable time, e.g. velocity dissipation,
permanent ditch protection,

3. Use temporary erosion control measures o address conditions that develop during construction but were unforeseen during
the design stage,

4. Use temporary ercsion control measures when installation of permanent erosion control features cannot be accomplished.

The Engineer has the authority to:

e Limit the surface area of erodible earth material exposed by clearing and grubbing.
e Limit the surface area of erodible earth material exposed by excavation and borrow and fiil operations.

e  Limitthe area of excavation, and embankment operations in progress to correspond with The Contractor’s ability to
keep the finish grading, mulching, seeding, and other permanent erosion control measures current.

s  Direct the Coniractar to provide immediale permanent of tempotaty crosion control to prevent contaminatian of
adjacent streams or water courses, lakes, ponds, or other areas of water impoundment.

Such Work may include constructing items listed in the table in Subsection 161.1.02.A, “Related References” or other control
devices or methods to control erosion.

E. Erodible Area

NOTE: Never allow the surface area of erodible earth material exposed at one time to exceed 17 acves (7 ha)
except as approved by the State Construction Engineer.

The maximum of 17 acres (7 ha) of exposed erodible earth applies to the entire Project and to ali of its combined operations as a
wheole, not to the exposed erodible earth of each individual operation.

Upon receipt of a written reguest from the contractor the State Construction Engineer, or his designee, will review; the request,
any justifications and the Project conditions for waiver of the 17 acres (7 ha) limitation.

Ifthe 17 acre timitation is increased by the State Construction Engineer, the WECS shall not be assigned to another project in that
capacity and should remain on site each work day that the exposed acreage exceeds 17 acres.

After installing temporary erosion control devices, e.g., grassing, mulching, stabilizing an area, and having it approved by the
Engineer, that area will be released from the 17 acres (7 ha) limit.

F. Perforim Grading Operations
Perform the foliowing grading operations:
l. Complete each roadway cut and embankment continucusty, unless otherwise specified in the Contract or ordered by the
Engineer.
2. Maintain the top of the earthwork in roadway sections throughout the construction stages to allow water to run off to the
outer edges.

3. Provide temporary slope drain facilities with inlets and velocity dissipaters (straw bales, siit fence, aprons, etc.} to carry the
runoff water to the bottom of the slopes. Place drains at intervals to handle the accumulated water,

4. Continue temporary erosion control measures until permanent drainage facilities have been constructed, pavement placed,
and the grass on planted slopes stabilized fo deter erosion.

G. Perform Construction in Rivers and Streams
Pesform construction in river and stream beds as follows:

I, Unless otherwise agreed to in writing by the Engineer, restrict construction operations in rivers, streams, and impoundments
to:



S\J

6.

& Areas where channe! changes or access for construction ate shown on the Plans to construct temporary 0r perimanent
structures,

If channe! changes or diversions are not shown on the Plans, the Contractor shall develop diversion plans prepared in
accordance with the current GAR 100002 NPDES Infrastructure Construction permit utilizing a design professional as
defined within the permit. The Engineer will review prepared diversion plans for content only and accepts no responsibility
for design errors or omissions. Amendments will be made part of the project plans by attachment. Include any associated
costs in the price bid for the overall confract. Any contract lime associated with the submittal or its review and subsequent
response will not be considered for an extension of Contract time. All time associated with this subsection shall be considered
incidental.

[T additional access for construction or removal of work bridges, temporary roads/access or work platforms is necessary, and
will require additional encroachment upon river or streai banks and bettoms, the contractor shalb prepare a plan in
accordance with the current GAR100002 NPDES Infrastructure Construction permit utilizing a design professional as
defined within the permit. Plans shoutd be submitted at least 12 weeks prior to the date the associated work is expected to
hegin. If necessary, the plan will be provided fo the appropriate regulating authority, e.g. United States Army Corps of
Engineers by the Department for consideration and approval, No work that impacts areas beyond what has been shown in the
approved plans will be aflowed 10 begin until written approval of the submitted plan has been provided by the Drepartment.
Approved pian amendments will be made part of the project plans by attachment, Include any associated costs in the price
bid for the overali contract, Any contract {ime associated with the submittal or its review and subsequent response wili not be
considered for an extension of Contract time, All time associated with this subsection shall be considered incidental.

Clear rivers, streams, and impoundments of the following as soon as conditions permit:
s Falsework
s  Piling that is to be removed
s Debris
e Other obstructions placed or caused by construction operations
Do not ford live sireams with construction equipment.

Use temporary bridges or other structures that are adequate for a 25-year storm for stream crogsings. Include costs in the price
bid for the overall contract.

Do not operate mechanized equipment in live streams except to construct channel changes or tenporary o1 permanent
structures, and to remove lemporary structures, unless otherwise approved in writing by the Engineer.

Siate Water Buffers and Enviroumental Restrictions

The WECS shall review the plans and contract documents for envirenmmental resirictions, Environmentally Sensitive Areas
(ESA), c.g. buffers, etc prior to performing land disturbing activities.

The WECS shail ensure ail parties performing land disturbing activities within the project limits are aware of all
environmental restrictions,

Buffer delineation shall be perforined prior to clearing, or any other land disturbing activities. Site conditions may require
temporary delineation measures are implemented prior to the instaliation of orange bartier/safety lencing. The means of
temporary delineation shali have the Engineer’s prior approval.

‘The WECS shall allow the Engineer to review the buffer delineation prior to performing any land disturbing activities,
including but not limited to ¢learing, grubbing and thinning of vegetation. Any removal and refocation of buffer delineation
based upon the Engineer’s review will not be measured for separate payment.

The WECS shall advise the Engineer of any surface water(s) encouniered that are not shown in the plans. The WECS shall
prevent land disturbing activities from oceurting within surface water buffers untif the Engineer provides approval to
proceed,

General Requirements

Projects that consist of asphalt resurfacing, shoulder reconstruction and/or shoulder widening; scheduie and perform the
construction of the project to comply with the following:

After temporary and permanent erosion control devices are installed and the zrea permanently stabilized (temporary or
permanent) and approved by the Engineer, the area may be released from the 1 acre (0.4 ha) limit,

The maximum of 1 acre (0.4 ha) of erodible earth applies to the entire project and to all combined operations, including borrow
and excess material operations that ave within the right of way, not 1 acre {0.4 ha) of exposed erodibie earth for each operation.



NOTE: Never allow the surface arvea of erodible earth material exposed at one time to exceed 1 acre (0.4 ha).

1. Do not allow the disturbed exposed srodible area to exceed | acres (0.4 ha). This | acre (©.4 ha} timit includes alf disturbed
areas relating to the construction of the project including but not limited to slope and shoulder construction.

2. Atthe end of each working day, permanently stabilize ail of the area disturbed by slope and shoulder reconstruction to
prevent any contamination of adjacent streams or other watercourses, lakes, ponds or other areas of water impoundment, For
purposes of this Specification, the end of the working day is defined as when the construction operations cease, For example, 6:00
aun. is the end of the working day on a project that allows work only between 9:00 pan, and 6.0¢ a.m.)

3. Stabilize the cut and fill slopes and shoulder with permanent or temporary grassing and a Wood Fiber Blanket (Section 713,
Type 11). Mulching is not aliowed. Borrow pits, soil disposal sites and haul roads will not require daily applications of wood fiber
blanket. The application rate for the Wood Fiber Blanket on shoulder reconstruction is the rate specified for Shoulders. For
shoulder reconstruction, the geound preparation reguirements of Subsection 700.3.05.A.1 arc waived. Preparation consists of
scarifying the existing shoulders 4 to 6 in (100 to 150 mm) deep and leaving the area in a smooth uniforms condition free from
stones, lumps, rocts or other material.

4 |7 sudden rain event occurs that would not allow the Contractor to apply the Type Il Wood Fiber Blanket per Section 713,
install Wood Fiber Blanket Type ] per_ Section 713 if directed by the Engineer. Wood Fiber Blanket Type | apptication is for
emergency use only.

Install temporary grass or permanent grass according to seasonal limitations and Specifications. When temporary grass is
used, use the overseeding method {Subsection 700.3.03,E.4) when planting permanent grass.

-

3. Remove and dispose of ali material excavated for the trench widening operation at an approved soil disposaj site by the end
of each working day. When shoulder reconstruction is required, this material may be used to reconstruct the graded shoulder afler
all asphaltic concrete pavement has been placed.

4. Provide immediate permanent and/or temporary erosion control measures for borrow pits, soil disposal sites and haul roads (o
prevent any contamination of adjacent streams or other watercourses, lakes, ponds or other areas of water impoundment.

5. Place asphalt in the trench the same day as the excavation oceurs. Place asphalt or concrete in driveways and side roads
being re-graded the same day as the excavation oceurs. Stabilize any disturbed or exposed soil that is not covered with asphalt
with & Wood Fiber Blanket (and grass seed). Payment wili be made for the Wood Fiber Blanket and grass seed only if the
shoulder has been constructed to final dimensions and grade and no further grading will be required.

6. Do not allow the grading (height of cut or fill) o exceed the operating range of the grassing equipment.
7. When grading opetations or other soil disturbing activities are suspended, regardless of the reason, promptly perform ail
necessary permanent stabilization and/or erosion control work.
8. Use temporary erosion control measures to:
To correct conditions that develop during construction but were unforeseen during the design stage.
To use as needed before installing permanent erosion contro] features.

To temporarity control erosion that develops during normal construction practices but are not associated with permanent
contro} features on the Project.

9 When conditions warrant, such as unfavorable weather {rain event), the Engineer may require more frequent intervals for this
work.
161.3.06 Quality Acceptance

Before Final Acceptance of the Work, clean drainage structures within the project limits, both existing and newly construeted, and
ensure that they are functioning properly. Costs to accomplish this work are incidental and shall be included in the overall bid for the
Contract,

161.3.07 Contractor Warranty and Maintenance
Maintain the erosion control features installed 10

e  Contain erosion within the limits of the right-ofsway

s Control storm water discharges from disturbed arcas
Effectively install and maintain the erosion control features. Ensure these features contain the erosion and sediment within the limits
of the rights of way and control the discharges of storm-water from disturbed areas to meet all local, state, and federal requirements on
water quality.

If a construction Project has separate contractors, the Prime Contractor shal) maintain the erosion control features at grading sites as
acceptable to the Engineer until the Contract is accepted. If any erosion control devices are damaged by any contractor either by
neglect, by construction methods, or any other reasans, including acts of nature, they shall be repaired within 24 hours by the Prime
Contracior at no cost to the Department.



161.4 Measurement
Control of scil erosion and sedimentation is not measured separately for payment.
161.4.01 Limits

General Provisions 101 threugh 130,

161.5 Payment

When no pay item is shown in the Contract, the requivements of this Specification and the Frosion Control Plan shal} be in fuil effect,
The cost of complying with these requirements will not be paid for separately, but shall be included in the overall bid submitted with
the exception of inspections performed by qualified persennel which will be inchided in Section 167.

When listed as a pay item in the Contract, payment will be made at the unit price bid for cach particutar item.
No payment wilf be made for erosion control outside the Right-of-Way or construction easements except as provided for by the Plans.

161.5.01 Enforcement and Adjustments
A. Failure to Provide a WECS

[f a designated WECS is not maintained or if the Contractor does not comply with this Specification, cease activities except tralfic
control and erosion contral work, Monies that are due or thai may become due also may be withheld according to the Specifications

B. Failure to submit reports

A non-refundable deduction will be taken from the schedule below whenever the WECS fails to submit completed reports required
by Subsection 167.3.05.C in accordance with the provisions of this specification.

C. Failure to Comply with Specifications

I the Contractor fails to comply with any of the requirements of this Specification, all activities shall cease immediately except traffic
control and erosion control related work.

Monies that are currently due or that may become due shail be withheld according to the specifications. 1n addition, nonrefundable
monies shall be deducted from the contract as shown in the Schedule of Deductions table below. These deductions are in addition to
any actions taken in the above subsections. Deductions assessed for uncorrecied deficiencies shall continue until all corrections are
complated to the satisfaction of the Engineer,

D. Receipt of 2 Consent Order or Notice of Violation, efc
Regulatory enforcement actions will be resolved including at a mipimum the foflowing steps;

e The Department will perform an internal review of the alleged violations

o  The Depariment will then meet with the Contractor to review and further determine responsibilities for the alieged violations

e The Department will then arrange to collectively meet with the regulatory agencies to negotiate resolutions and/or
settlements.

The Department does not waive any rights of the Contractor to resolve such matiers however, in the event that regulatory agency
communication is addressed iointly to the Department and to the contractor, the Department reserves the right {0 coordinate all
communications, e.g., written cotrespondence, and to schedule jointly attended meetings with Regulatory agencies such that timely
and accurate responses are known to the Departiment.

Such Orders or Notices may result in the assessment of Deductions from the table below for each day the condition remains non-
compliant following an agreed remedy.

Monetary penalties for which the contractor is obligated for as a result of regulatory enforcement may be withheld from future monies
due the contractar,

Schedule of Deductions for Each Calendar Day of Erosion Control Deficiencies
Initial Occurrence®
Originai Total Contract Amount

From More Than To and Including Daily Charge

0 $1060,000 $750

$100.000 $1,000,000 $1126




$1,000,000 $5,000,000 $2000

$5.000,000 $15,000,000 $3000

$15,000,000 - 35000

*Continued non-compliance with the requirements of this specification may result in the doubling of the above tabulated Daily
Charge.

Upon written request from the Contractor, the Engineer may atlow, limited activities to concurrently proceed once significant portions
of the corrective work have been completed. This authorization may be simitarly rescinded if in the opinicn of the Engineer corrective
work is not being ditigently pursued.



December 12, 2006
Revised: July 135, 2008

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

Section 163—Miscellaneous Erosion Control ltems

Delete Section 163 and substitute the following:

163.1 General Description
This work includes constructing and removing:

e Silt control gates

¢  Temporary erosion control slope drains shown on the Plans or as directed

¢ Sediment basins

s  Baled straw sediment barrier and check dams

#  Ofther temporary erosion control siructures shown on the Plans or directed by the Engineer
This work also inchudes applying muleh (straw or hay, erosion control compost), and temporary grass.

163.1.01 Related References
A. Standard Specifications

Bection. 109—Measurement and Payment

Section 161—Control of Soil Erosion and Sedimentation

Section 171—Temporary Silf Fence

Section 500-—Concrete Structures

Section 603--Rip Rap

Section 700-—Crasging

Scetion 715—Bituminous Treated Roving

Section 720 — Triangular Silt Barrier

Section 822—Emulsified Asphalt

Section 860-—Lumber and Timber

Section 863—Preservative Treatment of Timber Products

Seciion 890-—Seed and Sod

Sectinn 893-—Miscellaneous Planting Materials

B. Referenced Docaments
AASHTO M232
AASHTO M294



163.1.02 Submittals
Provide written documentation to the Engineer as to the average weight of the bales of mulch.

163.2 Materials

Provide materials shown on the Plans, such as pipe, spillways, woad baffies, and other accessories
including an anti-seep collar, when necessary. The materials shall remain the Contractor’s property after
removal, unless otherwise shown on the Plans,

Materials may be new or used; however, the Engineer shall approve previously used materials befors use.

Materials shall meet the requirements of the following Specifications:

Material Section
Muich 893.2.02
Temporary Silt Fence 171
Cancrete Aprons and Footings shall be Class A 500
Rip Rap 803
Temperary Grass 00
Bituminous Treated Roving 715
Triangular Silt Barrier 720
Lumber and Timber 860.2.01
Preservative Treatment of Timber Products 8831
gprrugated Polyethylene Temporary Slope Drain AASHTO M252 ar M294

ipe

£63.2.01 Delivery, Storage, and Handling
General Provisions 101 through 130.

163.3 Construction Requirements

163.3.01 Personnel
General Provisions 101 through 150,

163.3.02 Equipment
General Provisions 101 through 150.

163.3.03 Preparation
General Provisions 101 through 150,
163.3.04 Fabrication
General Provisions {01 through 150.

163.3.05 Construction
A. Silt Control Gates

If silt contro] gates are required or are directed by the Engineer, follow these guidelines to construct
them:

1. Clear and grade only that portion of the roadway within the affected drainage arca where the
drainage structure will be construcied.
Construct or install the drainage structure and backfil] as required for stability.

3 Install the siit control gate at the infet of the structure. Use the type indicated on the Plans.



B

4. Vary the height of the pate as required or as shown on the Plans.
Finish grading the roadway in the affected drainage area. Grass and mulch siopes and ditches that
will not be paved, Construct the ditch paving required in the affected area.

6. Keep the gate in place untif the work in the affected drainage area is complete and the erodible
area is stabilized.

7, Remave the Type | silt gate assembly by sawing off the wood posts flush with the concrete apromn.
Leave the concrele apron between the gate and the structure inlet in place. The gate shall remain
the property of the Contractor,

Temporary Slope Drains

If temporary slope drains are required, conduct the roadway grading operation according to
Section 161 and foliow these guidelines:

1. Place temporary pipe slope drains with inlets and velocity dissipaters (siraw bales, silt fence, or
aprons) according to the Plans.

)

Securely anchor the inlet into the slope to provide a watertight connection to the carth berm,
Ensure that all connections in the pipe are leak proof.

3. Place temporary stope drains at a spacing of 350 ft (105 m) maximum on a 0% to 2% prade and ai
a spacing of 200 ft (60m) maximum on steeper grades, or more frequently as directed by the
Engineer. Keep the slope drains in place until the permanent grass has grown enough to control
erosion.

4. Remove the slope drains and grass the disturbed area with permanent grass. However, the
temporary slope drains may remain in place to help establish permanent grass if approved by the
Engineer.

Sediment Basins

Construct sediment basins according to the Plans at the require location, or as modified by the
Engineer.
1. Construct the wnit complete as shown, including:

e Grading

¢ [Drainage

e Riprap

e Spillways

s Anti-seep collar

e Temporary mulching and grassing on internal and external slopes

e Accessoties to complete the basin

When the sediment basin is no longer needed, remove and dispose of the remaining sediment.

Remove the sediment basin. Grade to drain and restore the area to blend with the adjacent
landscape.

4. Mulch and permanently grass the disturbed areas according to Section 700.
Sediment Barrier (baled straw)

Construct sediment barrier (baled straw) according to the Plan details. Use rectangular, standard size
baled straw in mechanically produced bales.

The following items may be substituted for sediment barrier (baled straw)
. Type B Silt Fence,
2, Triangular Silt Barrier,

3. Synthetic Fiber: Use synthetic fiber bales of cireular cross section at least 18 in (450 mm) in
diameter. Use synthetic bates of 3 ftor 6 ft (6.9 m or 1.8 m) in lentgth that are capable of being



linked together to form a continuous roll of the desired total length. Use bales that are enclosed in
a geotextite fabric and that contsin a pre-made stake hote for anchoring.

Coir Use coir fiber bales of cireular cross section at least 16 (400mm) in diameter, Use coir
bales of 10 ft, 15 fr, or 20 ft (3 m, 4.5 m, or 6. m) in length. Use coir baled with coir twine netting
with 2 in X 2 in (50 mm X 50 mm} openings. Use coir bales with 4 dry density of at least 7 Ib/ft?
(112 kg/m®). Anchor in place with 2 in X 4 in {30 mm X 100 mm} wooden wedges with a 6 in
{150 mm) nail at the top. Place wedges no more than 36 in (900 mm) apart.

Excelsior: Use curled aspen excelsior fiber with barbed edges in circular bales of at least 18 in
(450 mm) in  diameter and nominally 10 ft (3 m) in length. Use excelsior baled with polyester
netting with | in X § in (25 mm by 25 mm) triangular openings. Use excelsior bales with a dry
density of at least 1.4 1b/ft’ (22 kg/m®). Anchor in place with 1 in {25 mn:) diameter wooden stakes
driven through the netting at intervals of no more than 2 fi (600 mm).

Compost Filter Sock: Use general use compost (see Subsection 893.2.02.A.5.b) in circular bales
at least 18 in in diameter. Use compost baled with photo-degradable plastic mesh 3 mils thick with
4 maxirum 0.25 in X 0.25 in (6 mm X 6 mm} openings. Anchor in place with Lin (25 mm)
diameter wooden stakes driven through the netting at intervals of no more than 2 fi (600 mm}. The
sock shall be dispersed on site when no longer required, as determined by the Engineer. Do not
use Compost Filter Socks in areas where the use of fertilizer is resiricted.

Compost Filter Berm: Use erosion control compost (see Subsection 893.2,02) to consfruct an
uncompacted 1.5 ft to 2 ft (450 mm 10 600 mm) high trapezoidal berm which is approximately 2 fi
10 3 ft (600 mm to | m) wide at the top and minimum 4 f (1.2 m) wide at the base. Do not use
Compost Filter Berms in areas where the use of fertilizer is restricted.

The coustruction of the compost filter berm includes the following:
4. Keeping the berm in a functional condition.
b. Installing addizional berm material when necessary.

¢. Removing the berm when no longer required, as determined by the Engineer. At the
Engineer’s discretion, borm material may be left to decompose naturally, or distributed over
the adjacent arca.

Other Temporary Sfructures

When special conditions oecur during the design stage, the Plans may show other temporary structisres
for erosion control with required materials and construction methods.

Temporary Grass

Use a quick growing species of temporary grass such as rye grass, millet, or a cereal grass suitable to
the area and season,

Use temporary grass in the following situations:

e When required by the Specifications or directed by the Engineer to contro! erosion where
permanent grassing cannot be planted.

e To protect an area for longer than mulch is expected to last (60 calendar days).

Plant femporary grass as follows:

1.

Use seeds that conform to Subsection §90.2,01, “Seed.” Perform seeding according to Seclion
700: except use the minimum ground preparation necessary 10 provide a seed bed if further
grading is required.

Prepare areas that require no further grading according te Subscetion 700.3.05.A, “Ground
Preparation.” Omit the lime uniess the arca will be planted with permanent grass without further
grading. In this case, apply the fime according to Section 700.




3. Apply mixed grade fertilizer at 400 Ibs/acre (450 kg/ha). Omit the nitrogen, Mulch {with straw or
hay) temporary grass according 10 Section 700. (Erosion control sompost Mulch will not be
allowed with grassing.)

4. Before pianting permanent grass, thoroughly plow and prepare areas where temporary grass has
been planted according to Subsestion 700.3.05.A, “Ground Preparation”.

Apply Polyacrylamide (PAM) to all areas that receive temporary grassing.
Apply Pam (powder) before grassing or PAM {emulsion) to the hydroseeding operation,
Apply PAM according to manufacturer specifications.

o0 3 Ov A

Use only anionic PAM.

For projects that consist of shoulder reconstruction and/or shouider widening refer to Subseclion

G. Mulch

When stage construction o other conditions prevent completing & roadway section continuously, apply
mulch (straw or hay or erosion control compost) to control erosion. Mulch may be used without
temporary grassing for 60 calendar days or less. Areas stabilized with only muich
(straw/hay/compost) shall be planted with temporary grass after 60 calendar days.

Apply mulch as follows:

1. Mulch (Hay or Straw)

a.  Uniformly spread the mulch over the designated areas from 2 in to 4 in (50 mm to 100 mimn)
thick.

b. After spreading the muich, walk in the iulch by using a tracked vehicle (preferred method),
empty sheep foot roller, light discing, or other means that preserves the finished cross section
of the prepared areas. The Engineer will approve of the method.

¢. Place temporary muich on slopes as steep as 2:1 by using a fracked vehicle to imbed the
mulch into the slope. Where specified, use bituminous treated mulch (straw or hay) according
to Subsection 700,3.03.G.1, “Mulch with Binder”,

d.  When grassing operations begin, leave the mulch inplace and plow the mulch into the soil

during seed bed preparation. The muich will hecome beneficial plant food for the newly
planted grass.

2. Apply mulch {erasion control compost) as follows:
a. Uniformly spread the malch (erosion control compost) over the designated areas 2 in (50 mm)
thick.
5. When rolling is necessary, or directed by the Engineer, use a light corrugated dram roller,

When grassing operations begin, leave the mulch in piace and plow the mulch into the soil
during seed bed preparation. The mulch wil} become beneficial plant food for the newly
planted grass.

d. Plant temporary grass on area stabilized with mulch {erosion cofitrof compost) after 60
calendar days.

e. Do not use Erosion Control Compost in areas where the use of fertilizer is restricted.

. Misceliancons Eresion Control Not Shown on the Plans

When conditions develop during construction that were unforeseen in the design stage, the Engineer
may direct the Contractor to construct temporary devices such as but not limited to;

e Bulkheads
& Sump holes



s [alf round pipe for use as ditch liners
s L-V resistant plastic sheets to cover critical cut slopes

The Engineer and the Contractor will determine the placement (o ensure erosion control in the affected
area.

i. Diversion Channels

When constracting a culvert or other drainage structure in a live stream that requires diverting a
streamm, construct a diversion channel.

4. TFemporary Check Dams
Temporary check dams are constructed of the following materials;

o Stone plain rip rap according to Section 603 or of sand bags as in Section 603 without
Portland cement. (Place plastic filter fabric on ditch section before placing rip rap.)

e  Fabric (Type C silt fence)
¢ Hay Bales

Temporary check dams shall be constructed according to plan details and shall remain in place until
the permanent diteh protection is in place or being instailed and the removal is approved by the
Engineer.

K. Ceonstruction Exits

Locate construction exits at any point where vehicles wifl be leaving the project onto 2 public
roadway. Instail construction exits at the locations shown in the plans and in sccordance with plan
details.

L. Retrofit

Add the retrofit device to the permanent outlet stracture as shown on the Plan details.

When al) Tand disturbing activities that would centribute sediment-laden runoff to the basin are
complete, clean the basin of sediment and stabilize the Dbasin area with vegetation.

When the basin is stabilized, remove the retrofit device from the permanent outiet structure of the
detention pond.

M. Inlet Sediment Trap

Inlet sediment traps consist of a temporary device placed around a storm drain inlet to irap sediment.
An excavated area adjacent to the sediment trap will provide additional sediment storage.

Tnlet sediment traps may be constructed of Type C silt fence, plastic frame and filter, hay bales, baffle
box, or other filtering materials approved by the Engineer.

Construct inlet sediment traps according to the appropriate specification for the material selected for
the trap.

Place inlet sediment traps as shown on the Plans or as directed by the Engineer.

163.3.06 Quality Acceptance
General Provisions 101 through 150,

163.3.07 Contractor Warranty and Maintenance
General Provisions 141 through 150

163.4 Measurement
A. Silt Control Gates



G.

M.

K

Silt contrat gates are measured for payment by the entire structure constructed at each location
complete in place and accepted. Silt control gates constructed at the inlet of multiple lines of drainage
structures are measured for payment as a single unit,

Temporary Slope Drains

Temporary slope drains are measured for payment by the linear foot (meter) of pipe placed. When
required, the inlet spillway and outlet apron and/or other dissipation devices are incidental and not
measured separately.

Sediment Basins

Sediment basins are measured for payment by the entire structure complete, including construction,
maintenance, and removal, Measurement also includes:

e Earthwork

¢ Drainage

e Spillways

e Baffles

¢ Riprap

& Final cleaning to remove the basin
Permanent and temporary grassing for sediment basing is measured separately for payment.
Diversion Channels

Diversion channels are not measured for payment. Casts for the entire structure complete, including
materials, construction (including earthwork), and removal is included in the price bid for the drainage
structure or for other Contract items.

Temporary Grass

Temporary grass is measured for payment by the acre (hectare). Lime, when required, is measured by
the ton (megagram). Mulch and fertilizer are measured separately for payment.

Mulch
Mulch {straw or hay, or erosion control compost) is measured for payment hy the ton (megagram).
Baled Straw Sediment Barrier, Baled Straw Check Dam and Fabrie Check Dams

Baled straw sediment barrier, baled straw check dams, and fabric check dams are measured by the
{inear foot (meter). When the Contractor substitutes a product alowed in Subsection 163.3.05.1 for
baled straw sediment barrier or when the Engineer directs this substitution, the product will be
measured by the linear foot {meter).

Rip Rap Check Dams

Rip Rap Check Dams are measured per each which will inciude all work necessary to construct the
check dam including plastic filter Tabric placed beneath the rip rap or sand bags,

Constraction Exits

Construction exits are measured per each which will include ali work necessary to construct the exit
including the required geotextile fabric placed beneath the aggregate.

Retrofit
Retrofit will be measured for payment per each. The construction of the detention pond and permanent
outlet structure will be measured separately under the appropriate ilems.

Inlet Sediment Trap



[nlet sediment traps, regardless of the material selected, are measured per each which includes all work
necessary fo construct the trap including any incidentals and providing the excavated area for sediment
storage.

163.4.01 Limits

CGeneral Provisions 101 through 150.

163.5 Payment

A. Silt Control Gates

The specified silt contro} gates are paid for at the Contract Unit Price per each, Payment is full
compensation for:

e Furnishing the material and labor
e Constructing the concrete apron as shown on the Plans
« Excavating and back{illing to place the apron
& Removing the gate
B. Temporary Slope Drains

Temporary slope drains are paid for by the linear foot (meter). Payment is full compensation for
materials, construction, removal (if required), inlet spillways, velocity dissipaters, and outlet aprons.

When temporary drain inlets and pipe slope drains are removed, they remain the Coniractor’s property
and may be reused or removed from the Project as the Contractor desires. Reused pipe or inlets are
paid for the same as new pipe or inlets.

C. Sediment Basin

Sediment basing, measured according to Subsection 163.4.C “Measurement,” are paid for by the unit,
per each, for the type specified on the Plans. Price and payment are ful] compensation for work and
supervision to construct, and remove the sediment basin, including final clean-up.

D. Diversion Channel

Diversion channels are not paid for separately; they ate included in the price bid for the drainage
structure or for otiter Contract Items,

E. Temporary Grass

Temporary grass is paid for by the acre (hectare). Payment is full compensation for all equipment,
labor, ground preparation, materials, wood fiber mulch, polyacrylamide, and other incidentals, Lime
{when required) is paid for by the ton (megagram). Mulch and fertilizer are paid for separately,

F. Mulch

Mulch is paid for by the ton. Payment is full compensation for all materials, iabor, maintenance,
equipment and other incidentals.

The weight for payment of straw or hay mulch will be the product of the number of bales used and the
average weight per bale as determined on certified scales provided by the contractor or state certified
scales. Provide written documentation to the Engineer stating the average weight of the bales.

The weight of erosion control compost mulch will be determined by weighing each loaded vehicle on
the required motor truck scale as the material is hauled to the roadway, or by using recorded weights if
a digital recording device is used. The contractor may prepose other methods of providing the weight
of the mulch to Engineer for approval,



G. Baled Straw Sedimeni barrier, Baled Straw Check Dams and Fabric Check Dams (Type C Silt
Fence)

Baled straw sediment barrier, baled straw check dams and fabric check dams (type C silt fence),
complete in place and accepted are paid for at the Contract Unit Price bid per linear foot (ieter),
Payment is full compensation for constructing, and removing (when directed) the bated straw sediment
barrier or either check dam,

When the Contractor substitutes any product allowed in Subsection 163.3.05.1 for baled straw
sediment barrier or when the Engineer dirccts this substitution, payment is made at the bid price per
linear fool (meter) for baled straw sediment barrier.

1. Rip Rap Check Dams

Rip Rap Check Dams are paid for per each. Payment is full compensation for all materials,
construction, and removal. Reused stone plain rip rap or sandbags are paid for on the same basis as
new items. Filter fabric required under rip rap check dams is included in the price bid for each check

dam.

I.  Construction Exits

Construction exits are paid for per each. Payment is full compensation for all matertals including the
required geotextile, construction, and remaoval.

J.  Retrofit

This item is paid for at the Contract Unit Price per each, Payment is fuil compensation for all work,

supervision, materials (including the stone filter), labor and equipment necessary to construct and

remave the retrofit device from an existing or proposed detention pond outlet structure.

Inlet Sediment Trap
Inlet sediment traps are paid for per each. Payment is fuil compensation for all materiats, construction,
and removai

The ltems in this Section (except temporary grass and mulch) are made as partial payments as follows:

e  When the item is installed and put into operation the Contractor will be paid 75 percent of the Contract
price.
e  When the Enginecr instructs the Contractor that the Item is no longer required and is to remain in place

or is removed, whichever applies, the remaining 25 percent will be paid.

Temporary devices may be left in place at the Engineer’s discretion at no change in cost. Payment for
temporary grass will be made based on the number of acres (hectares) grassed. Mulch will be based on the
number of tons (megagrams) used.

Payment is made under:

ltem No. 163 Construct and remaove st control gate, type___ Per each
ftem Ne. 183 Construct and remove temporary pipe slope drains__ Per linear foot (meter)
ltem No, 183 Construct and remove temporary sediment barrier or baled | Per linear foot {meter)
straw check dam, ___
ltem Ne. 183 Construct and remove sediment basin type__. Sta. No.___ Per each
item No. 163 Construct and remove Fahric Check Dam (type G silt fence) | Per linear foot (meter)
ftern No. 163 Construct and remove Rip Rap Check Dams Stone Plain Per Each
Rip Rap/Sand Bags
ttam No. 163 Construction exit Per each




itern No. 163 Construet and remove retrofil, Sta. No. Per each

termn No. 163 Construct and remove inlet sediment trap Per each

Item No. 163 Temporary grass Per acre (hectare)
ftem No. 183 Mulch Per ton {megagramy}

163.5.01 Adjustments
General Provisions 101 through 150,
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Revised: iuky 15,2008

DEPARTMENT OF TRANSPORTATION

STATE OF GEORGIA

SPECIAL PROVISION

Section 165—Maintenance of Temporary Erosion and Sedimentation

Control Devices

Add the following:
165.1 General Description

This work consists of providing maintenance on temporary erosion and sediment controb devices, including but not

limited to the following:

Siit fence

Sediment basins

Silt controf gates
Check dams

Silt retention barriers

® ¢ @& & @&

It also consists of remaving sediment that has accumulated at the temporary erosion and sediment control devices.

165.1.01 Definitions
General Provisions 101 through 150.

165.1.02 Related References
A. Standard Specifications

General Provisions 107 through 150.
B. Referenced Documents
Generat Provisions 101 through 150.

165.1.03 Submittals
General Provisions 10§ through 150

165.2 Materials

General Provisions 101 through 150.

165.2.01 Delivery, Storage, and Handling
General Provisions 101 through 150,

165.3 Construction Requirements
165.3.01 Personnel

General Provisions 101 through 150.

165.3.02 Equipment
General Provisions 101 through 150.



165.3.03 Preparation
General Provisions 101 through 156,

165.3.04 Fabrication
General Provisions 101 through 150.

165.3.05 Construction

A.

General

As a minimum, ciean the sediment from all temporary erosion control devices (except sediment basins) installed
on the project when one half the capacity, by height, depth or volume has been reached. Clean the sediment
fram all temporary sediment basins instailed on a project when one third the capacity of the storage volume bas
been filled,

Handle sediment excavated from any eresion or sediment controf device in one of the following ways:

e Remove sediment from the immediate area and immediately stabilize it to prevent the material
from refilling any erosion or sediment control device.

e Place and mix it in the roadway embankment, or waste it in an area approved by the Engineer.
» Repair or replace at no cost to the Department, any erosion or sediment control devices that

are not functioning propetly or are damaged due to negligence or abuse,
Temporary Silt Fence

Maintenance of Temporary Silt Pence consists of furnishing all labor, tools, materials, equipment and necessary
incidentals to remove and dispose of accumulated sediment down to the original ground line (¢ % filled). Also
included is the removal of sediment accumulations (“filtercake™) on the fabric by tapping the fabric on the
downstream side.

Silt Controf Gates

Maintenance of Temporary Silt Control Gates consists of all labor, tools, materials, equipment and necessary
incidentals to remove and dispose of accumulated sediment down to the original ground line (0% filled). When
applicable, this item will include the removal of sediment accumulations on the fabric by tapping the fabric on
the downstream: side.

Check Dams (all types)

Maintenance of Temporary Erosion Control Check Dams shail consist of all labor, tools, materials, equipment
and necessary incidentals to remove and dispose of accumulated sediment down to the original ground line {0%
filled). This item also includes the removal of any material deposited in sump holes. When applicable, this
stem will include the removal of sediment accumulations on the fabric by tapping the fabric on the downslream
side, or from the baled straw by similar means.

Siit Retention Barrier

Maintenance of Temporary Silt Retention Barrier consists of ail lahor, tools, materials, equipment and
necessary incidentals to remove and dispose of accumulated sediment down to the eriginal ground line (0%
filled).

Temporary Sediment Basins

Maintenance of Temporary Sediment Basins consists of all labor, tools, maserials, equipment and necessary
incidentals to remove and dispose of accumulated sediment down to the original bottom of the basin, This aiso
includes removing accumuiated sediment from the rock filter and restoring the rock filter e its original
specified condition and any work necessary to restore all other componenis to the pre-maintenance conditions.

Sediment Barrier (baled straw)

Maintenance of sediment barrier (baled straw) consists of furnishing all labor, tools, materials, equipment and
necessary incidentals to remove and dispose of accumulated sediment down to the original ground line {0 %
filled). Also included is the removal of sediment accumulations on the bales by tapping,



H.

Triangutar Silt Barrier

Maintenance of Triangular Silt Barrier consists of all labor, tools, materials, equipment and necessary
incidentals to remove and dispose of accumulated sedinrent down 1o the original ground line (094 filled),

Retrofit:

Maintenance of the retrofit device consists of all labor, tools, materials, equipment and necessary incidentals to
remove and properly dispose of accumulated sediment in the permanent detention pond being utilized as a
temporary sediment basin. This itern also includes any maintenance that is required to ensure the retrofit device
is maintained per Plan details and any maintenance of the stane filter to maintain its filtering ability, including
cleaning and replacement.

Constraction Exit:

Maintenance of the construction exit consists of all labor, tools, materials, equipment and incidentals, including
additional stone and geotextile fabric as required to prevent the tracking or flow of soil onte public roadways.
This includes, scarifying existing stone, cleaning existing stone, or placement of additional stone.

Cleaning of the construction exit by seraping and/or brooming only will not be measured for payment.

Inlet Sediment Trap

Maintenance of inlet sediment traps consists of alf labor, tools, materials, equipment and necessary incidentals
to remove and properly dispose of accumulated sediment in the trap and/or the excavated arez adjacent to the

trap. It also includes any maintenance that is required to remove sediment accumulations (“filtercake™) from the
material selected to construct the inlet sediment trap.

165.3.06 Quality Acceptance
General Provisions 101 through 150.

165.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150,

165.4 Measurement

A.

F.

Temporary Silt Fence:

Maintenance of temporary silt fence, Type A, B, or C, is the actual linear feet (meter) of silt fence, measured in
place, where sediment is removed.

Silt Control Gates:

Maintenance of temporary sitt control gates, type 1, 11, HI or TV, as specified on the Plans, is measured as a
single unit.

Check Dams (All Types):

Maintenance of temporary erosion control check dams as specified on the Plans is the actual linear feet (meter)
of baled straw, type ¢ silt fence or rip rap, measured in place, where sediment is removed.

Silt Retention Barrier;

Maintenance of temporary silt retention barrier as specified on the Plans, is measured by the linear foot (meter)
where sediment is removed.

Temporary Sediment Basins:
Maintenance of temporary sediment basins as specified on the Plans, is measured as a single unit,
Sediment Barrier (baled straw)

Maintenance of sediment batrier (baled straw), is the actual iinear feet (meter) of baled straw measured in
place, where sediment is removed.



G.

H.

Triangutar Silt Barrier:

Maintenance of triangular silt barrier as specified on the plans, is measured by the linear foot (meter) where
sediment is removed.

Retrofit:

Maintenance of retrofit device at the location specified on the Plang is measured per each.
Construction Exit:

Maintenance of construction exit at the location specified on the Plans, or as directed by the Engineet is
measured per each.

Inlet Sediment Trap

Maintenance of infet sediment trap at the location specified on the Plans, or as added by the Engineer is
measured per each.

165.4.01 Limits
General Provisions 101 through 130,

165.5 Payment

A,

G.

Temporary Silt Fence:

Maintenatce of temporary silt fence, Type A, B, or C, is paid for at the contract unit price bid per linear foot
{(meter).

Silt Control Gates:

Maintenance of temporary silt control gates, Type 1, 11, 111, or IV as specified on the Plans is paid for at the
contract unit price bid per each,

Check Dams (All Types):

Muaintenance of Check Dams as specified on the Plans is paid for at the contract unit price bid per lincar foot
{meter).

Silt Retention Barrier:

Maintenance of temporary silt retention barrier as specified on the Plans is paid for at the contract unit price bid
per linear foot (meter).

Temporary Sediment Basing:

Maintenance of temporary sediment basins as specified on the Plans is paid for at the contract unit price bid per
each.

Sediment Barrier (baled straw):

Maintenance of sediment barrier (baied straw) as specified on the Plans is paid for at the contract unit price bid
per linear foot (meter).

Triangular Silt Barrier:

Maintenance of triangular sift barrier as specified on the Plans is paid for at the contract unit price bid per linear
foot (meter).

Retrofit:

Maintenance of the retrofit device at the location specified on the Plans is paid for at the contract unit price hid
per each,

Construction Exit:

Maintenance of the construction exit af the location specified on the Plans or as added by the Engineer is paid
for at the contract unit price per each,



J.  Inlet Sediment Trap

Maintenance of the inlet sediment trap at the location specified on the Plans or at the location specified by the
Enginecer is paid for at the contract unit price per ¢ach,

Payment will be made undex:

ltern No, 165 | Maintenance of temporary silt fence Type____ per linear foot (meter)
ltem No. 165 | Maintenance of silt control gate Type _ per each

ltem No. 185 | Maintenance of check dams (all types) per linear foot (meter)
Hem No. 185 | Maintenance of silt retention barrier per foot (meter}

ltem No. 165 Mainlenance of temporary sediment basin, Sta. No. ____ per each

itern No. 165 | Maintenance of sediment barrier {(baled straw) per linear foot {meter)
ltem No. 165 Maintenance of triangular silt barrier per linear foot (meter)
ftem No. 165 | Maintenance of refrofif, Sfa. No._____ per each

ltem No. 165 Maintenance of construction exit per each

lterm No. 165 Maintenance of iniet sediment trap per gach

1656.5.01 Adjustments
General Provisions 101 through 150,



Date: August 26, 2002

First Use Date 2001 Specifications: November 1, 2002
Revised: January 16, 2003

Revised; August 1, 2003

Revisad: February 1, 2004

Revised: Octaber 13, 2005

Revised: July 15, 2008

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

Section 167—Water Quality Monitoring

Add the following.

167.1 General Description

This Specification establishes the Contractor’s responsibility to meet the reguirements of the National
Pollutant Discharge Elimination System (NPDES) Infrastructure Permit No. GAR 100002 as it pertains to
Part IV. Erosion, Sedimentation and Pollution Control Plan.
167.1.01 Definitions
Cestified Personnel— certified personnel are defined as persons who have successiully completed the
appropriate certification course approved by the Georgia Soil and Water Conservation Commission. For
Department projects the certified person must also have successfully completed the Department’s WECS
certification course.
167.1.02 Related References
A. Standard Specifications

Section 161-—Control of Soil Erosion and Sedimentation

B. Referenced Documents
NPDES Infrastructore Permit No. GAR 100002, Part 1V
GDOT WECS seminar.
Environmental Protection Divisions Rules and Regulations (Chapter 391-3-26)
Georgia Soi! and Water Conservation Commission Certification Level 1A course,
OCGA 12-7

167.1.03 Submittals

General Provisions 101 through 150

167.2 Materials

General Provisions 101 through 150,

167.2.01 Delivery, Storage, and Handling

General Provisions 101 through 150,

167.3 Construction Requirementis

167.3.01 Personnel

Use certified personnel to perform ail monitering, sampling, inspections, and rainfall data coliection,



Use the Contractor designated WECS or select a prequalified consultant from the Qualified Consuitant List
{QCL) to perform water quality monitoring,.
Ensure that monitoring consultants’ emiployees who perform monitoring, sampling, inspections, and
rainfall data collection are GASWCC Certified.
167.3.02 Equipment
Provide equipment necessary to complete the Work or as directed,
167.3.03 Preparation
General Provisions 101 through 150,
167.3.04 Fabrication
General Provisions 101 through 150,
167.3.05 Construction
A. General
Perform inspections, rainfall data collection, testing of samples, and reporting the test results on the

project according to the requirements in Part 1V of the NPDES Infrastructure permit and this
Specification.

Take samples manuszlly or with the use of automatic sampiers, according 1o the permit. Analyze ail
according to the permit, regardless of the method used to collect the samples.

If samples are analyzed in the field using portable turbidemeters, the monitoring results shall state that
they are being used and a digital readout of NTUs 1s what is provided.

Submit bench sheets, work sheets, ete., when using portable turbidemeters. There are no exceptions to
this requirement.

Perform required inspections and submit all reports required by this Specification within the time
frames specified. Failure to perform the inspections within the time specified will result in the
cessation of all construction activifies with the exception of traffic control and erosion control. Failure
to submit the required reports within the times speeified will result in non-refundabile deductions as
specified in Subsection 161.5.01.1B.

B. Inspections

The Department will provide one copy of required inspection forms for use and duplication. Inspection
forms may change during the contract to reflect regulatory agency needs or the need of the
Department. Any costs associated with the change of inspection forms shall be considered incidental.
Alternate formats of the provided forms maybe created, used and submitted by the Contractor provided
the required content and/or data fields and verbatim certification statements from the Department’s
current forms are included.

The Engincer shall inspect the installation and condition of each erogion control device required by the
erosion conitrol plan within seven days after initial installation. This inspection is performed for each
stage of construction when new devices are installed, The WECS shall ensure all installation
deficiencies reported by the Engineer are corrected within two business days.

Ensure that the inspections of the areas listed below are conducted by certified personnel and at the
frequencies listed. Document alf inspections on the appropriate form provided by the Department.

1. Daily:
a.  Petroleum product storage, usage and handling areas
b.  All locations where vehicles enter/exit the site

Centinue these inspections until all entry and exit sites are stabilized and fuel is not stored or
transferred on the site. Utilize the Daily inspection form,

2. Weekly and after Rainfall Events:

Conduct inspections on these areas every seven calendar days and within twenty-four hours after
the end of a rainfall event that is 0.5 in (13 mm) or greater:

a. Disturbed areas not permanently stabilized
b.  Material storage areas



c.  Structural control measures, Best Management Practices (BMPs)
d.  Water quality monitoring locations and equipment

Centinue these inspections until all BMPs have been removed. Utilize the EC-1 Form.
Monthly:

Once per month, inspect all areas where final stabilization has been completed. Look for evidence
of sediments or pollutants entering the drainage system and or receiving waters. Inspect afl
permanent erosion control devices that remain in place to verify the maintenance status and that
the devices are functioning properly.

(e

Continue these inspections until the Notice of Termination is submitted. Utilize the Monthly
inspection form.

C. Reports:
1. Inspection Reports:

Summatize the results of inspections noted above in writing on the appropriate Daily, Weekly,
Monthly or EC-1 form provided by the Department. Include the following information:

e Date(s) of inspection

o Name of personnel performing inspection

¢ Status of devices

o Ohservations

o Action taken

e  Signature of personnel performing the inspection

e  Any incidents of non-compliance
The inspection form certification sheet shall be signed by the projest WECS and the inspector
performing inspections on behalf of the WECS (if not the same person),
Submit all inspection reports to the Engineer within twenty-four hours of the inspection.
The Engineer will review the submitted reports and inspect the project to determine their accuracy.
The Engineer will notify the certified personnel of any additional fems that should be added to the
inspection report,
Corract any items listed in the inspection report requiring routine maintenance within 72 (seventy
—two} hours of notification,

Assume responsibility for all costs associated with additional sampling as specified in Part
1V.D.6.d.3.(c) of the NPDES GAR 100002 permit if either of these conditions arise:

e  BMPs shown in the Plans are not properly instailed and maintained, or
e  BMPs designed by the Contractor are not properly designed, installed and maintained.
2. Monitoring Reports
a. Report Requirements

Include in ail reports, the following certification statement, signed by the WECS or consultant

providing monitoring on the project:
“J certify under penalty of law that this document and all attachments were prepared
under my direct supervision in accordance with a system designed to assure that certified
personnel properly gather and evaluate the information submitted, Based on my inguiry
of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information is, to the best of my knowledge and belief,
true, accurate and complete, | am aware that there are significant penalties for submitting
false information, including the possibility of fine and imprisonment for knowing
violations.”



When a rainfall event requires a sample to be taken, submit a report of the monitoring results
to the Engineer within seven working days of the date the sample was obtained. Include the
foliowing information:

1} Date of sampling

2) Raintalt amount on sample date (sample date only)

3) NTU of sample & analysis method

4} Location where sample was taken (station humber, etc.)

5) Receiving water or outfall sample

6) Project number and county

7} Whether the sample was taken by aulomatic sampler or manually (grab sample)

b, Report Requirements with No Qualifying Rainfall Events

In the event that a qualifying rainfall event does not occur prior to the submittal of the NOT
(Notice of Termination), submit a report that states “No qualifying rainfall event occurred and
ne sampies were taken.”

c. Test Resuits
Provide monitoring test results to the Engineer within 48 howrs of the samples being analyzed.
"his notification may be verbal or written. This notification does not replace the requirement
to submit the formal monitoring summary to the Engineer within 7 working days of the
samples being collected.

3. Rainfall Data Reports
Record the measurement of rainfall once each twenty-four hour period. Measure rainfall data at
the active phase of construction on the site.

Project rain gauges and those used to trigger the automatic samplers are to be emptied after every
rainfall event. This will prevent a cumulative effect and prevent automatic sampters from taking
sampies even though the rainfall event was not 2 qualifying svent.

'The daily rainfall data supplied by the WECS to the Engineer will be the official rainfalt data for
the project.

167.3.06 Quality Acceptance

General Provisions 101 through 13C.

167.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.

167.4 Measurement

Water Quality Inspections in accordance with the inspection and reports sub-sections witl be measured for
payment by the month up to the time the Contract Time expires. Required inspections and reports after
Contract Time has expired will not be measured for payment,

Water Quality Monitoring and Sampling are measured per each. When the meonitering location is a
receiving water, the upstream and downstream samples constitute one sample. When the monitoring
location is an outfall, a single outfall sample constitutes one sample.

187.4.01 Limits

General Provisions 101 through 150, Submit the monitoring summary report to the Engineer within 7
working days



167.5 Payment

Payment for Water Quality Monitoring and Sampling will be made as follows:

Water Quatity Monitoring and Sampling per each is fuli compensation for meeting the requirements of the
monitoring sections of the NPDES permit and this Specification, obtaining samples, analyzing samples,
any and all necessary incidentals, and providing results of furbidity tests to the Engineer, within the time
frame required by the NPDES Infrastructure permit, and this Specification,

This itemn is based on the rainfzll events that require sampling as described in Part 1V.D.5 of the permit.

The Department will not pay for samples taken and anatyzed for rainfall events that are not qualifying
events as compared o the daily rainfall data supplizd by the WECS.

Water Quality Inspections will be paid at the Contract Price per month. This is full compensation for
performing the requirements of the inspection section of the NPDES permit and this Specification, any and
all necessary incidentals, and providing results of inspections to the Engineer, within the time frame
required by the NPDES Infrastructure permit, and this Specification.

Paymend wilf be made under;

Ftem No. 1687 t\Nater quality insgections Fer month

Water Quality Monitoring and Sampling will be paid per each.

Payment will be made znder:

Item No. 167 l\Naier quality monitoring and sampling Fer each

167.5.01 Adjustments
General Provisions 101 through 150,



Revised December 10, 2007

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

Section 170---8ilt Retention Barrier

Delete Subsection 170.3.05 and substitute the following:
170.3.05 Construction

Install a silt retention barrier as follows: Barriers shall be cither staked or floating depending upon current, tides,
water depth, and other variables, or as shown in the plans and contract.

A. Floating Silt Retention Barrier

1. Confine dredged materials to ponding areas or settlement basins using standpipes or weirs.

2. Place the barrier approximately 25 ft (7.5 m) outside the affected construction area, and at a depth
within 5 ft {1.5 m) of the bottom.

If the body of water has a significant current, place the barrier parallel to the water flow.

4, Vary the dimensions and methods to suit the conditions and to meet the requirements of other local
and State water control agencies to ensure that silt dispersion is effectively controiled.

5. Provide a fabric that is weighted to prevent the bottom from floating.
B, Staked Silt Retention Barrier

1. Where a staked barrier is used to protect a stream or inundated area, ensure the fabric:

4

_ Extends to the bottom of the stream or inundated area and is weighted to prevent it from fleating

b. Is nottrenched in at the bottom

o

Extends 1 foot (300 mm) above normal water

2. Posts:

a3}

, Options: 2 inch(50 mm) x 4 inch {100 mm) wood; or 2% inch {62.5 mm min. diameter} wood;
or steel at a minimum of 1.33 pounds per foot (1.980 kg/m)

b. space posts ata maximum spacing of 4 feet (1.2 m}

o

posts are minimum of 5 feet {1.5 m} in length



d. posts extend a minimurm of 18 inches {450 mm]} into the soil



November 2, 2007

December 14, 2007

Revision Date: May 12, 2008
First Use Date: August 22, 2008

DEPARTMENT OF TRANSPORTATION

STATE OF GEORGIA

SPECIAL PROVISION

Section 171—Silt Fence

Deleie Section 171 and substitule the following:

171.1 General Description

This work includes furnishing, installing, and removing 2 water permeable filter fabric fence to remove suspended
pattictes from drainage water,

471.1.01 Definitions

General Provisions 10] through 150.

171.1.02 Related Referances

A, Standard Specifications

Section 163—Miscetlangous Eresion Control liems

Section 700-—Grassing

Section §62-—Woad Posts and Bracing,

Section $81-—Ta

brigg

Section 894—Fe

neing

B. Referenced Doc
ASTM D 3786
ASTM D 4355
ASTM D 4632
ASTM D 4751
GDT 87

171.1.03 Submitta

General Provisions 101 through 150.

171.2 Materials

uments

Is

Materials shall meet the requirements of the following Specifications:

Material

Section

Filter Fabrics

881




Fencing

Cd
[N

g

Wood Posts and Bracing

ferd
NI

Conditions during Project construction will affect the quantity of the silt fence to be installed.

The Engineer may increase, decrease, or eliminate the guantity at his or her direction, Variations in quantity are not
charges in details of construction or in the character of the work.

For Type A, B, and C fences, use fabric as specified in Subsection 881.2.07, “8il Fence [ilter Fabric.”

171.2.01 Delivery, Storage, and Handling
During shipment and storage, wrap the fabsic in a heavy-duty covering that will protect the cloth from sunlight,
mud, dust, dirt, and debris. Do not expose the fabric to temperatures greatet than 140 °F {60 °C).

When installed, the Engineer will reject the fabric if it has defects, rips, holes, flaws, deterioration, or damage
incurred during manufacture, transportation, or storage.

171.3 Construction Requirements

171.3.01 Personnel
General Provisions 141 through 150.

171.3.02 Equipment
General Provisions 101 through 130.

171.3.03 Preparation
General Provisions 101 through 150,

171.3.04 Fabrication
General Provisions 101 through 150.

171.3.05 Construction

Install the silt fence according to this Specification, as shown on the Plans, or as directed by the Engineer as;
perimeter, ditch check or similar protection.

A, Install Silt Fence

Install silt fence by either of the following methods:
1. Excavated Trench Method

a.  Excavate a trench 4 1o 6 in (100 to 150 mm) deep using equipment such as a trenching machine o
motor grader. If equipment cannot be operated on the site, excavate the trench by hand.
2. Soil Slicing Method

4 Create a mechanical slice in the soil § to 12 in (200 to 300 mm) deep to receive the silt fence.
Ensure that the widih of the skice is not more than 3 in (75 mm). Mechanically insert the silt fence
fabric into the slice in a simultaneous operation with the slicing that ensures consistent depth and
placement.
Tnstall the first post at the center of the low point (if applicable}. Space the remaining posts a maximum of 6 ft (1.3
m) apart for Types A and B fence and 4 fi (1.2 m) apart for Type C fence.

Bury the posts at least 18 in (450 mm) into the ground. If this depth cannot be attained, secure the posts enough to
prevent the fence from overturning from sediment loading.

Attach the filter fabric to the post using wire, cord, staples, nails, pockets, or other acceptable means,

a.  Staples and Nails {Weod Posts): Evenly space stapies or nails with at least {ive per post for Type
A fence and four per post for Type B fence.

b. Pockets: If using pockets and they are not closed at the top, attach the fabric to a wood post using
at least one additional staple or nail, or to a steel post using wire. Ensure that the additional
attachment is within the top 6 in (150 mm) of the fabric,



Install the fifter fabric so that 6 to § in (150 to 200 mm) of fabric is left at the bottom to be buried. Provide a
minimum overlap of 18 in (450 mm) at all splice joints.

For Type C fence:

i, Woven Wire Supported
a.  Steel Post: Use wire to attach the fabric to the top of the woven wire suppaort fence at the midpoint
between posts. Also, use wire to attach the fabric to the post.
2, Polypropyiene Mesh Supported
a. Wood Post: Ese at least six staples per post. Use two staples in a crisscross or parallel pattern Lo secure
the top portion of the fence, Evenly space the remaining staples down the post.
b, Steel Post: Use wire to attach the fabric and polypropylene mcs{h to the post.
install the fabric in the trench so that 4 to 6 in (100 o 150 mm) of fabric is against the side of the trench with 2 to 4
in (50 te 100 mm) of fabric across the hottom in the upstream direction.

Backfill and compact the trench to ensure that flow carmot pass under the barrier. When the slice method is used,
compact the soil distarbed by the slice on the upstream side of the silt fence first, and then compact the downstream
side.

When installing a silt fence across a waterway that produces significant runoff, place a settling basin in front of the
fence to handle the sediment load, if required. Construct & suitable sump hole or storage area according to
Section 163.
B. Install silt fence ditch checks
Temporary Silt Fence Diich Checks

Temporary sil¢ fence ditch checks shall be constructed of the material type selected and shown oa the approved
erosion and sediment control plan. ltem installztion shall be constructed and placed according to approved Plan
details. Temporary ditch checks shall remain in place until the permanent ditch protection is in place or being
installed and the removal is approved by the Engineer.

C., Remove the Silt Fence

Keep all silt fence in place untess or until the Engineer directs it to be removed. A removed silt fence may be
used at other locations if the Engineer approves of its condition,

After removing the silt fence, dress-the area to natural ground, grass-and muich the area according to Section 740.
The silt fence shall remain until the Project is accepted or until the fence is removed. Also, remove and dispose
of the silt aceumulations at the silt fence.

Remove and replace any deteriorated filter fabric that reduces the effectiveness of the sikt fence.

Repair or replace any undermined sift fence at no additional cost to the Department.

171.3.06 Quality Acceptance

Approved silt fence is tisted in QPL 3¢. Approved fabrics must caonsistently exceed the minimum requitements of
this Specification as verified by the Office of Materials and Research. The Office of Materials and Research will
remove fabric that fails to meet the minimum requirements of this specification from the QPL until the products’
acceptability has been reestablished to the Department’s satisfaction.

At the time of installation, the Engineer will reject the fabric if it has defects, tips. holes, flaws, detericration, or
damage incurred during manufacture, transportation, or starage,

171.3.07 Contractor Warranty

The cilt fence shall remain until the Project is accepted or until the fence is removed. Also, remove and dispose of
the silt accumulations at the silt fence.

Remove and replace any deteriorated {ilter fabric that reduces the effectiveness of the silt fence.

Repair or replace any undermined sill fence at no additional cost to the Department.



171.4 Measurement

The quantity of silt fence, silt fence diteh checks to be paid for is the actual number of finear feet (meters) of silt
fence, measured in place from end post o end post of each separate instailation. The siHt fence must be complete and
accepted,

171.4.01 Limits

General Provisions 101 through 150,

171.5 Payment

Silt fence Type A, B, or C measured as defined in Subsection 171.4, “Measurement,” is paid for at the Contract Unit
Price bid per linear foot {meter).

Payment is full compensation for the following:

Furnishing materials
Erecting the fence
Droessing and grassing, when required
Removing the fence, when required
Payment for this Item is made as follows:
Seventy-five percent of the Contract Price bid per linear foot (meter} is paid when each fence is complete in
place.
Tweniy-five percent is paid at removal or acceptance.
If the silt fence must be repaired or removed, as the result of neglect or damage, perform the work at no additional
cost to the Department.

Payment will be made under:

ltem No. 171 Silt fance, type Per linear foot (meter}

171.5.01 Adjustments
General Provisions 101 through 150,

Office of Materials and Rescarch



First Use Date: September 16, 2005
Department of Transportation
State of Georgia

Supplemental Specification

Section 209—Subgrade Construction

Delete Subsection 209.3.05.4 and substitute the following:

A, Subgrade Construction

Construct subgrade as follows:

i,
2.

Plow, harrow, ang mix the entire surface of the in-place subgrade to a depth of at least 6 in (150 mm).

After thoroughly mixing the material, bring the subgrade to Plan line and grade and compact it to 100 percent of the
maximum laboratory dry density.

If the subgrade needs to be stabilized, or if a subsequent contract provides for base construction, do not apply
density requirement at this stage.

If a subsequent Contract provides for base construction, eliminate mixing and compact the in-place subgrade to 95
percent of the laboratory maximum dry density,

Ensure that the subgrade can firmly support construction equipment before placing subsequent layers of base and
paving materials, The subgrade must support construction equipment without excessive movement regardless of
compaction.

Rework unstable areas of subgrade to a moisture content that will provide stability and compaction. The Engineer
may direct the Contractor to proof rolt the subgrade with a loaded dump fruck.

Compact the subgrade using a sheepstoot roller,

The Engineer may permit the use of vibratoty rollers whenever the subgrade soils consist of Class 1A 1, IAZ, or 1A3
materials.

Ensure that subgrade material used underneath soil-cement base meets the requirements of Subsection 301.3.03 A,

Office of Materials and Research Page 1



First Use Date; June 22, 2007

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SUPPLEMENTAL SPECIFICATION

Section 210—Grading Complete

Delete Section 210 and substitute the following:

210.1 General Description
This work includes:
e Excavating of all materials including ditches, undesirable material (including removal and replacement), and borrow
(if required)
»  Hauling
¢  Forming embankments
e  Constructing shoulders and subgrades
s Finishing, dressing, and disposing of undesirable or surplus material

¢ Clearing and grubbing according to Section 201 and Section 207 unless these items are established as Pay Hems in
the Contract

¢  Removing and disposing of miscellaneous roadway items, including but not limited to curbs, drainage structures,
and pavements (uniess established as separate coniract items)

Ensure that the completed grading work conforms to the hotizontal and vertical alignment and typical cross- sections shown
on the Plans or as direcled by the Engineer,

210.1.01 Definitions

General Provisions 107 threugh 150.
210.1.02 Related References

A. Staudard Specifications

Section 109—Measurement and Payment

Section 201—Clearine and Grubbing Right-of-Way

Section 202—Random Clearing and Grubbing

Section 204—Channe| Excavation

Section 205-—Roadway Excavation

Section 206—DBorrow Excavation

Section 207— Bxcavation and Back{ill for Minor Structures

Seerion 208—Fmbankments

Section 209—S8ubarade Copstruction

B. Referenced Documents
Geeneral Provisions 101 throagh 150.

210.1.03 Submittais
General Provisions 101 through 150



210.2 Materials

Use materials required for grading construction that conform to the requirements of Section 204, Section 203, Seclion 206,
Section 207, Section 208, and Section 209.

210.2.01 Delivery, Storage, and Handling
General Provisions 101 throngh 150.

210.3 Construction Requirements

210.3.01 Personnel
General Provisions 107 through 150.

210.3.02 Equipment
Use equipment approved by the Engineer that will not damage base, pavement, or other appurtenances te be retained.
210.3.03 Preparation

Before placing base material, finish the subgrade according to Subsection 209.3.05 E.

210.3.04 Fabrication
General Provisions 101 through 150.

210.3.05 Construction

Perform The Work aceording fo the appropriate portions of $ection 201, Section 202, Section 204, Section 205, Section 206,
Section 207, Section 208, and Section 209 of the Specifications. Measurement and payment shall be according to the
provisions of this Section. See Subsection 210.4 and Subsection 210,53, below,

210.3.06 Quality Acceptance

When the Engineer determines that the existing material in areas where fills are to be placed is undesirable, the Engineer may
require the Contractor to remove the undesirable material and replace it with suitable material.

e In cut areas, where the material below the template line is undesirable for subgrade or shoulders, undercut it o a
depth established by the Engineer and replace it with suitable material,

e Compact the replacement materials as specified herein,
210.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150,
210.4 Measurement
A. Grading Complete

The Work under this Item is not measured separately for payment,
B. Grading Per Mile (KKilometer)

This Hem is measured in linear miles (kilometers) along the centerline of the road or the median, including ramps where
shown on the Plans.

. Undercut Excavation

The amount of undercut excavation (when directed by the Engineer and not addressed in the Plans) measured for
payment is the product of the length, width, and depth of excavation. Replacement material for undercut excavation is
not measured for payment. There will be no separate payment for undercut excavation required by the Plans or rock

210.4.01 Limits
General Provisions 101 through 150,



210.5 Payment

A,

Grading Complete

This Ttem completed and accepted will be paid for at the Lump Sum Price bid, Payment is full compensation for all work
and malerials specified in this Section,

Grading Per Mile (Kilometer)

This [tem will be paid for at the Contract Unit Price per tinear mite (kilometer) complete in place and accepted. This
price is full compensation for furnishing the materials and performing the work specified in this Section.

Undercut Excavation

Undercutting areas not shown in the Plans when directed by the Engineer will be paid for a the rate of $7.50 per cubic
yard ($9.80 per cubic meter) for quantities up to 750 yd® (575 m*}.

Quantities exceeding 750 yd* (575 m?) will be considered Extra Work as defined in Sybsection 109.03, and will be paid
for accordingly. Payment is full compensation for excavating and disposing of undesirable material and supplying,
placing, and compacting replacement material.

Payment will be made under:

Item No. 210 Grading complete Per jump sum
ftem No. 210 Grading per mila (kilometer} Per mile {kilometer)
ltem No. 210 Undercut excavaiion Per cubic yard (meter}

240.5.01 Adjustments
General Provisions 101 through 150.



ATTACHMENT A

DRUG - FREE WORKPLACE CERTIFICATION

THE UNDERSIGNED CERTIFIES THAT THE PROVISIONS OF CODE SECTIONS 50-24-1 THROUGH 50-
24-6 OF THE OFFICIAL CODE TO GEORGIA ANNOTATED, RELATED TO THE **DRUG-FREE

WORKPLACE**, HAVE BEEN COMPLIED WITH IN FULL. THE UNDERSIGNED FURTHER
CERTIFIES THAT:

oy

A Drug-Free Workplace will be provided for the employees during the performance of the contract; and
2. Each sub-contractor under the direction of the Contractor shall secure the following written certification:

(CONTRACTOR) certifies to Chatham County that a Drug-Free

Workplace will be provided for the employees during the performance of this contract known as Paving Fenwick
Avenue.

(PROJECT)

pursuant to paragraph (7) of subsection (B) of Code Section 50-24-3. Also, the undersigned further certifies that
he/she will not engage in the unlawful manufacture, sale, distribution, possession, or use of a controlled
substance or marijuana during the performance of the contract.

CONTRACTOR DATE

NOTARY DATE



ATTACHMENT B

PROMISE OF NON-DISCRIMINATION STATEMENT

Know All Men By These Presence, that I (We) ,

Name
; {herein after

"Company") ,
Title Name of Bidder
in consideration of the privilege to bid/or propose on the following Chatham

County project procurement Paving Fenwick Avenue. hereby consent, covenant
and agree as follows:

(1) ©No person shall be excluded from participation in, denied the benefit of
or otherwise discriminated against on the basis of race, color, national
origin or gender in connection with the bid submitted to Chatham County
or the performance of the contract resulting therefrom;

(2) That it is and shall be the policy of this Company to provide equal
opportunity to all business persons gseeking to contract or otherwise
interested with the Company, including those companies owned and
controlled by racial minorities, and women;

(3) In connection herewith, I (We) acknowledge and warrant that this Company
has been made aware of, understands and agrees to take affirmative
action to provide minority and women owned companies with the maximum

practicable opportunities to do business with this Company on this
contract;

(4) That the promises of non-discrimination as made and set forth herein

shall be continuing throughout the duration of this contract with
Chatham County;

(5) That the promises of non-discrimination as made and set forth herein
cshall be and are hereby deemed to be made a part of and incorporated by
reference in the contract which this Company may be awarded;

(6) That the failure of this Company to satisfactorily discharge any of the
promises of non-discrimination as made and set forth above may
constitute a material breach of contract entitling the County to declare
the contract in default and to exercise appropriate remedies including
but not limited to termination of the contract.

Signature Date



Attachment C

DISCLOSURE OF RESPONSIBILITY STATEMENT

Failure to complete and return this information will result in your bid/offer/proposal being disqualified from further
competition as non-responsive.

L List any convictions of any person, subsidiary, or affiliate of the company, arising out of obtaining, or

atternpting to obtain a public or private contract or subcontract, or in the performance of such contract or
subcontract.

2. List any indictments or convictions of any person, subsidiary, or affiliate of this company for offenses such as
embezziement, theft, fraudulent schemes, ete. or any other offenses indicating a lack of business integrity or
business honesty which affects the responsibility of the contractor.

L3st any convictions or civil judgments under states or federal antitrust statutes.

4. List any violations of contract provisions such as knowingly (without good cause) to perform, or unsatisfactory
performance, in accordance with the specifications of a contract.

5. List any prior suspensions or debarments by any governmental agency.

6. List any contracts not completed on time.

7. List any penalties imposed for time delays and/or quality of materials and workmanship.

1.8t any documented violations of federal or any state labor laws, regulations, or standards,
occupational safety and health rules.
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, as

Name of individual Title & Authority

of , declare under oath that

Company Name

the above statements, including any supplemental responses attached hereto, are true.

Signature

State of

County of

Subscribed and sworn to before me on this day of

2008 by representing him/herself to be

of the company named herein.
Notary Public
My Commission expires:
Resident State:
DPC Form #45
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Attachmeni D
IMMIGRATION AND SECURITY FORM

SB529 (The Ga Security and Immigration and Compliance Act) requires contractors to file an affidavit
that the contractor and its subcontractors have registered and participate in a federal work
authorization program intended to insure that only lawful citizens or lawful immigrants are
employed by the contractor or subcontractor. This requirement of SB529 is a phased-in affidavit
filing requirement based on the size of the contractor. Contractors with 500 or more employees
are required to file an affidavit of compliance beginning 7/1/07. However, because the
requirement is set forth in OCGA 13-10-81 which is a part of Chapter 10 of Title 13 governing

public works contracts, the affidavit filing requirements of SB529 therefore only apply to public
works contracts.

A. In order to insure compliance with the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-

603 and the Georgia Security and Immigration Compliance Act OCGA 13-10-90 et.seq.,
Contractor must initial one of the sections below:

Contractor has 500 or more employees and Contractor warrants that Contractor has
complied with the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-603 and the Georgia
Security and Immigration Compliance Act by registering at hitps:/iwww.vis-
dhs.com/EmployerRegistration and verifying information of all new employees; and by executing any

affidavits required by the rules and regulations issued by the Georgia Department of Labor set forth
at Rule 300-10-1-.01 et.seq.

Contractor has 100-499 employees and Contractor warrants that no [ater than July 1, 2008,
Contractor will register at https:/fwww.vis-dhs.com/EmployerRegistration to verify information of all
new employees in order to comply with the Immigration Reform and Control Act of 1986 (IRCA), D.L.
99-603 and the Georgia Security and Immigration Compliance Act; and by executing any affidavits

required by the rules and regulations issued by the Georgia Department of Labor set forth at Rule
300-10-1-.01 el.seq.

Contractor has 99 or fewer employees and Contractor warrants that no later than July 1,
2009, Contractor will register at https://www.vis-dhs.com/EmployerRegistration to verify information of
all new employees in order to comply with the Immigration Reform and Control Act of 1986 (IRCA),
D.L. 99-803 and the Georgia Security and Immigration Compliance Act; and by executing any

affidavits required by the rules and regulations issued by the Georgia Department of Labor set forth
at Rule 300-10-1-.01 et.seq.

B. Contractor warrants that Contractor has included a similar provision in all written agreements with
any subcontractors engaged to perform services under this Contract.

Signhature Title

Firm Name:
Street/Mailing Address:
City, State, Zip Code.
Telephone Number:
Email Address:

1S Form 529, Chatham County Purchasing & Contracting 1 July 2008
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Attachment £

CONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A.
13-10-91, stating affirmatively that the individual, firm, or corporation which is contracting with
(name of public employer) has registered with and is participating in a federal work authorization
program* [any of the electronic verification of work authorization programs operated by the
United States Department of Homeland Security or any equivalent federal work authorization
program operated by the United States Department of Homeland Security to verify information
of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA),
P.L. 99-603], in accordance with the applicability provisions and deadlines established 1in
0.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract with (name of
public employer), contractor will secure from such subcontractor(s) similar verification of
compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-
08 or a substaniially similar form. Contractor further agrees to maintain records of such

compliance and provide a copy of each such verification to the (name of the public employer) at
the time the subcontractor(s) is retained to perform such service.

EEV / Basic Pilot Program* User Identification Number

BY: Authorized Officer or Agent Date
(Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF , 200

Notary Public
My Comimission Expires:

¥ As of the effective date of 0.C.G.A. 13-10-91, the applicable federal work authorization program is the “EEV / Basic Pilot

Program” operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security,
in conjunction with the Social Security Administration (SSA).
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SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies 1its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with (name of contractor) on
behalf of (name of public employer) has registered with and is participating m a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent federal work
authorization program operated by the United States Department -of Homeland Security to verify
information of newly hired employees, pursuant to the I[mmigration Reform and Control Act of

1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and deadlines
established in 0.C.G.A. 13-10-91.

EEV / Basic Pilot Program* User Identification Number

BY: Authorized Officer or Agent Date
(Subcontractor Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF ,200_

Notary Public
My Commission Expires:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the “EEV / Basic Pilot
Program” operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security,
in conjunction with the Social Security Administration (SSA).

E-2



ATTACHMENT F
CHEATHAM COUNTY, GEORGIA

BIDDER’S CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

The undersigned certifies, by submission of this propesal or acceptance of this contract, that neither Contractor nor
its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary
excluded from participation in this transaction by any Federal department or agency, State of Georgia, City of
Savannah, Board of Education of local municipality. Bidder agrees that by submitting this proposal that
Bidder will include this elause without modification in all lower tier tramsactions, solicitations, proposals,
contracts, and subcontracts. Where the Bidder or any lower tier participant is unable to certify to this
statement, that participant shall attach an explanation to this document.

Certification — the above information is true and complete to the best of my knowledge and belief.

(Printed or typed Name of Signatory)

(Signature)

(Date)

NOTE: The penaity for making false statements in offers is prescribed in 18 U.S.C. 1001

END OF DOCUMENT Mod. CC P & C 6/2005




Attachment G
NON-COLLUSIVE AFFIDAVIT

State of
County of
being first duly sworn, deposes and says that:
1. He/she is the .(Owner, Partner,
Officer,
Representative or Agent) of the Offeror that has

submitted the attached Proposal;

2, He/she is fully informed respecting the preparation and contents of the attached Proposal
and of all pertinent circumstances respecting such Proposal,

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4, Neither the said Offeror nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded,
conspired, connived or agreed, directly or indirectly, with any other Offeror, firm, or
person to submit a collusive or sham Proposal in connection with the Work for which the
attached Proposal has been submitted; or have in any manner, directly or indirectly sought
by agreement or collusion, or have in any manner, directly or indirectly, sought by
agreement or collusion, or communication or conference with any Offeror, firm or person
to fix the price or prices in the attached Proposal or of any other Offeror, or to fix any
overhead, profit, or cost elements of the Proposal price or the Proposal price of any other
Offeror, or to secure through any collusion, conspiracy, connivance, or unlawful
agreement any advantage against (Recipient), or any person interested in the proposal

Work.
State of
County of
Subscribed and sworn to before me on this day of
20 by representing him/herself to be

of the company named herein.

Notary Public

My Commission expires:

Resident State:
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#1

REFERENCES - $500,000 or more: On July 25, 2003 the Board of Commissioners directed
that all construction projects with a bid of $500,000 or more, for bidders to be responsive each
must provide information on the most recent five (5) projects with similar scopg of work as well
as other information to determine experience and qualifications as follows:

d.

P Re e o

-

Project Name:
Location:

Owner:

Address:

City and State:

Contact:

Phone & Fax:

* Architect or Engineer:

Contact:

Phone & Fax:

Email:

The awarded bid amount and project start date.
Final cost of project and completion date.
Number of change orders.

Contracted project completion in days.
Project completed on time. Yes__ No__ Days exceeded

List previous contracts your company performed for Chatham County by Project
Title, date and awarded/final cost.

Has contractor ever failed to complete a project?_____ If so, provide explanation.
Have any projects ever performed by contractor been the subject of a claim or
lawsuit by or against the contractor? If yes, please identify the nature of
such claim or lawsuit, the court in which the case was filed and the details of its
resolution.




H2

REFERENCES - $500,000 or more: On July 25, 2003 the Board of Commissioners directed
that all construction projects with a bid of $500.000 or more, for bidders to be responsive each
must provide information on the most recent five (5) projects with similar scope of work as well
as other information to determine experience and qualifications as follows:

a.

@ e ae o

Project Name:
Location:

Owner:

Address:

City and State:

Contact:

Phone & Fax:

* Architect or Engineer:

Contact:

Phone & Fax:

Email:

The awarded bid amount and project start date.
Final cost of project and completion date.
Number of change orders.

Contracied project completion in days.
Project completed on time. Yes___ No____ Days exceeded

List previous contracts your company performed for Chatham County by Project
Title, date and awarded/final cost.

Has contractor ever failed to complete a project?___ If so, provide explanation.
Have any projects ever performed by contractor been the subject of a claim or
lawsuit by or against the contractor? If yes, please identify the nature of
such claim or lawsuit, the court in which the case was filed and the details of its
resolution.




#3

REFERENCES - $5006,000 or more: On July 25, 2003 the Board of Commissioners directed
that all construction projects with a bid of $500,000 or more, for bidders to be responsive each
must provide information on the most recent five (5) projects with similar scope of work as well
as other information to determine experience and qualifications as follows:

a.

@ e o o

=

Project Name:

Location:

Owner:

Address:

City and State:

Contact:

Phone & Fax:

* Architect or Engineer:

Contact:

Phone & Fax:

Email:

The awarded bid amount and project start date.
Final cost of project and completion date.
Number of change orders.

Contracted project completion in days.
Project completed on time. Yes__ No____ Days exceeded

List previous contracts your company performed for Chatham County by Project
Title, date and awarded/final cost.

Has contractor ever failed to complete a project? If so, provide explanation.
Have any projects ever performed by contractor been the subject of a claim or
lawsuit by or against the contractor? If ves, please identify the nature of
such claim or lawsuit, the court in which the case was filed and the details of its
resolution.
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REFERENCES - $500,000 or more: On July 25, 2003 the Board of Commissioners directed
that all construction projects with a bid of $500,000 or more, for bidders to be responsive each
must provide information on the most recent five (5) projects with similar scope of work as well
as other information to determine experience and qualifications as follows:

a. Project Name:
Location:
Owner:

Address:
City and State:

Contact:

Phone & Fax:

* Architect or Engineer:

Contact;

Phone & Fax:
Fmail:

The awarded bid amount and project start date.
Final cost of project and completion date.
Number of change orders.

Contracted project completion in days.
Project completed on time. Yes____ No____ Days exceeded

List previous contracts your company performed for Chatham County by Project
Title, date and awarded/final cost.

Has contractor ever failed to complete a project?_____ If so, provide explanation.
Have any projects ever performed by contractor been the subject of a claim or
lawsuit by or against the contractor? If yes, please identify the nature of
such claim or lawsuit, the court in which the case was filed and the details of its
resolution.
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REFERENCES - $500,000 or more: On July 25, 2003 the Board of Commissioners directed
that all construction projects with a bid of $500.000 or more, for bidders to be responsive cach

must provide information on the most recent five (5) projects with similar scope of work as well
as other information to determine experience and qualifications as follows:

a.

g rh @ 0 o

=

Project Name:

Location:

Owner:

Address:

City and State:

Contact:

Phone & Fax:

* Architect or Engineer:

Contact:

Phone & Fax:

Email:

The awarded bid amount and project start date.
Final cost of project and completion date.
Number of change orders.

Contracted project completion in days.
Project completed on time. Yes___ No____ Days exceeded

List previous contracts your cornpany performed for Chatham County by Project
Title, date and awarded/final cost.

Has contractor ever failed to complete a project? If so, provide explanation.
Have any projects ever performed by coniractor been the subject of a claim or
lawsuit by or against the contractor? If yes, please identify the nature of
such claim or lawsuit, the court in which the case was filed and the details of its
resolution.




LEGAL NOTICE
CCNO. _164268

Invitation to Bid

Sealed Bids will be received until 2:00 P.M. on AUGUST 18, 2010 and publicly opened in
Chatham County Purchasing & Contracting Department, at The Chatham County
Citizens Service Center, 1117 Eisenhower Drive, Suite C, Savannah, Georgia, for: BID KO :
11-1-3-4 PAVING FENWICK AVENUE.

PRE-BID CONFERENCE: 2:00 P.MLLAUGUST 4, 2010. A Conference will be held at the
Chatham County Citizens Service Center, 1117 Eisenhower Drive, Suite C, Savannah,
Georgia. You are encouraged to attend.

Bid Packages and Plan sheets are available from the office of the Chatham County
Purchasing & Contracting Department, at the above address. There is a $50 non-
refundable charge for this package/plans. ,

The Bid Package can be downloaded and printed from the County website
http://purchasing.chathamcounty.org  Also, all firms requesting to do business with
Chatham County must also register on-line at website
http://purchasing.chathamcounty.org

The Bid Package and Plans must still be picked up and purchased from the
Purchasing & Contracting Office.
Bid Bond shall be required at the time of bid. (5% of total bid)

Payment and Performance Bonds (100% of bid) will be required for this project at the
time of contract award.

CHATHAM COUNTY HAS THE AUTHORITY TO REJECT ALL BIDS AND
WAIVE MINOR FORMATLITIES,

"CHATHAM COUNTY IS AN EQUAL OPPORTUNITY EMPLOYER., M/F/H, ALL
BIDDERS ARE TO BE EQUAL OPPORTUNITY EMPLOYERS"

W 22

WILLIAM R. PARSON, CPPO, PURCHASING AGENT

SAVANNAH NEWS/PRESS INSERT: Jul.19, Aug.2, 2010

Please send affidavit to:

Chatham County Purchasing & Contracting Department
P.O. Box 15180

Savannah, Georgia 31416

(912) 790-1622



