
CHATHAM COI.]NTY PURCHASING DEPARTMENT
ADDENDUM NO. 1 rQ RFP # 16-091?-7

FOR: Work Order and Asset Management System

PLEASE SEE THE FOLLO\ilING ADDITIONS, CLARIFICATIONS AND/OR
CHANGES:

DUE TO THE AMOUNT OF QUESTIONS
RECEVIED FOR THIS PROJECT, THE
PROPOSAL DUE DATE HAS BEEN
EXTENDED TO 5:00PM, DECEMBER 1' 2016.

ADDENDUM 2 WILL BE FORTHCOMING.
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PURCHASING DIRECTOR
CHATHAM COLINTY


