

CHATHAM COUNTY PURCHASING DEPARTMENT

ADDENDUM NO. 1 TO RFP # 16-0067-7

FOR: Work Order and Asset Management System

PLEASE SEE THE FOLLOWING ADDITIONS, CLARIFICATIONS AND/OR CHANGES:


DUE TO THE AMOUNT OF QUESTIONS RECEIVED FOR THIS PROJECT, THE PROPOSAL DUE DATE HAS BEEN EXTENDED TO 5:00PM, DECEMBER 1, 2016.

ADDENDUM 2 WILL BE FORTHCOMING.

PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES.

November 10, 2016

DATE



MARGARET H. JOYNER
PURCHASING DIRECTOR
CHATHAM COUNTY