
CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUMNO. 1 TO RF'P 1

FOR: DESIGN / ENGINEERING SERVICES FOR AMBUC BASEBALL COMPLEX

PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR

CHANGES:

QUESTIONS RECEIVED:

1. Q) Can you offer any additional clarification of the design standards to be used for the

various fields?
A) The fields are to be contained within the property lines. As stated, they are to be no larger

than 220' in depth ond be suitabte for tittle league baseball. The minimum amount of
disruption to the existing layout of the fields would be prelerred for the obvious Civil cost

savings. One would also have to take into consideration the needed size ol the new structure

ond ensure that it can be accommodated centrally omong the flields with the provision of

a d equote ci rcu latio n/ ped estri d n spd ce.

2. e) Please confirm as stated in the meeting that the field designated as the (6Miracle

Fieldro is meant to be designed in the spirit of a Miracle X'ield and not a 'ocertified" Miracle

Field.
A) The requested "Mirqcle Field" denoted in the RFP and as wos stoted during lhe pre-

conference meeting is meant to be designed in the Spirit of a Mirdcle Field and not o

"certifie d" Mi ra cle Fi e ld,

3. Q) What are the qualifications for the cost estimator as required by the RFP?

A) The Cost Estimator is not reguired to be licensed or certified, but must show experience

in projects valued between 7 - 5 mitlion dottdrs and able to provide breokdown ol costs in

line item ond digital format, i.e. Excel Spreodsheet lor SD, DD and dt 80%-90% completion.

NOTE: PROPOSALS REMAIN DUE BY:
5:00 PM, THURSDAY' SEPTEMBER 5,2019

THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY

CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.

8l28l19
DATE ERT E.

SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY


