

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 3 TO RFP 19-0084-4

**FOR: DESIGN / ENGINEERING SERVICES FOR AMBUC BASEBALL COMPLEX**

---

---

**PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHANGES:**

**NOTE: DUE TO THE SHUT DOWN OF OUR COUNTY OFFICE FOR THREE DAYS BECAUSE OF HURRICANE DORIAN, PROPOSALS FOR THIS PROJECT WILL BE ACCEPTED UNTIL 5 :00 PM, FRIDAY, SEPTEMBER 13, 2019. IF YOU ALREADY SHIPPED YOUR PROPOSALS, THEY WILL BE HELD HERE ONCE THEY ARRIVE, UN-OPENED UNTIL THE EXTENDED DATE AND TIME.**

---

---

**NOTE: PROPOSAL DUE DATE HAS BEEN EXTENDED TO:  
5:00 PM, FRIDAY, SEPTEMBER 13, 2019**

---

---

**THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.**

9/6/19  
DATE

  
\_\_\_\_\_  
ROBERT E. MARSHALL  
SENIOR PROCUREMENT SPECIALIST  
CHATHAM COUNTY